

GUARDRAIL MARKERS, TYPE B	
LOCATION	GUARDRAIL MARKERS, TYPE B
	EACH
STAGE I	
STA. 1118+50 TO STA. 1123+14	19
STA. 1250+00 TO STA. 1262+02	48
STAGE II	
STA. 1119+00 TO STA. 1123+55	18
STA. 1251+00 TO STA. 1261+62	42
TOTAL	127

POLYUREA PAVEMENT MARKING SCHEDULE				
LOCATION			POLYUREA PAVEMENT MARKING, TYPE 1 - LINE 4"	POLYUREA PAVEMENT MARKING, TYPE 1 - LINE 5"
			FOOT	FOOT
STA. 1274+79 TO STA. 1275+68	WHITE	N. B.	89	
STA. 1261+61 TO STA. 1265+58	WHITE	N. B.	397	
STA. 1274+79 TO STA. 1275+68	WHITE	N. B.	89	
STA. 1261+61 TO STA. 1265+58	WHITE	N. B.	397	
STA. 1275+20 TO STA. 1276+08	YELLOW	S. B.	88	
STA. 1262+02 TO STA. 1265+99	YELLOW	S. B.	397	
STA. 1275+20 TO STA. 1276+08	YELLOW	S. B.	88	
STA. 1262+02 TO STA. 1265+99	YELLOW	S. B.	397	
STA. 1274+79 TO STA. 1275+68	WHITE	N. B.		22
STA. 1261+61 TO STA. 1265+58	WHITE	N. B.		99
STA. 1275+20 TO STA. 1276+08	WHITE	S. B.		22
STA. 1262+02 TO STA. 1265+99	WHITE	S. B.		100
TOTAL			1,942	243

PREFORMED PLASTIC PAVEMENT MARKING SCHEDULE				
LOCATION			PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - INLAID - LINE 5"	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - LINE 5"
			FOOT	FOOT
STA. 1265+58 TO STA. 1274+79	WHITE	N. B.	230	
STA. 1265+99 TO STA. 1275+20	WHITE	S. B.	230	
STA. 1067+00 TO STA. 1105+00	WHITE	N. B.		950
STA. 1121+95 TO STA. 1123+55	WHITE	N. B.		40
STA. 1260+60 TO STA. 1261+61	WHITE	N. B.		25
STA. 1122+35 TO STA. 1123+00	WHITE	S. B.		16
STA. 1212+00 TO STA. 1262+02	WHITE	S. B.		1,251
TOTAL			460	2,282

TEMPORARY CONCRETE BARRIER SCHEDULE			
LOCATION	TEMPORARY CONCRETE BARRIER	RELOCATE TEMPORARY CONCRETE BARRIER	MODULAR GLARE SCREEN SYSTEM
	FOOT	FOOT	FOOT
STAGE I			
STA. 1097+75 TO STA. 1123+33	2,558		
STA. 1252+50 TO STA. 1275+89	2,339		
STA. 1121+95 TO STA. 1123+55	1,090		
STA. 1102+00 TO STA. 1123+33			2,133
STA. 1256+00 TO STA. 1275+89			1,989
STAGE II			
STA. 1097+73 TO STA. 1123+33		2,760	
STA. 1250+99 TO STA. 1275+89		2,490	
STA. 1255+50 TO STA. 1261+20		570	
STA. 1102+00 TO STA. 1123+33			2,133
STA. 1255+00 TO STA. 1275+89			2,089
TOTAL	5,987	5,820	8,344

THERMOPLASTIC PAVEMENT MARKING SCHEDULE			
LOCATION			THERMOPLASTIC PAVE MARKING - LINE 4"
			FOOT
STA. 1095+75 TO STA. 1123+55	WHITE	N. B.	2,780
STA. 1265+58 TO STA. 1274+79	WHITE	N. B.	921
STA. 1251+00 TO STA. 1261+61	WHITE	N. B.	1,061
STA. 1095+75 TO STA. 1123+55	YELLOW	N. B.	2,780
STA. 1265+58 TO STA. 1274+79	YELLOW	N. B.	921
STA. 1251+00 TO STA. 1261+61	YELLOW	N. B.	1,061
STA. 1095+75 TO STA. 1123+15	WHITE	S. B.	2,740
STA. 1265+99 TO STA. 1275+20	WHITE	S. B.	921
STA. 1250+00 TO STA. 1262+02	WHITE	S. B.	1,202
STA. 1095+75 TO STA. 1123+15	YELLOW	S. B.	2,740
STA. 1265+99 TO STA. 1275+20	YELLOW	S. B.	921
STA. 1250+00 TO STA. 1262+02	YELLOW	S. B.	1,202
TOTAL			19,250

FILE NAME = D160R62-sht-schedule2.dgn
 USER NAME = IDOT
 PLOT SCALE = 100.0000' / IN.
 PLOT DATE = 1/18/2013



DESIGNED - S.J.P.
 DRAWN - A.C.S.
 CHECKED - M.P.
 DATE - JANUARY 17, 2013

REVISED -
 REVISED -
 REVISED -
 REVISED -

STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES
 I-55

SCALE: NONE SHEET NO. 2 OF 2 SHEETS STA. TO STA.

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
55	87B, D-BR-1	WILL	106	11
FED. ROAD DIST. NO. 1 ILLINOIS FED. AID PROJECT			CONTRACT NO. 60R62	