

SCHEDULE OF QUANTITIES

63200310

GUARDRAIL REMOVAL – CONTINUED

FOOT RT SIDE	FOOT LT SIDE	TOTAL	HENRY LOCATION	COMMENTS	
54		54	414 + 31 -	414 + 85	E.B. OUTSIDE SHOULDER
325		325	458 + 79 -	462 + 3	E.B. OUTSIDE SHOULDER
	325	325	461 + 62 -	464 + 88	W.B. OUTSIDE SHOULDER
353		353	514 + 38 -	517 + 91	E.B. OUTSIDE SHOULDER
	348	348	518 + 2 -	521 + 49	W.B. OUTSIDE SHOULDER
368	162	530	530 + 16 -	533 + 84	E.B. MOSQUITO CREEK
366	163	529	534 + 90 -	538 + 56	W.B. MOSQUITO CREEK
977		977	564 + 33 -	574 + 10	E.B. US ROUTE 6
	1026	1026	564 + 66 -	574 + 92	W.B. US 6
	302	302	579 + 49 -	582 + 51	W.B. US 6
	388	388	595 + 17 -	599 + 5	W.B. OUTSIDE SHOULDER
374		374	596 + 15 -	599 + 89	E.B. OUTSIDE SHOULDER
795		795	615 + 73 -	623 + 68	E.B. OUTSIDE SHOULDER
	747	747	618 + 22 -	625 + 69	W.B.
1561		1561	631 + 94 -	647 + 55	E.B. OUTSIDE SHOULDER
	974	974	637 + 13 -	646 + 87	W.B. OUTSIDE SHOULDER
327		327	653 + 21 -	656 + 48	E.B. East 400th STREET st # 0005 outside
	1502	1502	657 + 44 -	672 + 46	W.B. East 400th STREET st # 0005 outside
172		172	657 + 57 -	659 + 25	W.B. East 400th STREET st # 0005 inside
1025		1025	662 + 59 -	672 + 84	E.B. OUTSIDE SHOULDER
	249	249	667 + 48 -	669 + 97	E.B. INTSIDE SHOULDER
325		325	682 + 3 -	685 + 28	E.B. OUTSIDE SHOULDER
	350	350	682 + 39 -	685 + 89	W.B. OUTSIDE SHOULDER
7021	6535	13557	TOTAL HENRY COUNTY		
3529.9	2806.2	6336.1	SUB-TOTAL ROCK ISLAND COUNTY		
7021.4	6535.3	13556.8	SUB-TOTAL HENRY COUNTY		
10551.4	9341.5	19892.8	TOTAL		

* 74/280 & 80
 ** (81-2, 81-3, 37-1, 37-2-1) RS-1 & 81-3BR
 *** ROCK ISLAND/HENRY COUNTY

FILE NAME =	USER NAME = hensonke	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES	FAI RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
Default	et:\pwork\pwork\hensonke\0117904\0206307-sht-500.dgn	DRAWN -	REVISED -			*	**	***	290	64
	PLOT SCALE = 100.0000' / 1in.	CHECKED -	REVISED -			CONTRACT NO. 64D23				
	PLOT DATE = Fri Mar 15 10:55:05 2013	DATE -	REVISED -		SCALE:	SHEET	OF	SHEETS	STA.	TO STA.
										ILLINOIS FED. AID PROJECT