

# SCHEDULE OF QUANTITIES

Z0054400 ROCK FILL

<u>CU YD</u>	<u>LOCATION</u>
	IL 84
30.8	Sta 1484 + 99 RT End Section, 1'
82.3	Sta 1484 + 99 Culvert & LT End Section, 2'-10"
<u>45.5</u>	Sta 1494 + 03 Culvert, 1'-6"
158.6	TOTAL

Z0062456 TEMPORARY PAVEMENT

<u>SQ YD</u>	<u>LOCATION</u>
	IL 84
24.0	Sta 1484 + 84 - 1485 + 14
<u>23.3</u>	Sta 1493 + 88 - 1494 + 18
47.3	TOTAL

Z0073002 TEMPORARY SOIL RETENTION SYSTEM

<u>SQ FT</u>	<u>LOCATION</u>
	IL 84
201.80	Sta 1484 + 87 - 1485 + 13 Stage I
201.80	Sta 1484 + 87 - 1485 + 13 Stage II
184.20	Sta 1493 + 90 - 1494 + 16 Stage I
<u>184.20</u>	Sta 1493 + 90 - 1494 + 16 Stage II
772.00	TOTAL

A2006514 TREE, QUERCUS BICOLOR (SWAMP WHITE OAK),  
1-3/4" CALIPER, BALLED AND BURLAPPED

<u>EACH</u>	<u>LOCATION</u>
	IL 84
<u>1.0</u>	As Needed & Directed by the Resident Engineer
1.0	TOTAL

X4400110 TEMPORARY PAVEMENT REMOVAL

<u>SQ YD</u>	<u>LOCATION</u>
	IL 84
24.0	Sta 1484 + 84 - 1485 + 14
<u>23.3</u>	Sta 1493 + 88 - 1494 + 18
47.3	TOTAL