



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 17, 2019

SUBJECT: FAI Route 57 (I-57)
Project NHPP-Z78N(062)
Section (46-2,46-3) RS-3 & I
Kankakee County
Contract No. 66E67
Item No. 36, April 26, 2019 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page iii of the Table of Contents to the Special Provisions.
2. Revised page 149 of the Special Provisions.
3. Revised sheet 10 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.
Bureau Chief, Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.
Engineer of Project Management

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)..... 102
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 114
SPEED DISPLAY TRAILER (BDE) 127
STEEL COST ADJUSTMENT (BDE) 129
STEEL PLATE BEAM GUARDRAIL MANUFACTURING (BDE) 132
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 132
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)..... 133
SURFACE TESTING OF HOT-MIX ASPHALT OVERLAYS (BDE)..... 134
TEMPORARY PAVEMENT MARKING (BDE)..... 135
TRAINING SPECIAL PROVISIONS (BDE) 139
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION. 141
TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (BDE)..... 144
TRAFFIC CONTROL DEVICES - CONES (BDE)..... 145
TRAFFIC SPOTTERS (BDE) 145
WARM MIX ASPHALT (BDE) 147
WEEKLY DBE TRUCKING REPORTS (BDE)..... 149
WEED CONTROL MOWING STRIP (SPECIAL)..... 149

WEEKLY DBE TRUCKING REPORTS (BDE)

Effective: June 2, 2012

Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form "SBE 723" within ten business days following the reporting period. The reporting period shall be Monday through Sunday for each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included in the contract unit prices bid for the various items of work involved and no additional compensation will be allowed.

WEED CONTROL MOWING STRIP (SPECIAL)

This work shall consist of the labor, equipment and materials necessary to construct an aggregate weed control mowing strip three feet wide by four inches deep under all new High Tension Cable Median Barrier locations detailed in the plans.

Material. The aggregate used for the mow strip shall be reclaimed asphalt pavement and meet the requirements of Section 1031.09.

Construction Requirements. Prior to placement of the weed control mowing strip, the contractor shall prepare the strip bed by compacting, milling or excavating to a depth of 4 inches. The finished mow strip shall be flush with the final earth grade.

The 4 inches of aggregate shall be placed on the prepared strip bed and compacted to the satisfaction of the Engineer.

The material excavated for the mow strip shall be incorporated in the southeast quadrant of the I-57 and Il 17 interchange.

Method of Measurement. The weed control mow strip will be measured for payment in place and the area computed in square yards. The width for measurement will be the top width of the mow strip as shown on the plans or as directed by the Engineer.

Basis of Payment. This work will be paid for at the contract unit price per square yard for WEED CONTROL MOWING STRIP (SPECIAL), which shall include the cost of the aggregate, and the earthwork required for the strip bed, final placement of the excavated material, and all other work and materials as specified herein.

Revised April 17, 2019