



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 11, 2007

SUBJECT: FAI Route 57 (I-57) and FAI Route 74 (I-74)
Project HSIP-000S(535)
Section D5 Cable Guard 2007-2
Douglas, Champaign & Dewitt Counties
Contract No. 70547
Item No. 154, April 27, 2007 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheets 7, 14, 16, 134 – 139, 141 – 143 and 149 – 151 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger P.E.'.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: J. E. Crowe, Region 3, District 5; Roger Driskell; Estimates; Design & Environment File

TBW:RS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 70547

State Job # - C-95-062-06
 PPS NBR - 5-91986-0502
 County Name - CHAMPAIGN- DEWITT- DOUGLAS
 Code - 19 - 39 - 41
 District - 5 - 5 - 5
 Section Number - D5 CABLE GUARD 2007-2

Project Number
 HSIP-000S/535/

Route
 FAI 57
 FAI 74

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
XX004373	REM & RELOCATE INLETS	EACH	1.000				
XZ193300	SURVEY MARKER T1 SPL	EACH	7.000				
X0301894	REM&REIN C HWL P UNDR	EACH	31.000				
X0325588	HT CBL MED BAR DEMO	L SUM	1.000				
X0325589	HT CBL MEDIAN BARRIER	FOOT	14,025.000				
X0325590	HT CBL MED BAR TERM	EACH	10.000				
X0325676	R&R EX GRT 8X2 B C	EACH	1.000				
X0325677	WD CTRL MWNG STRP SP	SQ YD	6,571.000				
X6330103	R&R TRB TM T1 SPL TAN	EACH	1.000				
X7015005	CHANGEABLE MESSAGE SN	CAL DA	21.000				
* 20200100	EARTH EXCAVATION	CU YD	2,908.000				
* 20400800	FURNISHED EXCAV	CU YD	4,621.000				
25000200	SEEDING CL 2	ACRE	11.500				
25000400	NITROGEN FERT NUTR	POUND	1,035.000				
25000500	PHOSPHORUS FERT NUTR	POUND	1,035.000				
* REVISED : APRIL 10, 2007							