llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 17, 2012

SUBJECT: Various Routes
Section 2011-212|
Cook County
Contract No. 60R54
Iltem No. 10, April 27, 2012 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

Replaced Schedule of Prices.

Revised the Table of Contents in Special Provisions.
Revised page 9 of the Special Provisions.

Added pages 50-59 to the Special Provisions.
Revised sheets 2 and 3 of the Plans.

arwbdE

Prime contractors must utilize the enclosed material when preparing their bid
and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all
Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John D. Baranzelli, P. E.
Acting Engineer of Design and Environment

g@zﬁaﬁjyﬁﬁs

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Mike Renner; D.Carl Puzey;
Estimates

TBW/MS/ks



ILLINOIS DEPARTMENT OF TRANSPORTATION Page 1
SCHEDULE OF PRICES 4/18/2012
coNTEACT
State Job # - C-91-134-12
Project Number Route
County Name - COOK- - VARIOUS
Code - 31- - *REVISED: APRIL 17, 2012
District - 1--
Section Number - 2011-212-|
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
X0301852| DEWATERING STRUCT N1 EACH 1.000
X0301853| DEWATERING STRUCT N2 EACH 1.000
X0301854| DEWATERING STRUCT N3 EACH 1.000
X7011015| TR C-PROT EXPRESSWAYS L SUM 1.000
70030850 TEMP INFO SIGNING SQFT 154.200
28100107 STONE RIPRAP CL A4 SQ YD 900.000
28200200| FILTER FABRIC SQ YD 2,515.000
28400100 GABIONS CU YD 84.000
28401000| SLOPE MATTRESS 12 SQ YD 1,027.000
67000400 ENGR FIELD OFFICE A CAL MO 6.000
67100100 MOBILIZATION L SUM 1.000
*ADD 66900200/ NON SPL WASTE DISPOSL CU YD 320.000
*ADD 66900450 SPL WASTE PLNS/REPORT L SUM 1.000
*ADD 66900530 SOIL DISPOSAL ANALY EACH 1.000
70102620 TR CONT & PROT 701501 L SUM 1.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 2

SCHEDULE OF PRICES 4/18/2012
NUMBER -
State Job # - C-91-134-12
Project Number Route
County Name - COOK- - VARIOUS
Code - 31- - *REVISED: APRIL 17, 2012
District - 1- -
Section Number - 2011-212-|
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
70102630| TR CONT & PROT 701601 L SUM 1.000
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The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:
701402, 701426, 701501, 701601, 701901

DETAILS:
Traffic Control and Protection for Side Roads, Intersections and Driveways
Arterial Road Information Signing

SPECIAL PROVISIONS:

Traffic Control and Protection (Expressways)
Keeping the Expressway Open to Traffic
Maintenance of Roadways

Temporary Information Signing

Flagger at Side Roads and Entrances (BDE)
Traffic Control Deficiency Deduction (BDE)

TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)
Effective: 3/8/96 Revised: 4/20/10

Description. This work shall include furnishing, installing, maintaining, replacing, relocating, and
removing all traffic control devices used for the purpose of regulating, warning, or directing
traffic. Traffic control and protection shall be provided as called for in the plans, applicable
Highway Standards, District One Expressway details, Standards and Supplemental
Specifications, these Special Provisions, or as directed by the Engineer.

General. The governing factor in the execution and staging of work for this project is to provide
the motoring public with the safest possible travel conditions on the expressway through the
construction zone. The Contractor shall arrange his operations to keep the closing of lanes
and/or ramps to a minimum.

The Contractor shall be responsible for the proper location, installation, and arrangement of all
traffic control devices. Special attention shall be given to existing warning signs and overhead
guide signs during all construction operations. Warning signs and existing guide signs with
down arrows shall be kept consistent with the barricade placement at all times. The Contractor
shall immediately remove, completely cover, or turn from the motorist’s view all signs which are
inconsistent with lane assignment patterns.

The Contractor shall coordinate all traffic control work on this project with adjoining or
overlapping projects, including barricade placement necessary to provide a uniform traffic
detour pattern. When directed by the Engineer, the Contractor shall remove all traffic control
devices that were furnished, installed, or maintained by him under this contract, and such
devices shall remain the property of the Contractor. All traffic control devices shall remain in
place until specific authorization for relocation or removal is received from the Engineer.

Additional requirements for traffic control devices shall be as follows.
Revised 4/17/12
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2012

Revise Article 669.01 of the Standard Specifications to read:

“669.01 Description. This work shall consist of the transportation and proper disposal of
contaminated soil and water. This work shall also consist of the removal, transportation, and
proper disposal of underground storage tanks (UST), their content and associated underground
piping to the point where the piping is above the ground, including determining the content types
and estimated quantities.”

Revise the second paragraph of Article 669.16 of the Standard Specifications to read:

“The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.”

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of the Standard Specifications and the following:

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided
to the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.

General. This Special Provision will likely require the Contractor to subcontract for the
execution of certain activities. .

All contaminated materials shall be managed as non-special waste. This work shall include
monitoring _and potential sampling, analytical testing, and management of a material
contaminated by requlated substances.

A) The Environmental Firm shall continuously monitor for worker protection and the Contractor
shall manage and dispose of all soils excavated within the following areas as classified
below. The lateral distance is measured from centerline and the farthest distance is the
offset distance or construction limit whichever is less. Soil samples or analysis without the
approval of the Engineer will be at no additional cost to the Department. Phase |
Preliminary Engineering information is available through the District's Environmental Studies
Unit.

Added 4/17/12
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1. All soil and sediment excavated associated with the North Branch Chicago River (North
Branch Chicago River) — non-special waste. Contaminants of concern sampling
parameters: PNAs and Lead.

Added 4/17/12
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404 PERMIT OAKTON

DEPARTMENT OF THE ARMY
CHICAGO DISTRICT, CORPS OF ENGINEERS
111 NORTH CANAL STREET
CHICAGO, ILLINOIS 60606-7206
REPLY TO
ATTENTION OF:

April 5, 2012
Technical Services Division

Regulatory Branch
LRC-2012-00136

SUBJECT: Authorization for Scour Countermeasures at Oakton Street over the North Branch of
the Chicago River in the Village of Morton Grove, Cook County, Illinois

Diane O'Keefe

Hlinois Department of Transportation
201 West Center Court

Schaumburg, Hlinois 60196-1096

Dear Ms. O'Keefe:

The U.S. Army Corps of Engineers, Chicago District, has completed its review of your
notification for authorization under the Regional Permit Program (RPP). This office has verified
that your proposed activity complies with the terms and conditions of Regional Permit 7
(Temporary Construction Activities) and 12 (Bridge Scour Protection) and the overall RPP under
Category I of the Regional Permit Program dated April 1, 2007. The activity may be performed
without further authorization from this office provided the activity is conducted in compliance
with the terms and conditions of the RPP.

This verification expires three (3) vears from the date of this letter and covers only your
activity as described in your notification and as shown on the pians entitled “Proposed Highway
Plans — Various Routes — Section 201-212-1 — Various Locations — Scour Countermeasures —
Cook County — C-91-134-12" sheets 2-4, 7, 8, 12, 14-18 dated November 28, 2011, prepared by
HR Green. Caution must be taken to prevent construction materials and activities from
impacting waters of the United States beyond the scope of this authorizatien. If you anticipate
changing the design or location of the activity, you shouid contact this office to determine the
need for further authorization.

As part of the soil erosion and sediment control (SESC) process, you are required to
retain a qualified Independent SESC Inspector (IST) to review the project’s SESC plans and
provide a detailed narrative that explains the measures to be implemented at the project site. The
ISI is also required to perform site inspections of the implemented SESC measures to ensure
proper installation and regular maintenance of the approved methods.

This authorization is contingent upon implementing and maintaining soil erosion and
sediment controls in a serviceable condition throughout the duration of the project. Throughout

the duration of the project, you shall comply with the project’s soil erosion and sediment control
(SESC) plans and the installation and maintenance requirements of the SESC practices on-site.

Added 4/17/12
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You shall notify this office any changes or modifications to the approved plan set. Piease be
aware that field conditions during project construction may require the implementation of
additional SESC measures for further protection of aquatic resources. If you fail to implement
corrective measures, this office may require more frequent site inspections to ensure the installed
SESC measures are acceptable.

The following ISI process is a requirement of your permit:

1. You will retain a qualified SESC inspector to perform periodic inspections of the
implemented SESC measures to ensure proper installation and regular maintenance of the
approved methods. The contact information for the Independent SESC Inspector (ISI) will be
submiited to this office and will become part of the administrative file;

2. Provide prior notification to a representative of this office and to the designated
Independent SESC Inspector of the pre-construction meeting at least 10 calendar days in
advance. The meeting shall be held to review the Corps’ approved SESC plans and any
necessary changes as required;

3. The SESC inspector shall submit digital photographs of the SESC measures to the Corps
on a weekly basis during the active and non-active phases of construction that represent the
existing conditions of the site. Photographs shall alsc be submitted at completion of the
project once the SESC measures have been removed and the work area has been restored to
pre-construction conditions;

4. You shall contact this office immediately in the event of non-compliance, failure and/or
inadequacy of an existing SESC method. Upon direction of the Corps, corrective measure
shall be instituted at the site to correct the situation. Additional SESC measures may be
needed to ensure further protection of the resource including all jurisdictional areas; and

5. Prior to commencement of work in jurisdictional areas, you shall submit to this office an
in-stream work plan and a narrative discussing the contractor's preferred method of
cofferdam.

The foliowing conditions are a requirement of your permit:

1. Work in the waterway should be timed to take place during low or no-flow conditions.
Low flow conditions are flow at or below the normal water elevation.

2. Water shall be isolated from the in-stream work area using a cofferdam constructed of
non-erodible materials (steel sheets, aqua barriers, rip rap and geotextile liner, etc.).
Earthen cofferdams are not permissible.

3. The cofferdam must be constructed from the upland area and no equipment may enter
flowing water at any time. If the installation of the cofferdam cannot be completed from

shore and access is needed to reach the area to be coffered, other measures, such as the
construction of a causeway; will be necessary to ensure that equipment does not enter the

Added 4/17/12
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water. Once the cofferdam is in place and the isolated area is dewatered, equipment may
enter the coffered area to perform the required work.

4. If bypass pumping is necessary, the intake hose shall be placed on a stable surface or
floated to prevent sediment from entering the hose. The bypass discharge shall be placed
on a non-erodible, energy dissipating surface prior to rejoining the stream flow and shall
not cause erosion. Filtering of bypass water is not necessary unless the bypass water has
become sediment-laden as a result of the current construction activities.

5. During dewatering of the coffered work area, all sediment-laden water must be filtered to
remove sediment. Possible options for sediment removal include baffle systems, anionic
polymers systems, dewatering bags, or other appropriate methods. Water shall have
sediment removed prior to being re-introduced to the downstream waterway. A stabilized
conveyance from the dewatering device to the waterway must be identified in the plan.
Discharge water is considered clean if it does not result in a visually identifiable
degradation of water clarity.

6. The portion of the side slope that is above the observed water elevation shall be stabilized
as specified in the plans prior to accepting flows. The substrate and toe of slope that has
been disturbed due to construction activities shall be restored to proposed or pre-
construction conditions and fully stabilized prior to accepting flows.

This verification does not obviate the need to obtain all other requited Federal, state, or
local approvals before starting work. Please note that Section 461 Water Quality Certification
has been issued by IEPA for this RP. Enclosed are the IEPA Section 401 Water Quality
Certification conditions. If you have any questions regarding Section 401 certification, please
contact Mr. Dan Heacock at IEPA Division of Water Pollution Control, Permit Section #15, by
telephone at (217) 782-3362.

For a complete copy of the RPP program or any additional information on the RPP
program, piease access our website: www.lrc.usace.army.mil/co-r. Once you have completed the
authorized activity, please sign and return the enclosed compliance cettification. If you have any
questions, please contact Mr. Soren Hall of my staff by telephone at 312-846-5532, or email at
Soren.G.Hall@usace.atmy . mil.

Sincerely,

{Z%@%%%

Kathleen G. Chernich
Chief, EFast Section
Regulatory Branch
Enclosures '
Copy Furnished w/out Enclosures:
Hey and Associates (Steve Rauch)

Added 4/17/12
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PERMIT COMPLIANCE

CERTIFICATION

Permit Number: LRC-2012-00136

Permittee: Diane O'Keefe
llinois Department of Transportation

Date: April 5,2012
1 hereby certify that the work authorized by the above-feferenced permit has been completed in

accordance with the terms and conditions of said permit and if applicable, compensatory wetland
mitigation was completed in accordance with the approved mitigation plan.

PERMITTEE DATE

Upon completion of the activity authorized by this permit and any mitigation required by the
permit, this certification must be signed and returned to the following address:

U.S. Army Corps of Engineers
Chicago District, Regulatory Branch
111 North Canal Street, 6th Floor
Chicago, Illinois 60606-7206

Please note that your permitted activity is subject to compliance inspections by Corps of
Engineers representatives. If you fail to comply with this permit, you may be subject to permit
suspension, modification, or revocation.

UIf compensatory mitigation was required as part of your authorization, you are certifying
that the mitigation area has been graded and planted in accordance with the approved plan. You
are acknowledging that the maintenance and monitoring period will begin after a site inspection
by a Corps of Engineers representative or after thirty days of the Corps' receipt of this
certification. You agree to comply with all permit terms and conditions, including additional
reporting requirements, for the duration of the maintenance and monitoring period.

Added 4/17/12
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404 PERMIT EDENS EXSPRESSWAY

DEPARTMENT OF THE ARMY
CHICAGO DISTRICT, CORPS OF ENGINEERS
111 NORTH CANAL STREET
CHICAGO, ILLINOIS 60606-7206

REPLY TO
ATTENTION CF:

April 5,2012
Technical Services Division
Regulatory Branch
LRC-2012-00137

SUBJECT: Authorization for Scour Countermeasures at the Edens Expressway over the Skokie
River Located South of Winnetka Road in Unincorporated Cook County, Iilinois

Diane O'Keefe

Illinois Department of Transportation
201 West Center Court

Schaumburg, lllinois 60196-1096

Dear Ms. O'Keefe:

The U.S. Army Corps of Engineers, Chicago District, has completed its review of your
notification for authorization under the Regional Permit Program (RPP). This office has verified
that your proposed activity complies with the terms and conditions of Regional Permit 7
(Temporary Construction Activities) and 12 (Bridge Scour Protection) and the overall RPP under
Category I of the Regional Permit Program dated April 1, 2007. The activity may be performed
without further authorization from this office provided the activity is conducted in compliance
with the terms and conditions of the RPP.

This verification expires three (3) years from the date of this letter and covers only your
activity as described in your notification and as shown on the pians entitied “Proposed Highway
Plans — Various Routes — Section 201-212-1 — Various Locations — Scour Countermeasures —
Cook County — C-91-134-12” sheets 2-4, 9, 10, 13-18 dated November 28, 2011, prepared by HR
Green. Caution must be taken to prevent construction materials and activities from impacting
waters of the United States beyond the scope of this authorization. If you anticipate changing the -
design or location of the activity, you should contact this office to determine the need for further
authorization.

As part of the soil erosion and sediment control (SESC) process, you are required to
retain a qualified Independent SESC Inspector (ESI) to review the project’s SESC plans and
provide a detailed narrative that explains the measures to be implemented at the project site. The
ISI is also required to perform site inspections of the implemented SESC measures to ensure
proper installation and regular maintenance of the approved methods.

This authorization is contingent upon implementing and maintaining soil erosion and
sediment controls in a serviceable condition throughout the duration of the project. Throughout

the duration of the project, you shall comply with the project’s soil erosion and sediment control
(SESC) plans and the installation and maintenance requirements of the SESC practices on-site.

Added 4/17/12
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You shall notify this office any changes or modifications to the approved plan set. Please be
aware that field conditions during project construction may require the implementation of
additional SESC measures for further protection of aquatic resources. If you fail to implement
corrective measures, this office may require more frequent site inspections to ensuare the installed
SESC measures are acceptable.

The following ISI process is a requirement of your permit:

1. You will retain a qualified SESC inspector to perform periodic inspections of the
implemented SESC measures to ensure proper installation and regular maintenance of the
approved methods. The contact information for the Independent SESC Inspector (ISI) will be
submitted to this office and will become part of the administrative file;

2. Provide prior notification to a representative of this office and to the designated
Independent SESC Inspector of the pre-construction meeting at least 10 calendar days in
advance. The meeting shall be held to review the Corps’ approved SESC plans and any
necessary changes as required;

3. The SESC inspector shall submit digital photographs of the SESC measures to the Corps
on a weekly basis during the active and non-active phases of construction that represent the
existing conditions of the site. Photographs shall also be submitted at completion of the
project once the SESC measures have been removed and the work area has been restored to
pre-construction conditions;

4. You shall contact this office immediately in the event of non-compliance, failure and/or
inadequacy of an existing SESC method. Upon direction of the Corps, corrective measure
shall be instituted at the site to correct the situation. Additional SESC measures may be
needed to ensure further protection of the resource including all jurisdictional areas; and

5. Prior to commencement of work in jurisdictional areas, you shall submit to this office an
in-stream work plan and a narrative discussing the contractor's preferred method of
cofferdam.

The following conditions are a requirement of your permit:

1. Work in the waterway should be timed to take place during low or no-flow conditions.
Low flow conditions are flow at or below the normal water elevation.

2. Water shall be isolated from the in-siream work area using a cofferdam constructed of
non-erodible materials (steel sheets, aqua barriers, rip rap and geotextile liner, efc.).
Farthen cofferdams are not permissible.

3. The cofferdam must be constructed from the upland area and no equipment may enter
flowing water at any time. If the installation of the cofferdam cannot be completed from

shore and access is needed to reach the area to be coffered, other measures, such as the
construction of a causeway; will be necessary to ensure that equipment does not enter the

Added 4/17/12
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water. Once the cofferdam is in place and the isolated area is dewatered, equipment may
enter the coffered area to perform the required work.

4. If bypass pumping is necessary, the intake hose shall be placed on a stable surface or
floated to prevent sediment from entering the hose. The bypass discharge shall be placed
on a non-erodible, energy dissipating surface prior to rejoining the stream flow and shall
not cause erosion. Filtering of bypass water is not necessary unless the bypass water has
become sediment-laden as a result of the current construction activities.

5. During dewatering of the coffered work area, all sediment-laden water must be filtered to
remove sediment. Possible options for sediment removal include baffle systems, anionic
polymers systems, dewatering bags, or other appropriate methods. Water shall have
sediment removed prior to being re-introduced to the downstream waterway. A stabilized
conveyance from the dewatering device to the waterway must be identified in the plan.
Discharge water is considered clean if it does not result in a visually identifiable
degradation of water clarity.

6. The portion of the side slope that is above the observed water elevation shall be stabilized
as specified in the plans prior to accepting flows. The substrate and toe of slope that has
been disturbed due to construction activities shall be restored to proposed or pre-
construction conditions and fully stabilized prior to accepting flows.

This verification does not obviate the need to obtain all other required Federal, state, or
local approvals before starting work. Please note that Section 401 Water Quality Certification
has been issued by IEPA for this RP. Enclosed are the IEPA Section 401 Water Quality
Certification conditicns. If you have any questions regarding Section 401 certification, please
contact Mr. Dan Heacock at IEPA Division of Water Pollution Control, Permit Section #15, by
telephone at (217) 782-3362. '

For a complete copy of the RPP program ot any additional information on the RPP
program, please access our website: www.lrc.usace.army.mil/co-r. Once you have completed the
authorized activity, please sign and return the enclosed compliance certification. If you have any
questions, please contact Mr. Soren Hall of my staff by telephone at 312-846-5532, or email at
Soren.G.Hall@usace.army.mil.

Sincerely,

Kathleen G. Chernich
Chief, East Section
Regulatory Branch

Enclosures

Copy Furnished w/out Enclosures:

Hey and Associates (Steve Rauch)

Added 4/17/12
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PERMIT COMPLIANCE

CERTIFICATION

Permit Number: LRC-2012-00137

Permittee: Diane O'Keefe
Hlinois Department of Transportation

Date: April 5, 2012
I hereby certify that the work authorized by the above-referenced permit has been completed in

accordance with the terms and conditions of said permit and if applicable, compensatory wetland
mitigation was completed in accordance with the approved mitigation plan.

PERMITTEE DATE

Upon completion of the activity authorized by this permit and any mitigation required by the
permit, this certification must be signed and returned to the following address:

U.S. Army Corps of Engineers
Chicago District, Régulatory Branch
111 North Canal Street, 6th Floor
Chicago, Illinois 60606-7206

Please note that your permitted activity is subject to compliance inspections by Corps of
Engincers representatives. If you fail to comply with this permit, you may be subject to permit
suspension, modification, or revocation,

" If compensatory mitigation was required as part of your authorization, you are certifying
that the mitigation area has been graded and planted in accordance with the approved plan. You
are acknowledging that the maintenance and monitoring period will begin after a site inspection
by a Corps of Engineers representative or after thirty days of the Corps' receipt of this
cettification. You agree to comply with all permit terms and conditions, including additional
reporting requirements, for the duration of the maintenance and monitoring period.

Added 4/17/12
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