

SHOULDER SCHEDULE - MAIN LINE STATION NORTHBOUND							
LOCATION NORTHBOUND	PAVED SHOULDER REMOVAL	EARTH EXCAVATION	SUBBASE GRANULAR MATERIAL TYPE A 6"	CCC & G TB9.24	FURNISHED EXCAVATION	DRILL & GROUT #6 TIE BARS AT 24 " CTS	INSTALL DELINEATORS
	SQ YD	CU YD	SQ YD	FOOT	CU YD	EACH	EACH
STA. 27+95 - STA. 14+35	605	34	542	1360	1252	680	136

LANDSCAPING SCHEDULE - MAIN LINE STATION NORTHBOUND					
LOCATION NORTHBOUND	CLASS 1A SEED	FERTILIZER NITROGEN	FERTILIZER PHOSPHORUS	FERTILIZER POTASSIUM	HEAVY DUTY EROSION CONTROL BLANKET
	ACRES	POUNDS	POUNDS	POUNDS	SQ YD
STA. 27+95 - STA. 14+35	1.1	99	99	99	5289

SHOULDER SCHEDULE - MAIN LINE STATION SOUTHBOUND							
LOCATION SOUTHBOUND	PAVED SHOULDER REMOVAL	EARTH EXCAVATION	SUBBASE GRANULAR MATERIAL TYPE A 6"	CCC & G TB9.24	FURNISHED EXCAVATION	DRILL & GROUT #6 TIE BARS AT 24 " CTS	INSTALL DELINEATORS
	SQ YD	CU YD	SQ YD	FOOT	CU YD	EACH	EACH
STA. 10+00 - STA. 22+32	274	213	491	1232	810	616	130

LANDSCAPING SCHEDULE - MAIN LINE STATION SOUTHBOUND					
LOCATION SOUTHBOUND	CLASS 1A SEED	FERTILIZER NITROGEN	FERTILIZER PHOSPHORUS	FERTILIZER POTASSIUM	HEAVY DUTY EROSION CONTROL BLANKET
	ACRES	POUNDS	POUNDS	POUNDS	SQ YD
STA. 10+00 - STA. 22+32	0.71	64	64	64	3423