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DRAINAGE PIPE SCHEDULE

- PIPE SCHEDULE
STORK SEWERS, CLASS A STORNM SEWERS, CLASS A, TYPE 2
) ] ) N {Ff} (1 STORM SEWERS MACKED IN PLACE TRENCH
. UPSTREAM DOWNSTREAM | UPSTREAKINVERT |DOWNSTREAM INVERT (1 BACKFILL
STRUCTURE STRUCTURE ELEVATION ELEYATION .
TYPEL TYPE2 (€Y}
12" 18" 12" 15" 18" 15" "
P 1001 51001 5 1002 {EX) 388.25 389.85 a0 ) 0.0
P 1003 51003 5 1002 (EX} 387.33 386.73 60 0.0
P 2004 5 1004 $ 1005 387.26 387.06 10 4.3
P 10075 $ 1005 51008 386.06 385,67 39 326
P 1007 S 1007 2008 389,61 339,50 1% 3.8
P 2008 $2008 5 H005{EX) 385.57 385,42 24 38
P 2002 S 2000 52002 398,96 394,49 a1 0.7
P 2003 52003 2004 394.70 294.06 48 21
P 2004 S 2004 5 2006 394.06 391.29 277 0.0
P 200S S 2005 § 2006 391,89 391.79 10 o we
P 2006 $ 2006 52007 391,29 390.74 0.0
P 2007 S 2007 S 2008 {EX} 390.74 389.59 0.0
P 3001 53001 5 3006 390.61 389.06 135 16.0
P 3002 $ 3002 53003 391.69 291.27 4 2.7
P 3004 53004 $ 3005 33195 390,31 82 28.1
P 3005 $ 3005 53006 390.31 390.06 25 113
P 3006 53005 $ 3007 {EX} 387.45 385.67 78 887
P 3008 53008 $ 3010 390.33 289,60 73 31.0
P 3009 5 3009 5308 390,65 9 2.1
P 3010 53010 S 3011 388.24 &8 0.0
P 3011 $3011 53020 W80 12 9.2
P 3012 5 3012 53033 39110 11 2.6
P 3013 $3013 5 3014 391,10 259,40 a8 15.9
P 3014 5 3014 S 3015 338,40 387.6% 72 0.¢
P30S 53015 S 3007 {EX) 386.85 386.67 18 0.8
P 3016 5 3016 53020 389.96 390.60 31 12.4
P 3017 53017 $3M86 396112 389.56 1 5.6
P 3028 53013 53010 389.65 359,60 5 0.8
P 3019 5 3019 $ 3020 390,50 390,44 3 2.0
P 3021 53021 33020 390.51 390.44 7 2.4
P 3022 53022 53023 391,00 390,94 12 1.8
P 3023 53023 53031 390.94 390,56 31 9.4
P 3024 $ 3024 5 3008 391.63 340.33 130 47.2
P 4001 S 4001 $ 302 392,82 39132 150 A%
P 002 4002 54004 394.03 293.14 165 20.7
P 4003 54003 S 4004 393.20 393,14 14 13
P 4004 54004 54005 393.14 392.84 ] 74 ) ] 13,7
P 4006 54008 5 4007 (EX) 39216 391.86 15 7.4
P 4008 5 4008 54005 392,96 392.84 12 21
P 4009 $ 4009 S 5013 16X 392.09 291.50 59 3.2
P 5001 $ 5001 £ 5003 390.02 389.70 63 L5
P 5002 $ 5002 55010 390,27 290,22 FY R 0.3
P 5003 55003 55011 389,50 389.29 21 42
P 5004 55004 3 5005 390.28 390.18 1 17
P 5006 55006 5 5005 39018 348.12 103 3.4
P 5007 5 5007 $ 5008 39185 391,81 4 0.1
P 5008 £ 5008 S 5008 {EX) 391.81 389.81 50 6.7
P 5010 S 5010 5 5003 390.22 389.70 03 111
P 5011 § 5011 $ 5O12{EX) 389.29 48923 6 13
P 9003 S 9003 sweh 395.94 394.98 a8 A0
P 9005 55005 $ 9006 400.03 400.00 3 1.2
P 9006 5 9006 59010 400.00 399.25 75 39.2
P 9007 5 9007 58020 401.39 401.33 [ 3.
P 9008 53008 S 9009 407,74 407.63 1% 5.4
P 9009 55009 59010 407.63 401.33 17 595
P 9010 $ 9010 59021 497.77 395,55 110 4.2
P 902 59012 $7-10 390.71 38%.25 39 155
TOTALS 395 223 1061 330 150 @ | s 649.7
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