

SCHEDULE OF QUANTITIES

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
.	**	LASALLE	95	9
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS FED. AID PROJECT		

* FAP ROUTE 653 (ROUTE 18 COUPLE)
** SECTION (7)R, RS-2; (8)R, RS-1

<p>25000400 NITROGEN FERTILIZER NUTRIENT (CONT)</p> <p>WEST ALIGNMENT (STAGE 3, PHASE 1) WEST MAINLINE RT. STA. 97+53-103+40 RT. STA. 109+66-110+87</p> <p>WEST ALIGNMENT (STAGE 3, PHASE 2) WEST MAINLINE RT. STA. 110+75-113+57</p> <p>WEST BRIDGE STREET CONNECTOR RT. STA. 1100+12-1102+36 LT. STA. 1100+25-1102+42</p> <p>EAST ALIGNMENT (STAGE 1) WASSON STREET RT. STA. 2405+80-2408+14</p> <p>EAST ALIGNMENT (STAGE 2) WASSON STREET LT. STA. 2404+55-2408+10</p> <p>EAST ALIGNMENT (STAGE 3) WASSON STREET LT. STA. 2403+08-2404+29 RT. STA. 2403+08-2405+80</p> <p style="text-align: right;">TOTAL 152</p> <p>25000500 PHOSPHOROUS FERTILIZER NUTRIENT</p> <p>WEST ALIGNMENT (STAGE 1) WEST MAINLINE RT. STA. 103+21-108+09 LT. STA. 103+42-108+62 RT. STA. 105+00-105+63 (BUILDING REMOVAL SITE) RT. STA. 106+25-107+00 (BUILDING REMOVAL SITE) RT. STA. 107+66-108+36 (BUILDING REMOVAL SITE)</p> <p>MURDOCK STREET LT. STA. 300+40-303+04 (STORM SEWER LINE)</p> <p>ALLEY LT. STA. 500+48-501+68 RT. STA. 500+30-501+50 (INCLUDES BUILDING REMOVAL SITE AND ALLEY) LT. STA. 501+68-504+54 (SANITARY SEWER LINE)</p> <p>WEST ALIGNMENT (STAGE 2) WEST MAINLINE LT. STA. 109+41-113+17</p> <p>WEST MAIN STREET CONNECTOR LT. STA. 999+71-1001+02</p> <p>WEST ALIGNMENT (STAGE 3, PHASE 1) WEST MAINLINE RT. STA. 97+53-103+40 RT. STA. 109+66-110+87</p> <p>WEST ALIGNMENT (STAGE 3, PHASE 2) WEST MAINLINE RT. STA. 110+75-113+57</p> <p>WEST BRIDGE STREET CONNECTOR RT. STA. 1100+12-1102+36 LT. STA. 1100+25-1102+42</p> <p>EAST ALIGNMENT (STAGE 1) WASSON STREET RT. STA. 2405+80-2408+14</p> <p>EAST ALIGNMENT (STAGE 2) WASSON STREET LT. STA. 2404+55-2408+10</p> <p>EAST ALIGNMENT (STAGE 3) WASSON STREET LT. STA. 2403+08-2404+29 RT. STA. 2403+08-2405+80</p> <p style="text-align: right;">TOTAL 152</p>	POUND	<p>25000600 POTASSIUM FERTILIZER NUTRIENT</p> <p>WEST ALIGNMENT (STAGE 1) WEST MAINLINE RT. STA. 103+21-108+09 LT. STA. 103+42-108+62 RT. STA. 105+00-105+63 (BUILDING REMOVAL SITE) RT. STA. 106+25-107+00 (BUILDING REMOVAL SITE) RT. STA. 107+66-108+36 (BUILDING REMOVAL SITE)</p> <p>MURDOCK STREET LT. STA. 300+40-303+04 (STORM SEWER LINE)</p> <p>ALLEY LT. STA. 500+48-501+68 RT. STA. 500+30-501+50 (INCLUDES BUILDING REMOVAL SITE AND ALLEY) LT. STA. 501+68-504+54 (SANITARY SEWER LINE)</p> <p>WEST ALIGNMENT (STAGE 2) WEST MAINLINE LT. STA. 109+41-113+17</p> <p>WEST MAIN STREET CONNECTOR LT. STA. 999+71-1001+02</p> <p>WEST ALIGNMENT (STAGE 3, PHASE 1) WEST MAINLINE RT. STA. 97+53-103+40 RT. STA. 109+66-110+87</p> <p>WEST ALIGNMENT (STAGE 3, PHASE 2) WEST MAINLINE RT. STA. 110+75-113+57</p> <p>WEST BRIDGE STREET CONNECTOR RT. STA. 1100+12-1102+36 LT. STA. 1100+25-1102+42</p> <p>EAST ALIGNMENT (STAGE 1) WASSON STREET RT. STA. 2405+80-2408+14</p> <p>EAST ALIGNMENT (STAGE 2) WASSON STREET LT. STA. 2404+55-2408+10</p> <p>EAST ALIGNMENT (STAGE 3) WASSON STREET LT. STA. 2403+08-2404+29 RT. STA. 2403+08-2405+80</p> <p style="text-align: right;">TOTAL 152</p> <p>25000910 SEEDING, CLASS 1 (MODIFIED)</p> <p>WEST ALIGNMENT (STAGE 1) WEST MAINLINE RT. STA. 103+21-108+09 LT. STA. 103+42-108+62 RT. STA. 105+00-105+63 (BUILDING REMOVAL SITE) RT. STA. 106+25-107+00 (BUILDING REMOVAL SITE) RT. STA. 107+66-108+36 (BUILDING REMOVAL SITE)</p> <p>MURDOCK STREET LT. STA. 300+40-303+04 (STORM SEWER LINE)</p> <p>ALLEY LT. STA. 500+48-501+68 RT. STA. 500+30-501+50 (INCLUDES BUILDING REMOVAL SITE AND ALLEY) LT. STA. 501+68-504+54 (SANITARY SEWER LINE)</p> <p>WEST ALIGNMENT (STAGE 2) WEST MAINLINE LT. STA. 109+41-113+17</p> <p>WEST MAIN STREET CONNECTOR LT. STA. 999+71-1001+02</p> <p style="text-align: right;">TOTAL 152</p>	POUND	<p>25000910 SEEDING, CLASS 1 (MODIFIED) (CONT)</p> <p>WEST ALIGNMENT (STAGE 3, PHASE 1) WEST MAINLINE RT. STA. 97+53-103+40 RT. STA. 109+66-110+87</p> <p>WEST ALIGNMENT (STAGE 3, PHASE 2) WEST MAINLINE RT. STA. 110+75-113+57</p> <p>WEST BRIDGE STREET CONNECTOR RT. STA. 1100+12-1102+36 LT. STA. 1100+25-1102+42</p> <p>EAST ALIGNMENT (STAGE 1) WASSON STREET RT. STA. 2405+80-2408+14</p> <p>EAST ALIGNMENT (STAGE 2) WASSON STREET LT. STA. 2404+55-2408+10</p> <p>EAST ALIGNMENT (STAGE 3) WASSON STREET LT. STA. 2403+08-2404+29 RT. STA. 2403+08-2405+80</p> <p style="text-align: right;">TOTAL 1.69</p> <p>25100115 MULCH, METHOD 2</p> <p>WEST ALIGNMENT (STAGE 1) WEST MAINLINE RT. STA. 97+53-102+93 (TEMPORARY MULCH) RT. STA. 103+21-108+09 LT. STA. 103+42-108+62 RT. STA. 105+00-105+63 (BUILDING REMOVAL SITE) RT. STA. 106+25-107+00 (BUILDING REMOVAL SITE) RT. STA. 107+66-108+36 (BUILDING REMOVAL SITE) RT. STA. 108+09-108+82 (TEMPORARY MULCH, BUILDING REMOVAL SITE) RT. STA. 110+47-113+57 (TEMPORARY MULCH) RT./LT. STA. 109+92 (TEMPORARY MULCH, STORM SEWER CROSSING)</p> <p>MURDOCK STREET LT. STA. 300+40-303+04 (STORM SEWER LINE)</p> <p>ALLEY LT. STA. 500+48-501+68 RT. STA. 500+30-501+50 (INCLUDES BUILDING REMOVAL SITE AND ALLEY) LT. STA. 501+68-504+54 (SANITARY SEWER LINE)</p> <p>WEST ALIGNMENT (STAGE 2) WEST MAINLINE LT. STA. 109+41-113+17</p> <p>WEST MAIN STREET CONNECTOR LT. STA. 999+71-1001+02</p> <p>WEST ALIGNMENT (STAGE 3, PHASE 1) WEST MAINLINE RT. STA. 97+53-103+40 RT. STA. 109+66-110+87</p> <p>WEST ALIGNMENT (STAGE 3, PHASE 2) WEST MAINLINE RT. STA. 110+75-113+57</p> <p>WEST BRIDGE STREET CONNECTOR RT. STA. 1100+12-1102+36 LT. STA. 1100+25-1102+42</p> <p>EAST ALIGNMENT (STAGE 1) WASSON STREET RT. STA. 2403+13-2404+68 (TEMPORARY MULCH) LT. STA. 2403+21-2408+02 (TEMPORARY MULCH) RT. STA. 2405+80-2408+14</p> <p style="text-align: right;">TOTAL 0.12</p>	ACRE
--	-------	---	-------	---	------