

TREE REMOVAL

STATION	OFFSET	6-15 UNITS	OVER 15 UNITS	ACRES
100+63.70	209.34 LT	12		
100+80.26	166.13 LT		24	
100+80.59	190.53 LT	10		
100+82.55	214.16 LT	15		
100+82.84	148.75 LT	12		
100+85.97	194.37 LT	6		
100+91.29	170.24 LT	12		
100+96.27	170.96 LT	6		
100+98.78	170.62 LT	12		
100+98.99	215.19 LT		18	
101+01.40	146.94 LT	12		
101+02.78	110.43 LT		24	
101+08.42	167.48 LT	12		
101+10.01	181.43 LT	12		
101+13.95	213.89 LT		46	
101+17.15	203.54 LT	12		
101+22.37	152.47 LT	12		
101+50.82	101.72 LT	12		
102+12.32	67.11 LT	14		
102+18.08	99.62 LT		30	
102+60.69	138.97 LT		36	
103+04.70	142.51 LT		36	
103+04.95	77.70 LT		48	
103+19.80	56.44 LT	12		
103+58.94	55.50 LT	12		
103+94.82	56.06 LT	12		
104+00.86	63.35 LT	8		
104+22.93	117.88 LT		30	
106+13.43	82.74 LT	7		
106+13.62	75.86 LT	12		
106+14.22	70.59 LT		20	
106+40.52	58.78 LT	8		
106+81.27	56.11 LT	8		
106+88.72	58.67 LT	12		
106+89.12	61.99 LT	8		
107+30.28	57.57 LT		20	
107+30.60	75.36 LT		20	
107+45.46	122.74 LT	6		
107+64.40	49.95 LT		21	
107+75.12	118.44 LT		24	
108+04.86	47.95 LT		20	
108+15.69	128.74 LT	6		
131+01.40	40.15 LT		19	
147+68.51	76.62 RT	6		
153+05.75	51.88 LT		18	
153+21.89	35.97 LT		18	
153+97.16	40.93 LT	15		
154+38.43	56.33 LT	15		
154+47.28	36.47 LT	12		
154+64.90	40.89 LT	15		
154+68.80	52.12 LT	12		
154+88.31	59.87 LT		48	
155+56.30	40.29 LT	15		
155+91.99	38.15 LT	15		
156+49.70	53.60 LT		48	
157+03.01	369.91 LT	8		
157+19.24	370.60 LT	8		
157+24.63	40.87 LT	15		
157+34.57	370.38 LT	8		
157+47.50	371.03 LT	8		
160+97.98	48.49 LT	12		
160+98.55	56.30 LT		24	
160+99.21	54.04 LT	15		
161+83.37	48.62 LT		36	
162+69.63	49.64 LT	12		
163+14.03	50.94 LT		30	
163+76.31	41.69 LT		24	
164+43.32	68.99 LT	10		
164+51.86	44.95 LT	6		
106+34 - 107+28	LT			0.14
108+28 - 108+62	LT			0.04
TOTAL		489	682	0.25

TEMPORARY PAVEMENT

LOCATION	SIDE	TEMPORARY PAVEMENT
		SQ YD
ORCHARD ROAD		
123+64.00 TO 126+78.00	EAST	354
127+62.00 TO 131+66.00	EAST	364
144+40.00 TO 146+29.00	EAST	89
147+87.00 TO 150+50.00	EAST	162
171+62.60 TO 175+20.00	CENTER	601
AUCUTT ROAD		
72+27.00 TO 74+70.00	NORTH	111
ROCHESTER DRIVE		
30+46.00 TO 31+54.00	NORTH	91
31+95.00 TO 35+30.00	NORTH	331
TOTAL		2,103

48 9999 / IN.
decades
12/17/2010
K:\117782\CAD\Sheets\A77782_Schedule_Quantities.dgn



Excellence through Ownership
200 West Front Street
Wheaton, IL 60187

DESIGNED - MK	REVISED -
DRAWN - DW	REVISED -
CHECKED - MH	REVISED -
DATE - 12/20/2010	REVISED -

KANE COUNTY
DIVISION OF TRANSPORTATION
ORCHARD ROAD RECONSTRUCTION

LANDSCAPING
SCHEDULE OF QUANTITIES

SCALE: N/A SHEET NO. 3 OF 5 SHEETS STA. TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
336	99-00232-01-WR	KANE	215	17
CONTRACT NO. 63541			ILLINOIS FED. AID PROJECT	