

HOT-MIX ASPHALT SURFACE REMOVAL - CONTINUED																	
			PAVEMENT		LT / MED		RT/OUT		HMA SURF	HMA SURF	HMA SURF	HMA SURF	HMA SURF	HMA SURF	HMA SURF		
			WIDTH		SHOULDER		SHOULDER		REM 3/4"	REM 1 1/2"	REM 2"	REM 2 1/2"	REM 3 1/4"	REM 3 3/4"	REM 4"	REM 5"	REM-BUTT
LOCATION			(FOOT)		(FOOT)		(FOOT)		(SQ YD)	(SQ YD)	(SQ YD)	(SQ YD)	(SQ YD)	(SQ YD)	(SQ YD)	(SQ YD)	JOINT
																	(SQ YD)
IL 16 (LITCHFIELD) INTERCHANGE RAMP																	
RAMP 1																	
STA 100+00.00	TO	STA 105+30.07	1	TO	29			10			588.97			883.45			
STA 105+30.07	TO	STA 105+92.93	16					6			41.91			111.75			
STA 105+92.93	TO	STA 126+28.23	16			4		6	2,261.44			3,618.31					
STA 126+28.23	TO	STA 130+69.19	VAR			4		VAR	551.07			1,601.88					
LOOP 1																	
STA 505+30.09		STA 506+78.91	16					6	99.21			264.57					
STA 506+78.91	TO	STA 528+86.81	16			4		6	2,453.22			3,925.16					
STA 528+86.81	TO	STA 529+18.33	16					6			21.01			56.04			
STA 529+18.33	TO	STA 529+94.79	16	TO	14			6			50.97			127.43			
STA 529+94.79	TO	STA 530+94.80	14					6			66.67			155.57			
STA 530+94.80	TO	STA 540+44.76	20	TO	1			10			1,055.51			1,108.29			
RAMP 2																	
STA 207+08.54	TO	STA 217+97.66	16			4		6	1,210.13			1,936.21					
STA 217+97.66	TO	STA 218+29.25	16					6			21.06			56.16			
STA 218+29.25	TO	STA 219+05.99	16	TO	14			6			51.16			127.90			
STA 219+05.99	TO	STA 220+05.67	14					10			110.76			155.06			
STA 220+05.67	TO	STA 229+55.61	20	TO	1			10			1,055.49			1,108.26			
RAMP 3																	
STA 300+00.00	TO	STA 305+30.12	1	TO	29			10			589.02			883.53			
STA 305+30.12	TO	STA 305+93.00	16					6			41.92			111.79			
STA 305+93.00	TO	STA 329+51.31	16			4		6	2,620.34			4,192.55					
STA 329+51.31	TO	STA 330+69.37	VAR			4		VAR	179.09			447.82					
IL 16 (LITCHFIELD) INTERCHANGE RAMP - CONTINUED																	
LOOP 2																	
STA 605+29.53	TO	STA 606+78.85	16					6	99.55			265.46					
STA 606+78.85	TO	STA 628+86.78	16			4		6	2,453.26			3,925.21					
STA 628+86.78	TO	STA 629+18.41	16					6			21.09			56.23			
STA 629+18.41	TO	STA 629+94.78	16	TO	14			6			50.91			127.28			
STA 629+94.78	TO	STA 630+94.79	14					10			111.12			155.57			
STA 630+94.79	TO	STA 640+44.73	20	TO	1			10			1,055.49			1,108.26			
RAMP 4																	
STA 405+30.06	TO	STA 405+86.56	16					6	37.67			100.44					
STA 405+86.56	TO	STA 417+97.80	16			4		6	1,345.82			2,153.32					
STA 417+97.80	TO	STA 418+28.79	16					6			20.66			55.09			
STA 418+28.79	TO	STA 419+05.66	16	TO	14			6			51.25			128.12			
STA 419+05.66	TO	STA 420+05.53	14					10			110.97			155.35			
STA 420+05.53	TO	STA 429+55.47	20	TO	1			10			1,055.49			1,108.26			
IL 138 (MT OLIVE) INTERCHANGE RAMP																	
RAMP A																	
STA 100+01.08	TO	STA 105+31.03	1	TO	29			6			353.30			883.25			
STA 105+31.03	TO	STA 105+87.64	16					6			37.74			100.64			
STA 105+87.64	TO	STA 119+77.72	16			4		6	1,544.53			2,471.25					
STA 119+77.72	TO	STA 121+09.13	VAR			4		6	146.01			603.32					
RAMP B																	
STA 200+23.00	TO	STA 201+72.83	VAR			4		6	166.48			537.35					
STA 201+72.83	TO	STA 213+28.43	16			4		6	1,284.00			2,054.40					
STA 213+28.43	TO	STA 214+34.89	16	TO	14			6			70.97			177.43			
STA 214+34.89	TO	STA 215+25.91	14					6			60.68			141.59			
STA 215+25.91	TO	STA 224+85.58	20	TO	1			6			639.78			1,119.62			

CONTINUED NEXT PAGE

FILE NAME =	USER NAME = coxte	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES				F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
et:\pw\work\p\dot\coxte\dms62217\067292	-sht-schedules.dgn	DRAWN -	REVISED -		55	(59,68)RS-3,BR	*	137	17				
	PLOT SCALE = 100.0000' / IN.	CHECKED -	REVISED -						CONTRACT NO. 72921				
	PLOT DATE = Feb-07-2011 01:56:14PM	DATE -	REVISED -		SCALE:	SHEET NO.	OF SHEETS	STA.	TO STA.	ILLINOIS FED. AID PROJECT	* MONTGOMERY, MACOUPIN		