

6. SCHEDULE OF PAVEMENT MARKING AND SIGNAGE ITEMS

SHEET	STATION	TO	STATION	ALIGNMENT	SIGN PANEL-TYPE 1	SIGN PANEL-TYPE 2	SIGN PANEL-TYPE 3	TELESCOPING STEEL SIGN SUPPORT	EPOXY PAVEMENT MARKING-LETTERS AND SYMBOLS	EPOXY PAVEMENT MARKING-LINE 4"	EPOXY PAVEMENT MARKING-LINE 6"	EPOXY PAVEMENT MARKING-LINE 8"	EPOXY PAVEMENT MARKING-LINE 12"	EPOXY PAVEMENT MARKING-LINE 24"	RAISED REFLECTIVE PAVEMENT MARKER
					(SQ FT)	(SQ FT)	(SQ FT)	(FOOT)	(SQ FT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)
PMK-01	34+00	TO	40+00	MORGAN STREET	98	-	-	16	184	1,215	-	-	-	145	11
PMK-02	40+00	TO	46+00	MORGAN STREET	24	-	-	16	184	1,487	-	-	-	58	15
PMK-03	46+00	TO	52+00	MORGAN STREET	11	14	-	-	-	2,496	-	-	-	-	15
PMK-04	52+00	TO	58+00	COLLEGE AVENUE	20	22	60	16	124	1,611	45	146	16	-	16
PMK-05	58+00	TO	64+00	COLLEGE AVENUE	184	102	-	96	204	1,270	87	-	606	53	7
PMK-06	64+00	TO	68+53	COLLEGE AVENUE	22	-	-	96	62	1,080	-	-	-	-	14
PMK-07	0+60	TO	2+00	SEMINARY STREET SOUTH	20	-	-	24	-	410	-	-	11	11	-
PMK-07	11+00	TO	13+92	SEMINARY STREET NORTH	29	-	-	40	-	731	-	-	11	-	-
TOTALS =					408	138	60	304	758	10,300	132	146	644	267	78

7. SCHEDULE OF REMOVAL ITEMS

SHEET	STATION	TO	STATION	ALIGNMENT	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	TREE REMOVAL (OVER 15 UNITS DIAMETER)	BITUMINOUS MATERIALS (PRIME COAT)	HOT-MIX ASPHALT SURFACE REMOVAL-BUTT JOINT		PAVEMENT REMOVAL		DRIVEWAY PAVEMENT REMOVAL		COMBINATION CURB AND GUTTER REMOVAL	SIDEWALK REMOVAL	MEDIAN REMOVAL	MEDIAN SURFACE REMOVAL	PAVED DITCH REMOVAL	CLASS C PATCHES, TY IV, 8 INCH	STORM SEWER REMOVAL 8"	
					(UNIT)	(UNIT)	(GAL)	(SQ FT)	(SQ YD)	(SQ FT)	(SQ YD)	(SQ FT)	(SQ YD)	(FOOT)	(SQ FT)	(SQ FT)	(SQ FT)	(FOOT)	(SQ YD)	(FOOT)	
REM-01	34+00	TO	40+00	MORGAN STREET	-	-	18	1,614	179	28,668	3,185	-	-	396	7,420	-	-	-	-	-	32
REM-01	40+00	TO	46+00	MORGAN STREET	-	-	-	-	-	14,876	1,653	-	-	246	1,509	-	-	-	-	-	24
REM-02	46+00	TO	52+00	MORGAN STREET	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	-	
REM-02	52+00	TO	58+00	COLLEGE AVENUE	22	278	-	-	-	18,097	2,011	711	79	1,045	4,377	277	-	-	50	-	
REM-03	58+00	TO	64+00	COLLEGE AVENUE	12	146	35	720	80	35,186	3,910	662	74	1,870	5,860	1,398	2,847	-	-	23	
REM-03	64+00	TO	68+53	COLLEGE AVENUE	-	36	-	-	-	16,868	1,874	1,452	161	865	4,170	-	-	-	9	-	
REM-04	0+60	TO	2+00	SEMINARY STREET SOUTH	-	74	10	901	100	10,334	1,148	56	6	521	2,360	-	-	-	-	46	
REM-04	11+00	TO	13+92	SEMINARY STREET NORTH	-	36	7	622	69	14,238	1,582	915	102	681	3,085	-	-	-	-	-	
REM-05	BUCHANAN STREET				-	-	3	222	25	9,309	1,034	-	-	896	456	-	-	-	-	-	
REM-06	WEST BANK				-	760	-	-	-	-	-	-	-	-	-	-	-	-	-	-	
TOTALS =					34	1,330	73	453	453	16,397	16,397	422	422	6,520	29,237	1,675	2,847	50	9	125	

7. SCHEDULE OF REMOVAL ITEMS

SHEET	STATION	TO	STATION	ALIGNMENT	STORM SEWER REMOVAL 12"	STORM SEWER REMOVAL 15"	STORM SEWER REMOVAL 18"	STORM SEWER REMOVAL 24"	STORM SEWER REMOVAL 36"	FIRE HYDRANTS TO BE REMOVED	VALVE VAULTS TO BE REMOVED	VALVE BOXES TO BE REMOVED	REMOVING MANHOLES	REMOVING CATCH BASINS	REMOVING INLETS	GUARDRAIL REMOVAL	CHAIN LINK FENCE REMOVAL
					(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(EACH)	(EACH)	(EACH)	(EACH)	(EACH)	(EACH)	(EACH)	(FOOT)
REM-01	34+00	TO	40+00	MORGAN STREET	36	801	85	-	-	1	3	6	3	2	8	9	76
REM-01	40+00	TO	46+00	MORGAN STREET	120	17	520	-	-	2	2	3	2	2	5	-	-
REM-02	46+00	TO	52+00	MORGAN STREET	-	-	13	-	-	-	-	-	-	-	-	-	-
REM-02	52+00	TO	58+00	COLLEGE AVENUE	242	53	8	-	-	2	4	6	4	-	4	-	-
REM-03	58+00	TO	64+00	COLLEGE AVENUE	263	154	-	-	-	2	5	1	4	2	8	-	-
REM-03	64+00	TO	68+53	COLLEGE AVENUE	8	8	-	-	-	-	-	1	-	-	-	-	-
REM-04	0+60	TO	2+00	SEMINARY STREET SOUTH	35	211	-	-	-	1	1	-	2	-	4	-	-
REM-04	11+00	TO	13+92	SEMINARY STREET NORTH	354	72	-	-	-	1	-	-	2	-	4	-	-
REM-05	BUCHANAN STREET				40	19	-	337	60	1	5	1	3	1	1	-	22
REM-06	WEST BANK				-	-	-	-	-	-	-	-	-	-	-	-	-
TOTALS =					1,098	1,335	626	337	60	10	20	18	20	7	34	9	98

7. SCHEDULE OF REMOVAL ITEMS

SHEET	STATION	TO	STATION	ALIGNMENT	REMOVE SIGN PANEL-TYPE 1	REMOVE SIGN PANEL-TYPE 2	REMOVE SIGN PANEL-TYPE 3	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	REMOVE EXISTING HANDHOLE	FOUNDATION REMOVAL	RETAINING WALL REMOVAL	REMOVE EXISTING FLARED END SECTION	SANITARY SEWER REMOVAL 6"	SANITARY SEWER REMOVAL 8"	REMOVE EXISTING SIGN POST	ADJUSTING WATER VALVE BOXES
					(SQ FT)	(SQ FT)	(SQ FT)	(EACH)	(EACH)	(EACH)	(SQ FT)	(EACH)	(FOOT)	(FOOT)	(EACH)	(EACH)
REM-01	34+00	TO	40+00	MORGAN STREET	35	-	-	-	-	-	-	-	-	-	2	1
REM-01	40+00	TO	46+00	MORGAN STREET	10	-	24	-	-	1	250	-	-	156	2	-
REM-02	46+00	TO	52+00	MORGAN STREET	-	-	-	-	-	-	-	-	-	-	-	1
REM-02	52+00	TO	58+00	COLLEGE AVENUE	8	15	24	-	-	-	-	1	100	602	1	-
REM-03	58+00	TO	64+00	COLLEGE AVENUE	36	-	24	6	1	-	-	-	-	-	7	-
REM-03	64+00	TO	68+53	COLLEGE AVENUE	49	-	-	-	-	-	-	-	-	-	6	-
REM-04	0+60	TO	2+00	SEMINARY STREET SOUTH	30	-	-	-	-	-	-	-	-	-	3	-
REM-04	11+00	TO	13+92	SEMINARY STREET NORTH	12	-	24	1	1	-	-	-	-	-	6	-
REM-05	BUCHANAN STREET				-	-	-	-	-	-	200	-	-	340	-	-
REM-06	WEST BANK				-	-	-	-	-	-	-	-	-	-	-	-
TOTALS =					180	15	96	7	2	1	450	1	100	1,098	27	2

L:\PROJECTS\RD\022802\Drawings\Sheet\6. SCHEDULE OF QUANTITIES_3.dwg

 CMT CHARNOFF, MURPHY & TILLY, INC. CONSULTING ENGINEERS License No. 184-000613	USER NAME = Steve Prange PLOT SCALE = 40,0000' / IN. PLOT DATE = 02/04/11	DESIGNED - SJP / MNB DRAWN - ERD CHECKED - SJP DATE - 02/04/2011	REVISED - REVISED - REVISED - REVISED -	CITY OF ROCKFORD MORGAN STREET BRIDGE	SCHEDULE OF QUANTITIES	SCALE: N.T.S.	SHEET NO. 3 OF 5 SHEETS	STA. TO STA.	F.A. RTE. 5077 SECTION 99-00493-00-BR COUNTY WINNEBAGO TOTAL SHEETS 253 SHEET NO. 18 CONTRACT NO. 85529	FED. ROAD DIST. NO. 2 [ILLINOIS] FED. AID PROJECT BRM-509865
--	---	---	--	--	-------------------------------	---------------	-------------------------	--------------	--	--