



- NOTES:**
1. PROPOSED RUNWAY 5 PAVING CONTRACTOR (OTHERS) TO STOCK PILE CLAY WASTE SOILS AT THIS LOCATION. TAXIWAY P EARTHWORK CONTRACTOR (THIS CONTRACT) TO HAUL AND INSTALL STORED SOILS TO THE TAXIWAY P CONSTRUCTION SITE AREA. SOILS TO BE HAULED FROM THIS RUNWAY 5 WASTE STORAGE AREA TO TAXIWAY P UNDER ADDITIVE ALTER. 2 CONTRACT ITEM AT152420 COMMON EXCAVATION.
 2. WASTE CUT SHOWN ON THIS SHEET SHALL BE PAID FOR UNDER ADDITIVE ALTERNATE 2 CONTRACT ITEM AT152420, COMMON EXCAVATION.

RIGHT 80' TO RIGHT 520' ONLY: TAXIWAY P CONTRACTOR TO RETURN R5 WASTE STORAGE SITE TO EXISTING GROUND, SEE NOTE 1.

RIGHT 80' TO RIGHT 520' ONLY: TAXIWAY P CONTRACTOR TO RETURN R5 WASTE STORAGE SITE TO EXISTING GROUND, SEE NOTE 1.

START ADDITIVE ALTERNATE 2 EARTHWORK, STA. 1209+00, RT. 80' TO RT. 520'

G:\airport\A07T030 TP EARTHWORK DSN\Sections R5WASTE.dwg, 4/21/2008 11:46:45 AM, jeffm