



NOTES:

1. PROPOSED RUNWAY 5 PAVING CONTRACTOR (OTHERS) TO STOCK PILE CLAY WASTE SOILS AT THIS LOCATION. TAXIWAY P EARTHWORK CONTRACTOR (THIS CONTRACT) TO HAUL AND INSTALL STORED SOILS TO THE TAXIWAY P CONSTRUCTION SITE AREA. SOILS TO BE HAULED FROM THIS RUNWAY 5 WASTE STORAGE AREA TO TAXIWAY P UNDER ADDITIVE ALTER. 2 CONTRACT ITEM AT152420 COMMON EXCAVATION.
2. WASTE CUT SHOWN ON THIS SHEET SHALL BE PAID FOR UNDER ADDITIVE ALTERNATE 2 CONTRACT ITEM AT152420, COMMON EXCAVATION.

END ADDITIVE ALTERNATE 2 AREA
EARTHWORK, STA. 1212+00

RIGHT 80' TO RIGHT 520' ONLY:
TAXIWAY P CONTRACTOR TO
RETURN R5 WASTE STORAGE SITE
TO EXISTING GROUND, SEE NOTE 1.

G:\airport\A07030 TP EARTHWORK DSN\Sections R5WASTE.dwg, 4/21/2008 11:46:49 AM, jefim