
 
June 1, 2016 
 
SUBJECT:  FAP Route 877 (IL 141) 
  Project ACSTP-0877(015) 
  Section 102I-1 
  White County 
  Contract No. 78021 
  Item No. 142, June 10, 2016 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Table of Contents to the Special Provisions 
2. Revised page 7 of the Special Provisions 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Maureen M. Addis, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Jeffrey L. Keirn, Region 5, District 9;  Tim Kell;  D. Carl Puzey; Estimates 
 
CWR/ck 
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Plant Material List 
The following trees shall be planted randomly at 30’ centers within the limits shown on the plans, 
except the Buttonbush shall be planted at 10’ centers along the perimeter of the emergent 
wetland area, at the locations staked by the Resident Engineer: 
 
Table 1.  Tree Species to be planted in Forested Wetland 
 
QTY 
(UNITS) 

BOTANICAL NAME COMMON NAME SIZE NOTES

130 EACH Carya illinoensis Pecan Container grown,  
3 gallon 

30 ft Ctr

115 EACH Cephalanthus occidentalis Button Bush Balled & Burlapped 10 ft Ctr

130 EACH Juglans nigra Black walnut Container grown,  
3 gallon 

30 ft Ctr

130 EACH Quercus bicolor Swamp white oak Container grown,  
3 gallon 

30 ft Ctr

130 EACH Quercus palustris Pin oak Container grown,  
3 gallon 

30 ft Ctr

130 EACH Quercus Macrocarpa Bur oak Container grown,  
3 gallon 

30 ft Ctr

 
Mulch Cover 
Delete Article 253.11 Mulch Cover and replace it with the following: 
A mulch cover of 4 inches deep by 48 inches in diameter of hardwood shredded bark shall be 
provided for all containerized trees. 
 
Low Ground Pressure Equipment 
All equipment used in the limits of the wetland shall be low ground pressure equipment that 
exerts no more than 6.6 pounds per square inch. 
 
 
WETLAND CONSTRUCTION 
 
No excavation, grading or placement of any material shall be allowed within the limits of the 
wetland except that which would be required by the special provisions “WETLAND SEEDING 
AND MULCH” and “PLANTING WOODY PLANTS”. 
 
 
FLOOD CONTROL STRUCTURE REMOVAL 
 
Removal of an existing flood control structure on the upstream end of SN 097-2001 is required 
to facilitate the proposed extension of the culvert and widening of the embankment.  There are 
no existing plans for the flood control structure.  The District can be contacted for pictures 
showing some of the various components. 
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