

FAP 656	FAU 6757	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
IL 29	US 150	*	TAZEWELL	32	12

*D-4 STRUCTURE REPAIR 2008

PAVEMENT MARKING					
LOCATION	PAINT PAVT MARK LINE 4"	PAVEMENT MARKING REMOVAL	SHORT TERM PAVT MARKNG	TEMPORARY PAVT MARKING TYPE A	WORK ZONE PAVT MARKNG REMOVAL
	(FT)	(SQ FT)	(FT)	(FT)	(SQ FT)
(WT) LT&RT.STA. 1396+75 TO 1402+09	1068		48	106.8	352.5
(YL) LT&RT.STA. 1396+75 TO 1402+09	1068		112	106.8	352.5
STAGE I		515.4			
STAGE II		167.1			
TOTAL	2136	682.5	160	213.6	705

TEMPORARY RAMP	
LOCATION	SQ YD
LT & RT STA. 1398+54 TO 1398+59	18.89
LT & RT STA. 1399+71 TO 1399+76	18.89
TOTAL	37.8

TEMPERORY SEEDING/PERMANENT SEEDING, MULCH METHOD 1 & FERTILIZING							
LOCATION	L	W	SEEDING CLASS 2A 200 LB / ACRE		FERTILIZER 270 LB / ACRE		
			(ACRE)	(LB)	NITROG (LB)	PHOSPH (LB)	POTASS (LB)
US 150 (MORTON)	FT	FT					
RT STA. 322+91 TO 323+55	75	30	0.052	10.33	6.97	6.97	6.97
LT STA. 322+91 TO 323+55	75	30	0.052	10.33	6.97	6.97	6.97
TOTAL			0.104	20.660	13.940	13.940	13.940
***IL 29 (PEKIN)							
LT STA. 1398+35 TO 1399+99	40	30	0.028	5.51			
TOTAL			0.028	5.51	7.44	7.44	7.44
GRAND TOTAL			0.132	26.170	21.380	21.380	21.380

FURNISHED EXCAVATION	
LOCATION	CU YD
LT STA. 1398+67 TO 1399+15	111
TOTAL	111

All costs for above work is included in Furnished Excavation pay item and shall comply with article 250.07 of the standard specification for road and bridge construction.

*** Calculation of Seeding & Fertilizer around RipRap (3 sides)

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

**SCHEDULE
OF QUANTITIES
IL 29**

DATE

CHECKED BY