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SUGGESTED MAINTENANCE OF TRAFFIC DAN RYAN EXPWY - STAGE B
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8501 W. Higgins Road; Suite 280
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FOR WORK ON PIER 1,

DAN RYAN MOT - STAGE B

LEGEND:

 

 

- EXISTING PAVEMENT MARKINGS

- TRAFFIC DIRECTION

A

B

C

- SIGN ON PORTABLE OR PERMANENT SUPPORT

- 4" WHITE EDGE LINE (RIGHT)

- 4" YELLOW EDGE LINE (LEFT)

- TEMPORARY CONCRETE BARRIER

  TEST LEVEL 3 (Z0030260)

  (FULLY REDIRECTIVE, NARROW)

- IMPACT ATTENUATOR, TEMPORARY

- TYPE III BARRICADE

  OR TYPE II BARRICADE

  50’ C-C IN TAPERS AND 100’ C-C IN TANGENTS

- PLASTIC DRUMS WITH STEADY BURN LIGHTS AT

- TEMPORARY PAVEMENT MARKINGS

- 5" WHITE SKIP DASH LANE LINES (10’ DASH, 30’ SKIP)

NOTES

B
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495’ 
TAPER
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100’ 180’ TAPER (45:1) 200’
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   MARKINGS ARE INSTALLED.

   AT THE LIMITS OF CONSTRUCTION ON EXISTING SURFACES SHALL BE REMOVED BY GRINDING WHEN FINAL PAVEMENT

   ON ALL TEMPORARY PAVEMENT SURFACES OVER THE WINTER MONTHS.  EPOXY USED OVER THE WINTER IN TRANSITION AREAS

   GRINDING WHEN THE FINAL PAVEMENT MARKINGS ARE INSTALLED.  ON EXPRESSWAYS, EPOXY MARKINGS SHALL BE REQUIRED

   MONTHS.  PAINT USED OVER THE WINTER MONTHS IN THE TRANSITION AREAS ON EXISTING SURFACES SHALL BE REMOVED BY

10. TEMPORARY PAVEMENT MARKING (PAINT) SHALL BE REQUIRED ON ALL TEMPORARY PAVEMENT SURFACES OVER THE WINTER

 

   BE USED ON TEMPORARY PAVEMENT OR PAVEMENT TO BE REMOVED.

9. TAPE TEMPORARY PAVEMENT MARKINGS SHALL BE USED ON EXISTING/NEWLY CONSTRUCTED SURFACES.  TEMPORARY PAINT SHALL

9
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   FOR AS "TRAFFIC CONTROL AND PROTECTION (EXPRESSWAY)", LUMP SUM.

8. WORK IN ACCORDANCE WITH TRAFFIC CONTROL AND PROTECTION STANDARDS WILL NOT BE PAID FOR SEPARATELY, BUT SHALL BE PAID

 

   LATEST EDITION.

   ALSO ADHERE TO THE SPECIFICATIONS OF DISTRICT ONE SPECIAL PROVISION "KEEPING THE EXPRESSWAY OPEN TO TRAFFIC" (9010001)

7.  FOR NIGHTIME LANE CLOSURES, USE APPLICABLE PORTIONS OF IDOT STANDARD 701401 AND DISTRICT ONE STANDARDS TC-09 AND TC-12.

 

   DISTRICT ONE STANDARD: "MULTI-LANE FREEWAY PAVEMENT MARKING DETAILS" (TC-12), MODIFIED AS DIRECTED BY THE ENGINEER.

6. FOR THE REMOVAL OF EXISTING PAVEMENT MARKING AND PLACEMENT OF TEMPORARY AND PERMANENT PAVEMENT MARKING, USE IDOT

 

5. ALL EXISTING PAVEMENT MARKINGS REMOVED DUE TO TRAFFIC CONTROL SHALL BE REPLACED IN KIND AS DIRECTED BY THE ENGINEER.

 

   SHOWN ON THESE PLANS.

   ALSO USE IDOT STANDARD "APPROACH TO LANE CLOSURE, FREEWAY/EXPRESSWAY" (701400) FOR SIGNING IN ADVANCE OF WHAT IS

   

   WEAVE" (TC-09) AND "TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES" (TC-17).

4.  USE APPLICABLE PORTIONS OF IDOT DISTRICT ONE STANDARDS: "TRAFFIC CONTROL DETAILS FOR FREEWAY SINGLE & MULTI-LANE

 

   AND STAGE B AS NEEDED DEPENDING ON PIER REMOVAL AND CONSTRUCTION.

3.  DURING BOTH STAGES OF 63rd STREET BRIDGE SUPERSTRUCTURE CONSTRUCTION, SWITCH DAN RYAN MOT BETWEEN DAN RYAN STAGE A

 

  SEE PREVIOUS SHEET FOR DAN RYAN STAGE A.

 

     - PIER 1, PIER 3, EAST ABUTMENT

 

  DURING DAN RYAN STAGE B THE CONTRACTOR SHALL CONFINE WORK TO THE FOLLOWING PIERS/ABUTMENTS:

 

   WORK AREAS SO THAT ADJACENT PIERS/ABUTMENTS ARE NOT BEING WORKED ON AT THE SAME TIME.

2. FOR BOTH STAGES OF CONSTRUCTION ON 63rd STREET THERE WILL BE 2 STAGES ON TH EXPRESSWAY IN ORDER TO SHIFT

 

1. TEMPORARY CONCRETE BARRIERS SHALL HAVE IMPACT ATTENUATOR AT END OF BARRIER AS PER DISTRICT ONE STANDARD.

- 63rd STREET - STAGE I CONSTRUCTION

- 63rd STREET - STAGE II CONSTRUCTION


