



DRAINAGE STRUCTURE SCHEDULE

					PAY ITEM # ->													
					60218300	60218400	60219300	60219510	60223800	60224035	60224459	60224469	60224470	60224481	60236200	60236800	60240324	
LOCATION					MAN TA 4 DIA T1F OL	MAN TA 4 DIA T1F CL	MAN TA 4 DIA T11 F&G	MAN TA 4 DIA T20 F&G	MAN TA 6 DIA T1F CL	MAN TA 6 DIA T20 F&G	MAN TA 8 DIA T1F CL	MAN TA 9 DIA T1F CL	MAN TA 9 DIA T1F OL	MAN TA 9 DIA T20 F&G	INLETS TA T8G	INLETS TA T11 F&G	INLETS TB T20 F&G	
SHEET	STR	STA	OFFSET		RIM ELV.	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	EA	
			LT	RT														
DRU-02	N1	3009+75.00	40.00		570.42												1	
DRU-02	N2	3009+50.00	40.00		570.37			1										
DRU-02	N3	3009+24.64	40.00		570.39			1										
DRU-02	N4	3009+50.00	6.49		570.92											1		
DRU-02	N6	3009+83.00		37.76	570.45												1	
DRU-02	N7	3009+50.00		37.26	570.37			1										
DRU-02	N11	3009+50.00	0.29		571.01						1							
DRU-03	A34	3015+50.97		1.00	572.75							1						
DRU-03	A35	3015+49.95		38.11	572.11	1												
DRU-03	A36	3015+50.00	40.00		572.11			1										
DRU-03	A49	3015+84.34	69.98		571.65												1	
DRU-03	A50	3016+65.46	70.70		570.64												1	
DRU-03	B41	3012+69.26		51.49	572.27					1								
DRU-03	B42	3014+72.63		50.49	572.25							1						
DRU-03	B43	3014+98.11	62.58		573.13							1						
DRU-03	B61	3012+84.47	43.16		572.59			1										
DRU-03	B62	3012+41.76	67.33		571.91	1												
DRU-03	B63	3012+25.28	10.00		572.78											1		
DRU-03	B66	3014+81.18	10.00		572.96											1		
DRU-03	B67	3014+87.54	16.00		572.92								1					
DRU-03	B67a	3014+84.12	0.84		573.12							1						
DRU-03	B68	3013+25.00	10.00		573.25											1		
DRU-04	A25	3019+04.03	51.97		571.14												1	
DRU-04	A26	3019+04.03		46.91	571.13												1	
DRU-04	A27	3018+00.00		4.36	571.56								1					
DRU-04	A28	3017+53.59	51.97		570.73												1	
DRU-04	A29	3018+00.00	16.00		571.42			1										
DRU-04	A30	3018+00.00	4.00		571.60			1										
DRU-04	A31	3017+53.57		46.40	570.82												1	
DRU-04	A37	3020+62.88	6.45		572.52											1		
DRU-04	A38	3020+66.33	13.10		572.38				1									
DRU-04	A39	3019+04.10	16.00		571.92			1										
DRU-04	A56	3018+00.00	52.00		570.64				1									
DRU-04	A57	3018+00.00		49.59	570.65				1									
DRU-05	A19	3014+61.27		143.37	569.60				1									
DRU-05	A22	3016+55.24	112.87		568.20							1						
DRU-05	A40	3017+58.72	93.36		570.83			1										
DRU-05	A51	36+97.00		13.00	569.72												1	
DRU-05	A52	36+97.00	13.00		569.72				1									
DRU-05	A53	34+81.24		16.50	569.64												1	
DRU-05	A54	35+02.78	17.16		569.96				1									
DRU-05	A55	35+71.44	19.13		571.13			1										
DRU-05	A58	3015+05.17		98.07	570.52												1	
DRU-05	B44	3015+60.76	104.57		567.25								1					
DRU-05	N9	3009+40.04	261.46		567.15										1			
TOTAL						2	4	1	10	1	1	1	5	1	2	1	5	11

LAYOUT	KMS	12/12/2013
DRAWN	KMS	12/12/2013
REVIEWED	SPG/JJW	3/5/2014

FILE NAME =	D2PACKE-HP5-sht-drain104L.dgn	USER NAME =	v11a01439	DESIGNED -	KMS	REVISED -	
PLOT SCALE =		CHECKED -	SPG/JJW	REVISED -		DATE -	3/7/2014

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

**SCHEDULE OF QUANTITIES
DRAINAGE STRUCTURES**

SCALE: SHEET NO. OF SHEETS STA. TO STA.

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
5756	(81-1)M	ROCK ISLAND	217	27
ILLINOIS FED. AID PROJECT			CONTRACT NO. 64J68	

SCHO-05