

**INDEX OF SHEETS**

S1	General Plan	S69	Main Spans Floorbeam Web Repairs - 5
S2	Index of Sheets and Total Bill of Materials	S70	Main Spans Floorbeam Web Repairs - 6
S3	General Notes, Painting Notes, and Construction Sequence Notes	S71	Main Spans Floorbeam Web Repairs - 7
S4	2013 NBIS Reference Table - 1	S72	Main Spans Floorbeam Web Repairs - 8
S5	2013 NBIS Reference Table - 2	S73	Main Spans Floorbeam Web Repairs - 9
S6	General Plan & Elevation - Missouri Approach Repairs	S74	Main Spans Floorbeam Web Repairs - 10
S7	General Plan & Elevation - Main Span Repairs - 1	S75	Main Spans Floorbeam Web Repairs - 11
S8	General Plan & Elevation - Main Span Repairs - 2	S76	Main Spans Floorbeam Web Repairs - 12
S9	General Plan & Elevation - Main Span Repairs - 3	S77	Main Spans Floorbeam Web Repairs - 13
S10	General Plan & Elevation - Illinois Approach Repairs - 1	S78	Main Spans Floorbeam Web Repairs - 14
S11	General Plan & Elevation - Illinois Approach Repairs - 2	S79	Main Spans Floorbeam Web Repairs - 15
S12	General Plan & Elevation - Lighting Repairs	S80	Main Spans Bottom Lateral Connection Plate Replacements - 1 (Spans 9, 10 and 11)
S13	Existing Lighting Details	S81	Main Spans Bottom Lateral Connection Plate Replacements - 2 (Spans 9, 10 and 11)
S14	Main Spans Grid Deck Details - 1	S82	Illinois Approach End Floorbeam Strengthening - Spans 12 and 13 - 1
S15	Main Spans Grid Deck Details - 2	S83	Illinois Approach End Floorbeam Strengthening - Spans 12 and 13 - 2
S16	Main Spans Grid Deck Details - 3	S84	Illinois Approach Interior Floorbeam Strengthening - Spans 12 and 13
S17	Main Spans Grid Deck Framing Details - 1	S85	Illinois Approach Bottom Lateral Connection Plate Replacement - Span 12 and 13
S18	Main Spans Grid Deck Framing Details - 2	S86	Illinois Approach Beam Strengthening - Span 18, 23, and 28
S19	Main Spans Grid Deck Framing Details - 3	S87	Miscellaneous Repairs
S20	Main Spans Grid Deck Framing Details - 4	S88	Structure Painting
S21	Main Spans Grid Deck Framing Details - 5	S89	Bearing Repairs - 1
S22	Main Spans Grid Deck Framing Details - 6	S90	Bearing Repairs - 2
S23	Main Spans Grid Deck Framing Details - 7	S91	Bearing Repairs - 3
S24	Main Spans Grid Deck Framing Details - 8	S92	Concrete Removal - 1
S25	Main Spans Conduit Hanger Modification Details - 1	S93	Concrete Removal - 2
S26	Main Spans Conduit Hanger Modification Details - 2	S94	Expansion Joint Replacement Details - 1
S27	Main Spans Conduit Hanger Modification Details - 3	S95	Expansion Joint Replacement Details - 2
S28	Concrete Deck Repairs - 1	S96	Expansion Joint Replacement Details - 3
S29	Concrete Deck Repairs - 2	S97	Expansion Joint Replacement Details - 4
S30	Concrete Deck Repairs - 3	S98	Preformed Joint Strip Seal
S31	Main Spans Aluminum Parapet Details - Concrete Deck - 1	S99	Trough Replacement Details - 1
S32	Main Spans Aluminum Parapet Details - Concrete Deck - 2	S100	Trough Replacement Details - 2
S33	Main Spans Aluminum Parapet Details - Grid Deck	S101	Finger Plate Joint Repair - 1
S34	Main Spans Aluminum Parapet Details - Concrete Deck L0-L7	S102	Finger Plate Joint Repair - 2
S35	Main Spans Aluminum Parapet Details - Concrete Deck L7-L14	S103	Finger Plate Joint Repair - 3
S36	Main Spans Aluminum Parapet Details - Concrete Deck L14-L17	S104	Finger Plate Joint Repair - 4
S37	Main Spans Aluminum Parapet Details - Grid Deck L17-L23	S105	Finger Plate Joint Repair - 5
S38	Main Spans Aluminum Parapet Details - Grid Deck L23-L23'	S106	Missouri Approach Bent W Repairs
S39	Main Spans Aluminum Parapet Details - Grid Deck L23'-17'	S107	Missouri Approach Bent 1 Repairs
S40	Main Spans Aluminum Parapet Details - Concrete Deck L17'-L14'	S108	Missouri Approach Bent 2 Repairs
S41	Main Spans Aluminum Parapet Details - Concrete Deck L14'-L7'	S109	Missouri Approach Bent 3 Repairs
S42	Main Spans Aluminum Parapet Details - Concrete Deck L7'-L0'	S110	Missouri Approach Bent 6 Repairs - 1
S43	Missouri Approach Span 6 Cross Beams	S111	Missouri Approach Bent 6 Repairs - 2
S44	Missouri Approach Span 8 Diaphragm Replacement	S112	Missouri Approach Bent 7 Repairs
S45	Main Spans Guide Pin Plates Repair	S113	Missouri Approach Bent 13 Repairs
S46	Main Spans Gusset Plate Strengthening - 1 (L2)	S114	Illinois Approach Bent 17 Repairs - 1
S47	Main Spans Gusset Plate Strengthening - 2 (L4)	S115	Illinois Approach Bent 17 Repairs - 2
S48	Main Spans Gusset Plate Strengthening - 3 (L6)	S116	Illinois Approach Bent 18 Repairs
S49	Main Spans Gusset Plate Strengthening - 4 (L6)	S117	Illinois Approach Bent 22 Repairs
S49A	Main Spans Gusset Plate Strengthening - 4A (L6)	S118	Illinois Approach Bent 23 Repairs
S50	Main Spans Gusset Plate Strengthening - 5 (L8)	S119	Illinois Approach Bent 27 Repairs - 1
S50A	Main Spans Gusset Plate Strengthening - 5A (L8)	S120	Illinois Approach Bent 27 Repairs - 2
S51	Main Spans Gusset Plate Strengthening - 6 (L10)	S121	Illinois Approach Bent 28 Repairs - 1
S52	Main Spans Gusset Plate Strengthening - 7 (L10)	S122	Illinois Approach Bent 28 Repairs - 2
S53	Main Spans Gusset Plate Strengthening - 8 (L18)	S123	Illinois Approach Bent 29 and 30 Repairs
S54	Main Spans Gusset Plate Strengthening - 9 (L18)	S124	Illinois Approach Bent Miscellaneous Details
S54A	Main Spans Gusset Plate Strengthening - 9A (L18)	S125	Substructure and Slope Wall Repair
S55	Main Spans Gusset Plate Strengthening - 10 (U2 and M7)	S126	Pier Repair Details
S56	Main Spans Gusset Plate Strengthening - 11 (U4)	S127	Riprap Placement at Piers
S57	Main Spans Gusset Plate Strengthening - 12 (U8)	S128	Drainage Repair Details
S58	Main Spans Gusset Plate Strengthening - 13 (U10)	S129	Illinois Approach Drainage System - 1
S59	Main Spans Gusset Plate Strengthening - 14 (U12)	S130	Illinois Approach Drainage System - 2
S60	Main Spans Gusset Plate Strengthening - 15 (U18)	S131	Access Ladder for White Navigation Lights
S61	Main Spans Stringer Strengthening - PP2-PP6 and PP2'-PP6'	S132	Proposed Platform for New Red Navigation Light Locations
S62	Main Spans Floorbeam Retrofit Details - 1	S133	Dual Monotube Sign Structure
S63	Main Spans Floorbeam Retrofit Details - 2	S134	Dual Monotube Sign Structure Details
S64	Main Spans Floorbeam Retrofit Details - 3	S135	Bump Out Details 1
S65	Main Spans Floorbeam Web Repairs - 1	S136	Bump Out Details 2
S66	Main Spans Floorbeam Web Repairs - 2	S137	Bar Splicer Details
S67	Main Spans Floorbeam Web Repairs - 3	S138	Illinois ROW Improvements
S68	Main Spans Floorbeam Web Repairs - 4		

**TOTAL BILL OF MATERIAL**

ITEM	UNIT	SUPER	SUB	TOTAL
Tree Removal (Over 15 Units Diameter)	Unit	-	-	300
Stone Dumped Riprap, Class A7	Ton	-	35,085	35,085
Concrete Removal	Cu Yd	109.1	-	109.1
Protective Shield	Sq Yd	617	-	617
Floor Drains	Each	100	-	100
Concrete Superstructure	Cu Yd	110	-	110
Bridge Deck Grooving	Sq Yd	3,058	-	3,058
Furnishing And Erecting Structural Steel	L Sum	1	-	1
Stud Shear Connectors	Each	19,740	-	19,740
Reinforcement Bars, Epoxy Coated	Pound	20,850	-	20,850
Mechanical Splicers	Each	6	-	6
Preformed Joint Strip Seal	Foot	504	-	504
Fabric Reinforced Elastomeric Trough	Foot	214	-	214
Elastomeric Bearing Assembly, Type I	Each	35	-	35
Epoxy Crack Injection	Foot	-	176	176
Chain Link Fence, 8'	Foot	-	-	1,884
Chain Link Gates, 8' X 8' Double	Each	-	-	4
Field Measurements	L Sum	-	-	1
Conduit Support System	L Sum	1	-	1
Remove Existing Lighting System	L Sum	1	-	1
Remove And Reinstall Finger Plate Joint	Each	3	-	3
Access Ladder	Each	3	-	3
Remove And Reinstall Existing Aluminum Parapet	Foot	1,905	-	1,905
Bridge Deck Concrete Sealer	Sq Ft	193,439	-	193,439
Steel Post, Attached To Structures	Each	812	-	812
Overhead Sign Structure - Span, Dual Monotube	Foot	45	-	45
Navigation Lighting System	L Sum	1	-	1
Adjust And Reposition Bearings	Each	14	-	14
Structural Steel Repair	Pound	179,190	-	179,190
Bridge Drainage System Repair	Each	-	10	10
Containment And Disposal Of Lead	L Sum	1	-	1
Paint Cleaning Residues No. 1	L Sum	1	-	1
Cleaning And Painting Steel Bridge No. 1	L Sum	1	-	1
Cleaning Drainage System	L Sum	-	1	1
Structural Repair Of Concrete (Depth Equal To Or Less Than 5 Inches)	Sq Ft	-	95	95
Deck Slab Repair (Partial)	Sq Yd	324	-	324
Drainage System	L Sum	-	1	1
Silicone Joint Sealer, 1.5"	Foot	300	-	300
Jacking Existing Superstructure	L Sum	1	-	1
Polymer Concrete	Cu Ft	-	5	5
Railroad Protective Liability Insurance	L Sum	-	-	1
Slope Wall Repair	Sq Yd	-	9.1	9.1
Temporary Railroad Crossing	Each	-	-	1
Removal Of Existing Filled Grid Deck	L Sum	1	-	1
Steel Grid Deck	Sq Ft	31,026	-	31,026
Concrete Barrier Repair	L Sum	1	-	1



USER NAME =	DESIGNED - JMH	REVISED
	CHECKED - DWP	REVISED
PLOT SCALE =	DRAWN - PRC	REVISED
PLOT DATE = 05/09/2014	CHECKED - JMH	REVISED

**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

**INDEX OF SHEETS AND TOTAL BILL OF MATERIAL  
S.N. 082-6001 MLK BRIDGE OVER MISSISSIPPI RIVER**

SHEET NO. S2 OF S138 SHEETS

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
799	1BR, DRS-2	ST. CLAIR	156	20
CONTRACT NO. 76B03				
ILLINOIS FED. AID PROJECT				