



MATCHLINE "J"  
SEE SHEET 5 OF 13  
FOR CONTINUATION

- NOTES:**
- DISCONNECT POWER AND FIBER OPTIC CABLES TO ENABLE REMOVAL OF DYNAMIC MESSAGE SIGN, OVERHEAD SIGN STRUCTURE, AND FOUNDATION. ABANDON EXISTING UNDERGROUND CABLES IN PLACE. THE COST OF THIS WORK IS INCIDENTAL TO THE COST OF THE REMOVAL OF THE OVERHEAD SIGN STRUCTURE.
  - TEMPORARY LIGHTING SHOWN ON THIS SHEET MUST BE ACTIVE FOR STAGE I. EXISTING MEDIAN MOUNTED POLES SHALL BE REMOVED ONCE THE TEMPORARY LIGHTING IS OPERATIONAL.

**EJM ENGINEERING, INC.**  
411 South Wells Street Suite 1000  
Chicago, Illinois 60607

FILE NAME :	USER NAME : rswanson	DESIGNED : JWL	REVISED :
		DRAWN : BHH	REVISED :
	PLOT SCALE = 50.000' / IN.	CHECKED : MKR	REVISED :
	PLOT DATE = 5/3/2013	DATE : 3/29/13	REVISED :

**STATE OF ILLINOIS  
DEPARTMENT OF TRANSPORTATION**

**TEMPORARY LIGHTING AND REMOVAL PLAN  
STONY ISLAND EXTENSION**

SCALE: 1"=50'    SHEET NO. 6 OF 13 SHEETS    STA.    TO STA.

F.A.I. RTE.:	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
94	2012-059-BR	COOK	631	285
			CONTRACT NO. 60J12	
ILLINOIS FED. AID PROJECT				

LT-07  
s:\projects\3810 stony island feeder - bba\project work\cadd sheets\160J12-int-light-07.dgn