



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

May 23, 2013

SUBJECT: FAS 452 (CH 2)  
Project BRS-0452(121)  
Section 09-00130-05-BR  
Fulton County  
Contract No. 89515  
Item 118  
June 14, 2013 Letting  
Addendum (A)

## NOTICE TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

- 1. Revised page 3 of the Schedule of Prices**
- 2. Revised sheets 2 & 3 of the Plans.**

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John Baranzelli, P.E.  
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger, P.E.", with the initials "P.E." written in a smaller font to the right of the signature.

By: Ted B. Walschleger, P.E.  
Engineer of Project Management

FAS 452  
09-00130-05-BR  
FULLTON

ILLINOIS DEPARTMENT OF TRANSPORTATION  
SCHEDULE OF PRICES  
CONTRACT NUMBER - 89515

ECMS002 DTGECM03 ECMR003 PAGE 3  
RUN DATE - 05/22/13  
RUN TIME - 183100

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE DOLLARS	CENTS	TOTAL PRICE DOLLARS	CTS
50300265	SEAL COAT CONC	CU YD	115.000				
50300300	PROTECTIVE COAT	SQ YD	432.000				
50400505	P P CONC DK BM 27 DP	SQ FT	3,215.000				
50800205	REINF BARS, EPOXY CTD	POUND	21,310.000				
50901050	STEEL RAILING TY SM	FOOT	216.000				
51201400	FUR STL PILE HP10X42	FOOT	890.000				
51202305	DRIVING PILES	FOOT	890.000				
51203400	TEST PILE ST HP10X42	EACH	4.000				
51204650	PILE SHOES	EACH	30.000				
51500100	NAME PLATES	EACH	1.000				
59300100	CONTR LOW-STRENG MATL	CU YD	105.000				
63000003	SPBGR TY A 9FT POSTS *	FOOT	414.000				
63100045	TRAF BAR TERM T2	EACH	2.000				
63100087	TRAF BAR TERM T6A	EACH	2.000				
63100167	TR BAR TRM T1 SPL TAN	EACH	6.000				

\* Revised 5/23/13