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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m. 
April 26, 2024 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 64T08 
  Various Counties 
  Section D2 ITS 2024 
  Various Routes 
  District 2 Construction Funds 
  
 Maintain and service all Intelligent Transportation System equipment located in the Department's 
Districts 2 and 3 to ensure the safety of the motoring public. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction, adopted January 1, 2022”, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in 
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring 
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern the 
construction of Various Routes, Section D2 ITS 2024, Various Counties, Contract No. 64T08 and 
in case of conflict with any part, or parts, of said Specifications, the said Special Provisions shall 
take precedence and shall govern. 
 
 

 
 

LOCATION OF PROJECT 
 
The work to be done under this contract will be performed in the 19 counties throughout both 
IDOT District Two and Three as directed by the Engineer.  
 
 
DESCRIPTION OF PROJECT 
 
 The intent of this project is to repair, replace, maintain, and service all of the 

DEPARTMENT’S Intelligent Transportation Equipment located in Region Two (District 
Two and Three) at the locations described by work orders issued from the Illinois 
Department of Transportation for a period of July 1, 2024 to June 30, 2026. 

 
Illinois Department of Transportation contact people are:  

 
Scott Kullerstrand, District 2 Operations  (815) 284-5468 
Yogesh Patel, District 3 Operations   (815) 434-8418 
 
Typical Equipment to be serviced will include the following:  
   

 i. Surveillance Cameras, Vehicle Detectors, Dynamic Message Signs, Advanced 
Traffic Management Systems, Fiber Optic Communications, and Ethernet 
Networks; and 

  
 ii. All peripheral equipment.  Vendor shall also perform scheduled preventative 

maintenance as directed by individual work orders issued by the Department’s 
District representative. 

 
The Department reserves the right to perform any repairs with its own forces.  
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TRAFFIC CONTROL PLAN 
 
Effective:  January 14, 1999 Revised:  January 13, 2017 
 
Standards: 
 
 701001 701006 701101 701106 701201 701206 
 
 701301 701311 701400 701401 701406 701411 
 
 701421 701422 701426 701427 701428 701456 
 
 701501 701502 701601 701606 701701 701801 
 
 701901  
 

Signs: 

All signs are required on both sides of the road when the median is greater than 10 feet 
and on one-way roadways. 
 
The “WORKERS” (W21-1a(O)-48) signs shall be replaced with symbol “Right or Left Lane 
Closed Ahead” (W4-2R or L(O)-48) signs on multilane roadways. 
 
When covering existing Department signs, no tape shall be used on the reflective 
portion of the sign.  Contact the District sign shop for covering techniques. 
 
Devices: 
 
Cones or reflectorized cones shall not be used during hours of darkness. 
 
Direction Indicator Barricades shall exclusively be used in lane closure tapers.  They 
shall be used only when traffic is being merged with an adjacent through lane or shifted 
onto a median crossover. 
 
Flaggers: 
 
All workers and flaggers shall wear ANSI Class E pants and an ANSI Class 2 vest that 
in combination meet the requirements of ANSI/ISEA 107-2004 for Conspicuity Class 3 
garments during hours of darkness. 
 
The Contractor shall utilize the proper traffic control and protection procedures required 
by applicable State standards, to properly protect its workmen and the motoring public, 
when work is being performed on or near the roadway.  Traffic control and protection will 
not be paid for separately but shall be included in applicable pay items listed in this 
contract. 
 
The Contractor shall avoid lane closures during peak traffic periods from 6:00 a.m. to 
9:00 a.m. and from 3:00 p.m. to 6:00 p.m., Monday through Friday, or at other times of 
peak traffic volumes as determined by Department District contact, except to respond to 
an emergency call or upon approval from the Department. 
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The Contractor shall submit a work zone lane closure request form for work in the areas 
designated on a work order to the Department before 2:00 p.m. the day before the work 
zone will be implemented.  This form may be faxed to the District contact.  The 
Department will review the request and will either approve or reject the request.  If the 
Department rejects the request, the Contractor will not be allowed to implement the work 
zone.  A work zone lane closure request form is not needed when the Contractor is 
responding to an emergency call or upon approval from the Department. 
 
If the Contractor fails to have all lanes of traffic open during the peak hours for traffic or 
conducts operations that will impede the flow of traffic during peak hours, without 
Department approval, a monetary penalty shall be assessed to the Contractor.  The 
penalty shall be $1,000 for each 15- minute period or a portion thereof during the peak 
hours. 
 
 
CONTRACT DATE 
 
All work on this contract shall be scheduled such that all work is completed and billings are 
submitted on or before June 30, 2026. 
 
 
WORK DURING PEAK HOURS 
 
Contractor will be permitted to work on any day from dawn to dusk unless work requires 
a lane restriction in a high-volume area in which work may be restricted to non-rush 
hours. 
 
The contractor shall have all lanes of traffic open during peak hours in the appropriate 
direction. The Contractor will not be allowed to conduct any type of operation in the 
open lanes or any type of operation that would impede the flow of traffic during peak 
hours. 
 
Peak hours, if applicable, will be shown on the Work Order and will be determined by the 
Engineer. 
 
 
TERMINATION FOR CAUSE 
 
The State may terminate this contract, in whole or in part, immediately upon notice to the 
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents, 
employees, or subcontractors have caused or reasonably could cause jeopardy to 
health, safety or property.  If Contractor fails to perform to the State’s satisfaction any 
material requirement of this contract or is in violation of a material provision of this 
contract, the State shall provide written notice to the Contractor requesting that the 
breach or noncompliance be remedied within the period of time specified in the State’s 
written notice.  If the breach or noncompliance is not remedied by that date, the State 
may either (a) immediately terminate the contract without additional written notice or, (b) 
enforce the terms and conditions of the contract, and in either event seek any available 
legal or equitable remedies and damages. 
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TERMINATION FOR CONVENIENCE 
 
Following thirty (30) days written notice, the State may terminate this contract in whole 
or in part without the payment of any penalty or incurring any further obligation to the 
Contractor.  Following any such termination for convenience, the Contractor shall be 
entitled to compensation upon submission of invoices and proof of claim for services 
provided under the contract up to and including the date of termination. 
 
 
KNOWLEDGE/EXPERIENCE OF WORK FORCE 
 
The contractor shall provide a force of qualified personnel sufficient, in the opinion of the 
Department, to perform the work and specialized operations required and described 
herein. A working knowledge will be required in basic electrical circuits, solid state 
circuits, D.D. current applications, field testing equipment, and local/national electrical 
codes.  A contractor that has not provided maintenance services before shall provide a 
list of projects where electrical work has been done, along with a list of personnel, their 
training and experience.  The Department of Transportation shall be the sole judge as to 
the qualifications and credentials of the contractor’s personnel.  The defining criteria for 
the “specialty electrician” category would be a minimum of an I.B.E.W. journeyman 
electrician or better with training in all areas listed within the contract as well as special 
training with related equipment (including fiber optic systems).  Apprentice electricians 
can be used in the execution of this contract under the following provisions. 
 

1. Apprentices may only be utilized for routine maintenance tasks included but 
not limited to video camera lens cleaning, routine inspection of sign supports, 
and other various maintenance duties. 

2. Apprentices may not be utilized for any sign controller cabinet maintenance or 
repair. Apprentices are prohibited from performing any work of this nature 
unless under direct supervision of a journeyman. 

3. Apprentices will be allowed to respond to emergency calls to assist a qualified 
journeyman electrician when needed. 

4. The Department reserves the right to limit the number of apprentices used in 
execution of this contract. 

5. The Department reserves the sole right to control all maintenance work 
performed by apprentice electricians.  The Department will determine which 
work can be performed by the apprentice electricians and which work cannot. 

 
 
WORK ORDERS 
 
No work of any kind is to be performed by the Contractor, unless a work order authorizing 
the work has been issued by the Engineer.  Requests for emergency service calls may be 
initiated, by the Department, with a telephone call, faxed message, or email and followed by 
a written work order authorizing the work.  The work order shall show the date and time of 
issuance, type of facility, location and a description of the service required or the problem 
reported and pay item(s).  The work order will indicate a Department District contact and 
telephone for the Contractor to contact with any questions regarding the work order. 
 
The Contractor shall be available to respond to calls for service at all times, to include 
Saturdays, Sundays, and holidays, to correct any malfunction of equipment or affect any 
temporary emergency repair to damaged equipment resulting from any cause. 
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The Contractor shall designate at least two (2) responsible representatives of its 
organization to whom the Department may issue work orders and instructions.  The 
Contractor shall provide the Department with the names and telephone numbers of these 
representatives.  One of these representatives shall be available at all times. 
 
If at the time the service being performed appears to need additional work of a minor 
nature (not to exceed $200), the Contractor shall proceed with that work.  If it appears 
that the additional work could result in a substantial addition or change to the current work 
order, the Contractor shall contact the Department’s District contact before proceeding 
with the additional work. 
 
The date and time the Contractor’s work crew arrives at the location on the work order 
and the date and time the requested work is completed shall be noted on the Contractor’s 
billing invoice submitted to the Department for payment.  If the work is not completed on 
the first trip, the Contractor shall record on the invoice the arrival and departure dates and 
times for all subsequent work crews until the work order is completed. 
 
The Contractor shall advise the Department’s District contact upon arrival and departure 
of the site of all service calls and provide the status of work.  The Contractor will be 
provided with an after-hour’s telephone number for the Department’s District contact. 
 
 
QUANTITIES 
 
The quantities specified in this contract indicate the estimated amount of work required 
for the duration of this contract.  This is merely an estimate to allow Contractors to 
establish unit prices and permit the Department to determine the low bidder.  It shall be 
understood that the unit prices of this contract shall prevail throughout the period of this 
contract regardless of the quantity. 
 
 
PARTS AND MATERIALS 
 
Parts and materials supplied by the Contractor, which have a retail value under $25.00 
per unit (including transportation charges paid by the contractor), shall be considered 
included with the contract and no additional compensation shall be paid. 
 

The Contractor shall receive the actual cost for parts and materials supplied, which have 
a retail value equal to or exceeding $25.00 per unit (including transportation charges paid 
by the contractor) to which cost 15 percent will be added.  The actual billing invoices from 
the suppliers of these items must be submitted as documentation of parts and materials 
costs.  When such parts and materials are furnished by the Contractor, the material shall 
be of the best grade of its respective kind, for the intended purpose.  The Contractor is 
expected to make a good faith effort to purchase the parts and materials supplied by 
them at the lowest possible price.  The transportation of the parts and materials to the 
location on the work order by the Contractor shall be considered included with the contract 
and no additional compensation shall be paid (except for when a special piece of 
equipment is required to properly transport the item(s)). 
 
The Department may request the Contractor in writing to pay bills for parts and materials, 
not to be installed by the Contractor, in accordance with Article 109.05 of the Standard 
Specifications for Road and Bridge Construction.  These materials and parts will be used 
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by the Department in the maintenance of ITS system. 
 
Parts and materials may be furnished by the Department when available and practical, 
unless otherwise specified by this contract.  The transportation of Department-supplied 
parts and materials to the location on the work order by the Contractor shall be considered 
included with the contract and no additional compensation shall be paid (except for when 
a special piece of equipment is required to properly transport the item(s)).  The 
Department, at its discretion, may increase or decrease the quantities or kinds of 
materials supplied to the Contractor.  In order to expedite the repair of an installation, the 
Department reserves the right to deliver parts, materials, and equipment directly to the 
Contractor's shop or to the jobsite. 
 
 
CONTRACT GUARANTEE  
  
The Contractor shall guarantee all electrical equipment, apparatus, materials, and workmanship 
provided under the contract for a period of six (6) months after the date of final inspection 
according to Article 801.14.  
  
All instruction sheets required to be furnished by the manufacturer for materials and supplies 
and for operations shall be delivered to the Engineer prior to the acceptance of the project, with 
the following warranties and guarantees:  
  

1. The manufacturer's standard written warranty for each piece of electrical equipment or 
apparatus furnished under the contract.  

  
2. The Contractor's written guarantee that, for a period of six (6) months after the date of 
final inspection of the project, all necessary repairs to or replacement of said warranted 
equipment or apparatus shall be made by the Contractor at no cost to the Department.  

  
3. The Contractor's written guarantee for satisfactory operation of all electrical systems 
furnished and constructed under the contract for a period of 6 months after final inspection 
of the project.  

   
 
WARRANTIES FOR SUPPLIES AND SERVICES  
  
The Vendor/Contractor warrants that the supplies furnished under this Contract will:  

• Conform to the State’s manufacturing standards, specification, drawings, 
samples, or descriptions furnished by the State, including but not limited to all 
specifications attached as exhibits hereto.  
• Be merchantable, of good quality and workmanship, free from defects for a 
period of twelve months or longer if specified in writing, and fit and sufficient for the 
intended use.  
• Comply with all federal and state laws, regulations, and ordinances pertaining to 
the manufacturing, packing, labeling, sale, and delivery of the supplies.  
• Be of good title and be free and clear of all liens and encumbrances.  
• Not infringe any patent, copyright, or other intellectual property rights of any third 
party.  
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Vendor/Contractor agrees to reimburse the State for supplies to meet such warranties.  The 
Vendor/Contractor shall insure that all manufacturers’ warranties are transferred to the State 
and shall provide a copy of the warranty.  These warranties shall be in addition to all other 
warranties, express, implied or statutory, and shall survive the State’s payment, acceptance, 
inspection or failure to inspect the supplies.  
  
 
LABOR, TOOLS, AND EQUIPMENT 
 
The Contractor shall furnish all labor, tools, equipment and other incidentals necessary 
or convenient to the successful completion of work orders and the carrying out of all 
duties and obligations imposed by the contract. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate 
communications with work crews and to verify operating conditions of essential Intelligent 
Transportations System facilities.  Only the crew leader will be required to be equipped 
with a cellular telephone.  The Contractor shall provide the Department with the cellular 
telephone number being used in the execution of each work order.  The Department 
reserves the rights to use the cellular telephone to contact a Contractor's work crew for 
their location and to request a report on the status of a work order.  No additional 
compensation for cellular telephone expenses will be allowed. 
 
The labor billing rate may begin upon departure from the “base of operations” after 
notification of the work order and will end upon return to the “base of operations” following 
the completion of the work order.  However, a maximum of two hours travel each way will 
be allowed per work order without prior approval by the engineer.  Labor rates for 
JOURNEYMAN ELECTRICIAN and APPRENTICE ELECTRICIAN shall be inclusive of 
but not limited to all regular and premium time, insurance, benefits, overhead, and profit.  
The Department will specify if the JOURNEYMAN ELECTRICIAN and/or APPRENTICE 
ELECTRICIAN pay items will be utilized on each individual work order. 
 
The time allowed for the truck pay items included in this contract, shall be the actual time 
the truck(s) is traveling to/from the work location plus time onsite at the work location 
(while work is underway).  However, a maximum of two hours travel each way per truck 
will be allowed per work order without prior approval by the Engineer.  Truck rates include 
but are not limited to the cost of fuel, oil, lubrication, supplies, small tools, necessary 
attachments, repairs, overhaul and maintenance of any kind, depreciation, storage, 
overhead, profits, insurance, and all incidentals. 
 
ARROWBOARD (TRAILER MOUNTED) shall meet the requirements of Articles 
701.15(i) and 1106.02. 
 
ATTENUATOR, CRASH (TRUCK MOUNTED) shall meet the requirements of Articles 
701.15(h) and 1106.02. 
 
Individual pieces of equipment not listed in the “Equipment Watch Rental Rate Blue Book” 
and having a replacement value of $1,000.00 or less shall be considered to be tools or 
small equipment and no payment will be made for their use on this contract. 
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METHOD OF MEASUREMENT: 
 
Labor will be measured to the nearest 0.25 hour for each JOURNEYMAN ELECTRICIAN 
or APPRENTICE ELECTRICIAN approved for use on the applicable work order. 
 
Truck usage will be measured to the nearest 0.25 hour for each PICK-UP TRUCK, 
BUCKET TRUCK (LENGTH LESS THAN 35 FEET), or BUCKET TRUCK (LENGTH 35 
FEET TO 65 FEET) 
approved for use on the applicable work order. 
 
Basis of Payment: 
 
Labor will be paid for at the contract unit price per hour for JOURNEYMAN ELECTRICIAN 
or APPRENTICE ELECTRICIAN. 
 
Truck usage will be paid for at the contract unit price per hour for PICK-UP TRUCK, 
BUCKET TRUCK (LENGTH LESS THAN 35 FEET), or BUCKET TRUCK (LENGTH 35 
FEET TO 65 FEET). 
 
The Contractor shall provide all its own testing instruments, as required, to service the 
facilities of the Department.  The Department shall be provided with the testing 
procedures used upon request. 
 
All required test equipment shall be included in the contract and no additional 
compensation will be allowed. 
 
 
ETHERNET SWITCH 
 
Description: This work shall consist of providing a hardened Ethernet Switch, including the 
applicable power supply. Fiber optic modules shall be supplied with each Ethernet switch. These 
modules shall be configured for either single-mode fiber or multi-mode fiber, as detailed in the 
work order. 
 

Each switch shall be supplied with 2 pairs of 1-meter, ceramic-tipped fiber optic patch cables 
as detailed on the work order. 

 
Also included with each switch shall be one 5’ Ethernet patch cable (CAT5 or CAT6 
terminated with RJ-45 connectors). 

 
The Ethernet Switch shall meet the following material specifications: 

 
1. Overall switch station capacity and flexibility: Managed Gigabit Ethernet switch with 

7 10/100BaseT(X) ports, and 3 10/100/1000BaseT(X) or 100/1000BaseSFP combo 
ports, with -40 to 75°C operating temperature. In addition, the switch shall include a 
SFP module with 1 1000BaseLX port with LC connector for 10 km transmission, with 
-40 to 85°C operating temperature 

2. Cabling options: The switch shall be able to utilize a variety of connecting interfaces 
including 10/100Base(T)X, 10/100/1000Base(T)X, and 1000BaseSX/LX/LHX/ZX (LC 
connector). 
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3. Port configuration options: Port configurations shall be accessible via a standard web 

browser without requiring special vendor software. Port configuration changes shall 
be possible by personnel without special IT training. The configuration can be done 
via a console UI, telnet connection or command line interface. All T(X) ports shall 
provide cable autocross capability. 

 
The Ethernet Switch shall be compatible with following network and software requirements: 

 
1. Networking and Software: The Ethernet switches shall be 

IEEE802.3/802.3u/802.3ab/ 802.3z/802.3x/802.1D-
2004/802.1w/802.1s/802.1Q/802.1p/802.1X/802.3ad compliant. The switch shall 
support the following standards and software interfaces: 

a. Redundant fast/Gigabit Ethernet ring capability 
b. IGMP Snooping and GMRP for filtering multicast traffic from industrial 

Ethernet protocols 
c. Supports IEEE 802.1Q VLAN and GVRP protocol to ease network planning 
d. Supports QoS-IEEE 802.1p/1Q and TOS/DiffServ to increase determinism 
e. Supports 802.3ad, LACP for optimum bandwidth utilization 
f. Supports TACACS+, SNMPv3, IEEE 802.1X, HTTPS, and SSH to enhance 

network security 
g. Support EtherNet/IP, PROFINET, and Modbus/TCP protocols for device 

management and monitoring 
h. SNMPv1/v2c/v3 for different levels of network management security 
i. Bandwidth management to prevent unpredictable network status 
j. Lock port for authorized MAC address access only 
k. Port mirroring for online debugging 
l. Automatic warning by exception through e-mail, relay output 
m. Digital inputs to integrate a sensor and alarm with an IP network 
n. Automatic recovery of connected device IP addresses 
o. Line-swap fast recovery 

 

2. Port Trunking for Flexible Network Connection: Maximum of four trunk groups for all 
Gigabit ports with maximum of 8 trunk ports for each trunk group shall be available. 
The user shall be able to either choose the type of the trunk group to be “Static” or 
“LACP.” 

3. IP Addressing Approach Options: IP addresses shall be set over the network using 
BootP/DHCP. The user shall have the capability to disable BootP or DHCP network 
based IP address changes. In addition, the switch shall support both a serial port and 
web page based manual (static) addressing approach. 

4. Ethernet Packet Transfer Accuracy and Capacity: The switch shall be capable of 
forwarding valid Ethernet frames using the store and forward method or equivalent 
method and the address table shall have a maximum capacity of 8192 addresses. 

5. Quality of Service Functions Enhance Determinism: The switches shall be able to 
read IEEE 802.1Q VLAN priority tags, and support a minimum of a low, normal, 
medium and high priority buffer. High priority messages shall be able to process 
before low priority messages. It also shall support QoS-IEEE 802.1p/1Q and 
TOS/DiffServ. 

6. SNMP Traps: The switches shall support sending SNMP messages to maximum 2 
SNMP “Trap” server and The SNMP traps IP addresses shall be settable through a 
web browser interface. 
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7. Multicast Message Control for Filtering Multicast Traffic: The switches shall be able 
to support IEEE 802.1D-1998 GMRP (GARP Multicast Registration Protocol), and 
IGMP (Internet Group Management Protocol). 

8. Port Access Control Enhances User Authentication: The switches shall support IEEE 
802.1X and Static Port Lock for Port-Base Access Control. 

9. Accessible IP Settings: It shall allow the user to add or remove “Legal” remote host 
IP addresses to prevent unauthorized access. Access to switch shall be controlled by 
IP address. That is, if a host’s IP address is in the accessible IP table, then the host 
shall be allowed access to the switch. 

10. Additional network and software requirements shall be met: 
a. IEEE 802.1X, HTTPS, and SSH to Enhance Network Security 
b. Bandwidth Management Prevents Unpredictable Network Status 
c. Port mirroring for Online Debugging 
d. Automatic Warning by Exception through Email and Relay Output 
e. Digital Inputs to Integrate Sensors and Alarms with IP Networks 
f. Automatic Recovery of Connected Device’s IP Addresses 
g. Line-swap Fast Recovery 
h. Support EDS-SNMP OPC Server Pro 
i. Software based IEEE 1588 PTP (Precision Time Protocol) for precise time 

synchronization of networks 
j. DHCP Option 82 for IP address assignment with different policies 
k. Modbus/TCP / EtherNet/IP / PROFINET industrial Ethernet protocols 

supported 
l. Supports LLDP (Link Layer Discovery Protocol) 
m. Turbo Ring™ and Turbo Chain™ (< 20ms recovery time for fast Ethernet 

ports and < 50 ms recovery time for Gigabit Ethernet ports at full load) and 
STP/RSTP (IEEE 802.1w/D) 

 

The Ethernet Switch shall meet the following general installation requirements: 
 

1. Mounting: The switch shall be DIN-Rail or wall mountable 
2. Power supply: Low voltage ranges: 12/24/48 VDC (9.6-60 VDC). In addition, a 

provision shall be made such that the loss of a power supply may be user configurable 
to trigger a hardware (i.e. relay contact), SNMP, e-mail and web page alarms. 

3. Environmental specifications: Temperature & humidity - The switch shall have 
operating temperature ranges of -10 to 60°C or -40 to 75°C. In addition, the switch 
shall be rated to withstand a maximum continuous operating humidity of 95% without 
condensation. 

4. Electronical Noise Immunity: The switch will conform to the IEC61000-4-2 to 4-8 
series of noise specifications as specified below: 

IEC 61000-4-2 Electrostatic Discharge: Criterion A IEC 61000-4-3
 Radiated Noise Immunity: Criterion A 
IEC 61000-4-4 Fast Transient (Burst) Withstand: Criterion A IEC 
61000-4-5 Surge Voltage: Criterion A 
IEC 61000-4-6 Conducted Noise Interference: Criterion A IEC 
61000-4-8 Electromagnetic Field withstand: Criterion A IEC 
61000-4-12 
IEC 61000-4-29 
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5. Shock & Vibration: The operating shock rating shall conform to IEC60068-2-27 and 

withstand a 15 g, 11 ms duration, and 18 shocks. In addition, the operating vibration 
spec shall conform to IEC60068-2-6 (Criterion 3) at 1 mm, 2 Hz - 13.2 Hz, 90 min.; 
0.7g, 13.2 Hz - 100 Hz, 90 min.; 3.5 mm, 3 Hz - 9 Hz, 10 cycles, 1 octave/min.; 1g, 9 
Hz - 150 Hz, 10 cycles, 1 octave/min. 

6. Switch shall be compliant with IEC 62443-4-2. 
 

The Ethernet Switch shall meet the following hardware based diagnostics and user interfaces 
requirements: 

 
1. Alarm contact: The switch shall contain an alarm contact that can be configured via 

standard web browser to annunciate the drop out of either or both power supply inputs 
and/or to annunciate the active link status of any combination of ports. A Fault LED 
will be provided to indicate the status of the alarm contact. 

2. LED Indications 
3. Diagnostic display for internal switch status 
4. Serial Port: The switch shall include a USB serial port that can be accessed by 

computers with hyper terminal or equivalent capability. The serial console connection 
manner shall require a short USB cable applied to connect the switch to a PC’s USB 
port. 

 
The Ethernet switch shall meet the following security requirements: 

 
1. Port Disable: unused ports shall be able to be disabled to prevent unauthorized 

access. 
2. It shall support IEEE 802.1X and SSL to enhance network security. 
3. Switch configuration password protection 
4. https/SSL 

 

The Ethernet switch shall have following communication redundancy: 
 

1. The switch shall be able to detect and compensate for the failure of another switch, 
cable disruption or hardware failure of one or more ports. 

2. IEEE standards based redundancy, including IEEE 802.1D/W spanning tree 
3. Turbo Ring: 

a. Gigabit Ethernet redundant ring capability (Turbo Ring V2: recovery time 
<20ms for fast Ethernet ports; < 50 ms for Gigabit Ethernet ports). Ring 
coupling function to integrate different Turbo Ring for distributed application 

4. Turbo Chain function for a multiple-ring architecture (recovery time <20ms for fast 
Ethernet ports; <50 ms for Gigabit Ethernet ports) 

 
The Ethernet switch shall be compatible with following software suite that assists with 
installation, operation, maintenance, and diagnostics of the existing network: 

 
1. The switch must be compliant with a mass configuration tool: 

a. The tool must contain a security wizard for convenient setup of security-
related parameters. 

b. The tool must allow for topology analysis to eliminate manual setting errors 
c. The tool must contain a configuration overview for efficient management 
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2. The switch shall be compliant with network management software (NMS). 

a. The NMS must allow for auto-discovery of network devices and physical 
connections. 

b. The NMS must allow for event playback for quick troubleshooting 
c. The NMS must allow for color-coded VLAN/IGMP groups and other 

visualized network data. 
d. The NMS must allow for a security view for the security status of network 

devices. 
e. The NMS must support a mobile app for remote monitoring and notification. 

3. The switch must be compliant with a stand-alone data collection tool to take network 
snapshots for quick troubleshooting. 

a. The collection tool must allow for the ability to compare network and device 
data and then highlight the differences. 

 
Construction: The Contractor shall deliver the Ethernet Switches, power supplies, fiber optic 
modules, and fiber optic jumpers to the District 6 Bureau of Operations, Traffic Signal 
Section, 2713 Stevenson Drive, Springfield, IL. It is the Contractor’s responsibility to 
coordinate the delivery location and time with District 6 Operations. Phone Numbers: 217-
622-2472 (Brian Fry) or 217-622-0608 (Dale Hebenstreit) 

 
Basis of Payment: This work will be paid for at the contract unit price per each for ETHERNET 
SWITCH which price shall be payment in full for all labor, materials, and equipment required 
to provide the equipment specified above and deliver it to the Department. 
 
 

FIBER OPTIC CABLE 
Revised: March 28, 2017 

 
This work shall consist of furnishing and installing a fiber optic cable in accordance with the 
requirements of Sections 871 and 1076.02 of the Standard Specifications for Road and 
Bridge Construction and the following additions. 

 
All installed fiber optic cable shall be tested at its nominal operating wavelength and in 
accordance with Article 801. Detailed and complete pre-installation OTDR test 
documentation shall be provided electronically to the Engineer to the satisfaction of the 
Engineer. The OTDR test data should be formatted as an Excel spreadsheet and may be 
either emailed to the Engineer for inspection and acceptance or provided on a thumb drive. 

 
Locator Wire: A #14 AWG minimum, THHN wire shall be installed along side of the fiber optic 
cable. The wire shall be secured in the control cabinet to prevent accidental removal. The 
locator wire shall not be terminated to the control facility. 

 
The fiber optic cable shall be installed in continuous runs between controller cabinets. No 
splices will be allowed outside existing controller cabinets. The fiber optic cable shall only 
enter existing controller cabinets at locations indicated as such on the plans. 

 
Basis of Payment: This work will be paid for at the contract unit price per foot for FIBER 
OPTIC CABLE, of the type, size, and number of fibers indicated on the plans, which price 
shall be payment in full for furnishing the material and making all fiber connections and 
installing the cable complete. 
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RESPONSE TIMES 
 
The Department will define the expected response times at the time of issuing the work 
order based on the following: 
 

LEVEL 1 - Emergency Service Calls – work crew/staff shall be at the location on the 
work order or remotely logged in within one and one-half hours of 
notification during normal work hours and within two hours of notification 
after normal work hours. Normal work hours, for the purposes of this 
contract, shall be hours during which the Contractor is not required to pay 
overtime labor rates. 
 

LEVEL 2 - Priority Non-Emergency Service Calls – respond within 24 hours of 
issuance, complete work within 5 days. 
 

LEVEL 3 - Maintenance Work Items – respond within 7 days of the date work order 
was issued. 
 

LEVEL 4 – Routine Work Items – complete work with 30 days of the date work order 
was issued. 

 
It shall be the Contractor's responsibility to promptly notify the Department, if for any 
reason, the Contractor cannot meet either the response time established at the issuance 
of the work order, or the response times established herein. 
 
 
FAILURE TO MEET RESPONSE TIME 
 
Should the Contractor fail to respond and/or complete a work order on time, or such 
extended time as may have been allowed by the Department, a monetary deduction will 
be applied to monies due or that may become due the Contractor.  The value of the 
monetary deduction will be as follows: 
 

For Level 1 (Emergency Service Calls): 
 

Work Order Amount Monetary Deduction for Each 15 Minutes* 
From $0 To $500 $25 
From $500 To $1,000 $50 
From $1000 and Over $100 

* After applicable response time expires 
 

For Level 2 (Priority Non-Emergency Service Calls), Level 3 (Maintenance Work Items), 
and Level 4 (Routine Work Items): $75.00 per day per work order. 
 

For the purpose of calculating the Level 2 and Level 3 monetary deduction, a 
day shall be any day (or portion of) excluding the following. 
 
(a) When adverse weather at the field work site prevents work on the 

controlling item of a work order. 
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(b) When job conditions at the field work site due to recent weather conditions 

prevent work on the controlling item of a work order. 
 

(c) When work on the controlling item has been suspended by an act or 
omission by the Department or Engineer. 

 
 
CONTROL OF WORK 
 
The Department will conduct frequent inspections of the respective systems and 
installations to determine if the servicing is being performed by the Contractor promptly 
and satisfactorily, and in the manner specified in the contract. 
 
The Contractor shall provide the Department’s District contact a schedule of contract 
work activities for each day contract work will occur.  The schedule will show the location, 
type of work, and estimate of when each work crew will be at the location on the work 
order.  This schedule shall be provided prior to the start of the workday. 
 
 
CONTRACTOR’S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person 
for the Department in the execution of this contract.  The service representative shall 
monitor the daily activities of the contract and be available to discuss and respond to any 
problems that may arise. The services of this person shall be included in the contract and 
no additional compensation shall be allowed. 
 
 
WORK ITEMS 
 
The Contractor will be responsible for performing typical work items as specified below.  
The Contractor should expect to be routinely issued work orders for many of the work 
items described below.  The Contractor will be responsible for adhering response times 
when performing these work items.  The following list is not all inclusive and its intent is 
only to give the Contractor information as to what type of work it will be responsible for: 

• inspecting and cleaning surveillance camera installations, 

• cleaning a surveillance camera environmental enclosure and seals, 

• inspecting and cleaning video detector installations, 

• calibrating video detector camera installations, 

• inspecting and cleaning dynamic message sign installations, 

• washing, inspecting, and reinstalling the intake and exhaust filters in 
truss mounted dynamic message signs, 

• replacing the filters in truss mounted dynamic message signs, 

• inspecting, cleaning and re-sealing controller cabinet installations, 
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• replacing existing controller cabinet locks with new controller cabinet 
locks, locating and marking the location of underground cables, 

• resetting the power at existing controller cabinet installations, 

• troubleshooting and repairing surveillance camera, video vehicle 
detector, micro-loop detector, fiber optic communication, radio 
communication, side-fire radar detector, and dynamic message sign 
locations so they are back in normal operation and functioning to the 
satisfaction of the Department’s designated Engineer. 

 
 
ITS CONTROL EQUIPMENT VENDOR QUALIFICATIONS  
  
Minimum requirements include response times as listed, 24/7 on-call service capability, on-line 
monitoring and intervention capabilities, experience in programming using the existing software, 
ongoing experience with the hardware of the typed installed, and qualified ongoing experience 
with the software of the type installed.   
  
The Vendor shall submit to the Engineer resumes of the qualified personnel listed to work on the 
ITS control equipment.  Resumes shall list pervious projects and specific duties/responsibilities 
the individuals were responsible for as part of the project.  The list shall include the projects’ 
contact person, organization, title, and current phone or e-mail information.  The resumes shall 
be submitted at the Pre-Construction meeting.  
 
Knockdown Debris:  The debris from damaged ITS equipment such as cameras, 
detection devices, and Dynamic Message Signs (DMS) shall remain the property of the 
Department.  The Contractor shall transport knockdown debris to the Department’s 
facility designated in the work order.  This debris can be delivered after each knockdown 
repair or held at the Contractor’s shop and delivered periodically to the Department’s 
facility. The Contractor should notify the Department when knockdown debris is to be 
delivered so personnel will be available to direct unloading. 
 
Concrete rubble, broken glass, and other debris of this type shall be disposed of by the 
Contractor at an approved site off the State right of way. 
 
This requirement shall be considered included with this contract and no additional 
compensation shall be allowed. 

Knockdown Documentation:  The Contractor shall provide the Department with 
photographs of all onsite knockdown debris to document the damage for third party 
claims.  The photographs may be Polaroid-type instant pictures or digital images and 
should have the number of views necessary to properly detail the motorist causing 
damage.  Three or more photographs are required for adequate documentation. 
Identifying information should be included in the photographs as much as possible. 
 
This requirement shall be considered included with this contract and no additional 
compensation shall be allowed. 
 
Numbering System:  The Contractor shall use the Department’s Intelligent 
Transportation Systems numbering system on all reports, correspondence, and billing 
invoices. 
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For information, an example of a Preventative Maintenance form and a Work Order form has been 
included here. 

 

IDOT Region 2 Overhead Dynamic Message Signs 
(DMS) Preventive Maintenance 

Inspections are to be done twice per year (preferably every six months). 
DMS Location Route: Direction: 
Alias:         

Nearest Cross Street or Milepost:   City: 
  

The following is a list of minimum requirements of items to be checked, measured, and 
implemented.  Repairs needed outside of the requirements listed below may be done by separate 
work order and billable separately. 
 
 Sign Cabinet Inspection 

• Check for evidence of water intrusion in the sign (i.e. water stain marks). 
• Check for any leaks that may have developed.  Seal them with a silicone sealant or 

another suitable sealer. 
• Inspect all door gaskets for tears, missing pieces, etc.  Repair as necessary. 
• Check the drain holes in the bottom of the cabinet to ensure they are unobstructed. 
• Clean and vacuum cabinet. 
• Change mouse poison. 

 Temperature and Light Sensor Assembly Inspection (if applicable) 
• Inspect the temperature and light sensor assemblies, if applicable for foreign material 

that could obstruct airflow around the temperature sensors and/or light sensors. 
• Clear away any foreign material. 
• Clean the windows if they are dirty. 
• Compare DMS ambient and sign temperature readings with a thermometer reading and, 

if necessary, adjust the Temperature Compensation settings until DMS readings are 
correct. 

 
 Ambient Sign Adjustments 

Thermometer (  F)    
DMS (  F)    

 
 Fan Inspection 

• Check that all the fans run. 
1. To do this, note the setting on the cooling thermostat and then turn it cooler until the 

fans turn on. Make sure all fans are running. Return the thermostat to its original 
setting. 

2. After opening the intake fan assembly, check the fan blades for dirt and debris. If the 
fan blades have a large accumulation of dirt and debris, report this to the District 
representative for the need to replace filters more often. Clean the fan blades, if 
needed. Next, spin the fan blades with a pen or pencil to ensure that the bearings 
are free and the fan(s) is still in balance. 



Various Routes 
Section D2 ITS 2024 

Various Counties 
Contract No 64T08 

 

17 
 

 

 Filter Inspection 
• Check and clean or replace the filters. 

 
 Earth Ground Resistance 

• Check and record earth ground resistance. Earth ground should always read 10 ohms 
or less at the site. 

 Controller Inspection 
• Ensure that all the connectors are secure, and the cables are not damaged in any way. 
• Check the operation of the Controller 

 Internal Hardware Inspection 
• Inspect internal hardware to ensure all mountings and connections are tight. 

 LED and Electronic Circuitry Testing 
• A series of test should be performed on the sign to check for hardware problems, and 

incorrect variable settings. Among the processes that will be checked is the exhaust fan 
turn-on temperature set point (incorrect settings can adversely affect LED lifetime).  This 
is a test of sign functions only.  It does not include test of other DMS equipment 
hardware. 
1. Connect a laptop computer to the sign controller and establish communication with 

the sign. 
2. Check that the temperature levels shown on the Sign Status screen of the Sign 

Control tab are the appropriate values for both internal and external temperature. 
3. Display the “All On” test message to turn on all the sign pixels. 
4. Set the brightness to manual, 75%. 
5. Look for pixels that are either completely “dead” or which have only half of their LEDs 

on, and check that the intensity appears to be correct. 
6. Perform a “Diagnostics” test and check that all the power supplies pass. 
7. Change the brightness to 10% and check that the LEDs dim properly. 
8. Return the light control to “Auto”. 
9. Display the moving row and moving column test messages.  Check for pixels that are 

on when they should be off, or off when they should be on. 
10. Blank the sign. Make sure all the LEDs are off. 
11. Make sure the photocell frequencies are appropriate for the current conditions. 
12. Perform a “Pixel Test” and make appropriate repairs if any pixels appear to be bad. 
13. Disconnect the laptop computer from the controller.  Call the district headquarters 

operations contact and ask them to remotely check the sign status.  Inform them that 
you are returning this sign to regular operations 

14. Be sure the district representative can communicate with the sign before leaving the 
site. 

 
Work Completed By:   Date:    
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ITS Maintenance Work Order 
 
 

Work Order Number ITS-2024-_   

Contractor  Date Issued  

City/County  Date Completed  

Location  Date Submitted for 
Payment 

 

Work to be Performed: 

Special Instructions: 
 
* Please be reminded to follow the appropriate IDOT Traffic Control Standards when performing this 
work. 
Is work to be performed as a result of an accident? Yes 
No 

 
Accident reference number: 

IDOT Contact  Phone 
Number 

 

      

Work Authorized By Date Work Inspected By Date Payment 
Authorized By 

Date 

Labor 
Worker Classification Number of Workers (and Names) Hours 

Worked 
Total Hours 

Journeyman    
Apprentice    

    
    
    

Equipment Used Material Used 
Description (Model, Year, Capacity, etc.) Number 

of Hours 
Description Quantity 

Pick-Up Truck    
Bucket Truck < 35'    
Bucket Truck (35-65')    
Arrowboard, Trailer Mounted    
Attenuator, Crash (truck mounted)    

    
    

Remarks: 

Contractor’s Field 
Supervisor    
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WHERE SERVICES ARE TO BE PERFORMED 
 
Services may be performed at (but not limited to) the following locations:  

DISTRICT 3 DMS LOCATIONS 

Location #1, Interstate 80 Westbound, Overhead DMS and surveillance equipment, near M.P. 
96.5 (LaSalle County) 
Location #2, Interstate 80 Westbound, Overhead DMS and surveillance equipment, near M.P. 
72.48 (LaSalle County) 
Location #3, lnterstate 39 Northbound, Overhead DMS and surveillance equipment, near M.P. 
49.5 (LaSalle County) 
Location #4, Interstate 39 Northbound, Butterfly DMS and surveillance equipment, near M.P. 
52.57 (LaSalle County) 
Location #5, Interstate 39 Southbound, Overhead DMS and surveillance equipment, near M.P. 
68.48 (LaSalle County) 
Location #6, Interstate 39 Southbound, Butterfly DMS and surveillance equipment, near M.P. 
57.59 (LaSalle County) 
Location #7, Interstate 57 Northbound, Overhead DMS and surveillance equipment, 
near M.P. 305 (Kankakee County) 
Location #8, Interstate 57 Southbound, Overhead DMS and surveillance equipment, 
near M.P. 324 (Kankakee County) 
Location #9, Interstate 80 Eastbound, Butterfly DMS and surveillance equipment, Near M.P. 
83.6 (LaSalle County) 
Location # 10 Interstate 55, Southbound, Butterfly DMS and surveillance equipment, near M.P. 
223.0 (Grundy County) 
Location #11, Interstate 55, Northbound, Butterfly DMS and surveillance equipment, near M.P. 
214.0 (Livingston County) 
Location #12, Interstate 80, Eastbound, Butterfly DMS and surveillance equipment, near M.P. 
100.9 (Grundy County) 
Location #13, Interstate 80, Eastbound, Butterfly DMS and surveillance equipment, near M.P.  
41.9 (Bureau County). 
Location #14, Interstate 80, Westbound, Butterfly DMS and surveillance equipment, near M.P.  
65.8 (Bureau County). 
Location #15, Interstate 39, Southbound, Butterfly DMS and surveillance equipment, near  
M.P. 73.9 (LaSalle County). 
Location #16, Interstate 39, Northbound, Butterfly DMS and surveillance equipment, near M.P.  
60.3 (LaSalle County). 
Location #17, Interstate 55, Southbound, Butterfly DMS and surveillance equipment, near M.P.  
208.0 (Livingston County). 
Location #18, Interstate 55, Northbound, Butterfly DMS and surveillance equipment, near M.P.  
183.5 (McClean County). 
Location #19, Interstate 55, Southbound, Butterfly DMS and surveillance equipment, near M.P.  
287.2 (Iroquois County). 
Location #20, Interstate 57, Northbound, Butterfly DMS and surveillance equipment, near M.P.  
258.1 (Ford County). 
Location #21, Interstate 39 surveillance equipment Abraham Lincoln Bridge at milepost 
56 (LaSalle County) 
Location # 22, District 3 Headquarters, 700 East Norris Drive Ottawa, IL 61350, exterior 
surveillance equipment (LaSalle County) 
 
The surveillance cameras were manufactured by Axis. The twelve DMS were manufactured by 
Skyline. 
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DISTRICT 2 DMS LOCATIONS 
 
Location #1, Interstate 88 Westbound, Overhead DMS at M.P. 2.1 (Rock Island County)  
Location #2, Interstate 80 Westbound, Overhead DMS at M.P. 12.1 (Rock Island County)  
Location #3, Interstate 74 Westbound, Overhead DMS at M.P. 15.7 (Henry County) 
Location #4, US 20 Eastbound, Overhead DMS 0.1 mile east of Falconer Rd (Winnebago Co.)  
Location #5, US 20 Eastbound, Overhead DMS 0.25 mile west of Alpine Rd (Winnebago Co.)  
Location #6, US 20 WB / I-39 SB, Overhead DMS 0.25 mile west of Harrison Ave (Winnebago 
County) 
Location #7, Interstate 39 Northbound, Overhead DMS 0.5 mile south of IL 38 (Ogle County)  
Location #8, Interstate 74 Northbound, Overhead DMS at M.P. 6.9 (Rock Island County)  
Location #9. Interstate 280 Eastbound, Overhead DMS at M.P. 3.3 (Rock Island County)  
Location #10, Interstate 74 Westbound, Butterfly DMS at M.P. 1.64 (Rock Island County)  
Location #11, Interstate 74, Westbound, Butterfly DMS at M.P. 4.09 (Rock Island County)  
Location #12, I-74 / US 6 (stub) Westbound, Butterfly DMS at M.P. 4.66 (Rock Island County)  
Location #13, Interstate 280 Eastbound, Butterfly DMS at M.P. 1.3 (Rock Island County) 
 
 
CEMENT, TYPE IL (BDE) 
 
Effective:  August 1, 2023 
 
Add the following to Article 302.02 of the Standard Specifications: 
 

“ (k) Type IL Portland-Limestone Cement  ....................................................................... 1001” 
 
Revise Note 2 of Article 352.02 of the Standard Specifications to read: 
 

“ Note 2.  Either Type I or Type IA portland cement or Type IL portland-limestone cement 
shall be used.” 

 
Revise Note 1 of Article 404.02 of the Standard Specifications to read: 
 

“ Note 1.  The cement shall be Type I portland cement or Type IL portland-limestone 
cement.” 

 
Revise Article 1019.02(a) of the Standard Specifications to read: 
 

“ (a) Cement, Type I or IL  ................................................................................................ 1001” 
 
 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
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work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

  



Various Routes 
Section D2 ITS 2024 

Various Counties 
Contract No 64T08 

 

22 
 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 
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Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
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the Department has determined the work of this contract has subcontracting opportunities that 
may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates, in the absence of unlawful discrimination and 
in an arena of fair and open competition, DBE companies can be expected to perform 0.00% of 
the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan will 
be approved by the Department if the Utilization Plan documents sufficient commercially useful 
DBE work to meet the contract goal or the bidder submits sufficient documentation of a good faith 
effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means the bidder 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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must show that all necessary and reasonable steps were taken to achieve the contract goal.  
Necessary and reasonable steps are those which, by their scope, intensity and appropriateness 
to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they 
were not successful.  The Department will consider the quality, quantity, and intensity of the kinds 
of efforts the bidder has made.  Mere pro forma efforts, in other words efforts done as a matter of 
form, are not good faith efforts; rather, the bidder is expected to have taken genuine efforts that 
would be reasonably expected of a bidder actively and aggressively trying to obtain DBE 
participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the Contractor might otherwise prefer to perform these work 
items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
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difference is excessive or unreasonable.  In accordance with the above Bidding 
Procedures, the documentation of good faith efforts must include copies of each 
DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE 
subcontractor was selected over a DBE for work on the contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is not 
approved because it is deficient as a technical matter, unless waived by the Department, 
the bidder will be notified and will be allowed no more than a five calendar day period to 
cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days after 
the receipt of the notification of the determination.  The determination shall become final 
if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments address 
efforts made prior to submitting the bid.  The request will be reviewed by the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person to consider all issues of documentation and whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, 
the bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the Reconsideration 
Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 
 

mailto:DOT.DBE.UP@illinois.gov
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CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 
by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts 
to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 
specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, a new Request for Approval of Subcontractor will not be required.  However, 
the Contractor must document efforts to assure the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has agreed 
in writing to the change.  If this occurs, the Contractor shall substitute other work of 
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equivalent value to a certified DBE or provide documentation of good faith efforts to 
do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to perform 
the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 



Various Routes 
Section D2 ITS 2024 

Various Counties 
Contract No 64T08 

 

31 
 

 
(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the Contractor seeks to terminate a DBE it 
relied upon to obtain the contract so that the Contractor can self-perform the work for 
which the DBE contractor was engaged or so that the Contractor can substitute 
another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any reason, 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department will provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the Contractor 
does not have the full amount of work indicated in the Utilization Plan performed by the 
DBE companies indicated in the Utilization Plan and after good faith efforts are reviewed, 
the Department may deduct from contract payments to the Contractor the amount of the 
goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to 
subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
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administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 

 
 
ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021      Revised:  April 2, 2024 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  Of this goal, at least 50% of 
the labor hours of each prevailing wage classification performed by apprentices shall be 
performed by graduates of the Illinois Works Pre-Apprenticeship Program, the Illinois Climate 
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.   
 
The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO) 
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The 
Contractor shall ensure compliance during the term of the contract and will be required to report 
on and certify its compliance.  An apprentice use plan, apprentice hours, and a compliance 
certification shall be submitted to the Engineer on forms provided by the Department and/or 
DCEO. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024      Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
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“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
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SHORT TERM AND TEMPORARY PAVEMENT MARKINGS (BDE) 
 
Effective:  April 1, 2024      Revised:  April 2, 2024 
 
Revise Article 701.02(d) of the Standard Specifications to read: 
 

“(d) Pavement Marking Tapes (Note 3)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 701.02 of the Standard Specifications: 
 

“ Note 3.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 703.02(c) of the Standard Specifications to read: 
 

“(c) Pavement Marking Tapes (Note 1)  ..................................................................... 1095.06” 
 
Add the following Note to the end of Article 703.02 of the Standard Specifications: 
 

“ Note 1.  White or yellow pavement marking tape that is to remain in place longer than 
14 days shall be Type IV tape.” 

 
Revise Article 1095.06 of the Standard Specifications to read: 
 

“1095.06 Pavement Marking Tapes.  Type I white or yellow marking tape shall consist of 
glass spheres embedded into a binder on a foil backing that is precoated with a pressure sensitive 
adhesive.  The spheres shall be of uniform gradation and distributed evenly over the surface of 
the tape. 

 
Type IV tape shall consist of white or yellow tape with wet reflective media incorporated to 

provide immediate and continuing retroreflection in wet and dry conditions.  The wet retroreflective 
media shall be bonded to a durable polyurethane surface.  The patterned surface shall have 
approximately 40 ± 10 percent of the surface area raised and presenting a near vertical face to 
traffic from any direction.  The channels between the raised areas shall be substantially free of 
exposed reflective elements or particles. 

 
Blackout tape shall consist of a matte black, non-reflective, patterned surface that is precoated 

with a pressure sensitive adhesive.   
 

(a) Color.  The white and yellow markings shall meet the following requirements 
for daylight reflectance and color, when tested, using a color 
spectrophotometer with 45 degrees circumferential/zero degree geometry, 
illuminant D65, and two degree observer angle.  The color instrument shall 
measure the visible spectrum from 380 to 720 nm with a wavelength 
measurement interval and spectral bandpass of 10 nm.  

 
Color Daylight Reflectance %Y 

White 65 min. 
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Yellow * 36 - 59 
  

*Shall match Aerospace Material Specification Standard 595 33538 (Orange Yellow) and 
the chromaticity limits as follows.  

 
x 0.490 0.475 0.485 0.530 
y 0.470 0.438 0.425 0.456 

 
(b) Retroreflectivity.  The white and yellow markings shall be retroreflective.  Reflective values 

measured in accordance with the photometric testing procedure of ASTM D 4061 shall not 
be less than those listed in the table below.  The coefficient of retroreflected luminance, 
RL, shall be expressed as average millicandelas/footcandle/sq ft (millicandelas/lux/sq m), 
measured on a 3.0 x 0.5 ft (900 mm x 150 mm) panel at 86 degree entrance angle. 

 
Coefficient of Retroreflected Luminance, RL, Dry 

Type I Type IV 
Observation 

Angle White Yellow Observation 
Angle White Yellow 

0.2° 2700 2400 0.2° 1300 1200 
0.5° 2250 2000 0.5° 1100 1000 

 
Wet retroreflectance shall be measured for Type IV under wet conditions according to 
ASTM E 2177 and meet the following. 

 
Wet Retroreflectance, Initial RL 
Color RL 1.05/88.76 

White 300 
Yellow 200 

 
(c) Skid Resistance. The surface of Type IV and blackout markings shall provide a minimum 

skid resistance of 45 BPN when tested according to ASTM E 303. 
 

(d) Application.  The pavement marking tape shall have a precoated pressure sensitive 
adhesive and shall require no activation procedures.  Test pieces of the tape shall be 
applied according to the manufacturer's instructions and tested according to ASTM 
D 1000, Method A, except that a stiff, short bristle roller brush and heavy hand pressure 
will be substituted for the weighted rubber roller in applying the test pieces to the metal 
test panel.  Material tested as directed above shall show a minimum adhesion value of 
750 g/in. (30 g/mm) width at the temperatures specified in ASTM D 1000.  The adhesive 
shall be resistant to oils, acids, solvents, and water, and shall not leave objectionable 
stains or residue after removal.  The material shall be flexible and conformable to the 
texture of the pavement. 

 
(e) Durability.  Type IV and blackout tape shall be capable of performing for the duration of a 

normal construction season and shall then be capable of being removed intact or in large 
sections at pavement temperatures above 40 °F (4 °C) either manually or with a roll-up 
device without the use of sandblasting, solvents, or grinding.  The Contractor shall provide 
a manufacturer’s certification that the material meets the requirements for being removed 
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after the following minimum traffic exposure based on transverse test decks with rolling 
traffic. 

 
(1) Time in place - 400 days 
(2) ADT per lane - 9,000 (28 percent trucks) 
(3) Axle hits - 10,000,000 minimum 

 
Samples of the material applied to standard specimen plates will be measured for 
thickness and tested for durability in accordance with ASTM D 4060, using a CS-17 wheel 
and 1000-gram load, and shall meet the following criteria showing no significant change 
in color after being tested for the number of cycles indicated. 

 
Test Type I Type IV Blackout 

Minimum Initial Thickness,  
mils (mm) 20 (0.51) 65 (1.65) 1/ 

20 (0.51) 2/ 
65 (1.65) 1/ 
20 (0.51) 2/ 

Durability (cycles) 5,000 1,500 1,500 
 

1/ Measured at the thickest point of the patterned surface. 
 
2/ Measured at the thinnest point of the patterned surface.  
 
The pavement marking tape, when applied according to the manufacturer's recommended 
procedures, shall be weather resistant and shall show no appreciable fading, lifting, or 
shrinkage during the useful life of the marking.  The tape, as applied, shall be of good 
appearance, free of cracks, and edges shall be true, straight, and unbroken. 

 
(f) Sampling and Inspection.   
 

(1) Sample.  Prior to approval and use of Type IV pavement marking tape, the 
manufacturer shall submit a notarized certification from an independent laboratory, 
together with the results of all tests, stating that the material meets the requirements 
as set forth herein.  The independent laboratory test report shall state the lot tested, 
the manufacturer’s name, and the date of manufacture. 

 
After initial approval by the Department, samples and certification by the manufacturer 
shall be submitted for each subsequent batch of Type IV tape used.  The manufacturer 
shall submit a certification stating that the material meets the requirements as set forth 
herein and is essentially identical to the material sent for qualification.  The certification 
shall state the lot tested, the manufacturer’s name, and the date of manufacture. 

 
(2) Inspection.  The Contractor shall provide a manufacturer’s certification to the Engineer 

stating the material meets all requirements of this specification.  All material samples 
for acceptance tests shall be taken or witnessed by a representative of the Bureau of 
Materials and shall be submitted to the Engineer of Materials, 126 East Ash Street, 
Springfield, Illinois 62704-4766 at least 30 days in advance of the pavement marking 
operations.” 
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SPEED DISPLAY TRAILER (BDE) 
 
Effective:  April 2, 2014     Revised:  January 1, 2022 
 
Revise the last paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall show two 
digits (00 to 99) in mph.  The color of the changeable message legend shall be a yellow 
legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The speed 
indicator shall have a maximum speed cutoff.  On roadway facilities with a normal posted 
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling 
more than 25 mph over the work zone speed limit shall not be displayed.  On facilities with 
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling 
more than 15 mph over the work zone speeds limit shall not be displayed.  On any 
roadway facility if detected speeds are less than 25 mph, they shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 
$80,000 to less than $100,000 12% 

$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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SUBMISSION OF PAYROLL RECORDS (BDE) 
 
Effective:  April 1, 2021      Revised:  November 2, 2023 
 
FEDERAL AID CONTRACTS.  Revise the following section of Check Sheet #1 of the Recurring 
Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
STATE CONTRACTS.  Revise Item 3 of Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 

“ 3. Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 
than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Illinois Prevailing 
Wage Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The portal 
can be found on the IDOL website at https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Prevailing-Wage-Portal.aspx.  Payrolls shall be submitted in the 
format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected.” 

 
  

https://lcptracker.com/
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://linkprotect.cudasvc.com/url?a=https%3a%2f%2fwww2.illinois.gov%2fidol%2fLaws-Rules%2fCONMED%2fPages%2fPrevailing-Wage-Portal.aspx&c=E,1,6NlFkpeQJIQmqPMhx-q8kCzUoC1kr6AG3ySJH7qfF8nGVc0K_Gy9tsQFPhfDOPj8KIPckL_DtBuaRcU8CLLJ1CI5Mp7evFxmVyyT6awQgjOMHUsu9Rz1eBy2dTGM&typo=1
https://lcptracker.com/
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TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current driver’s 
license and a current flagger certification I.D. card.  For non-drivers, the Illinois Identification Card 
issued by the Secretary of State will meet the requirement for a current driver’s license.  This 
certification requirement may be waived by the Engineer for emergency situations that arise due 
to actions beyond the Contractor's control where flagging is needed to maintain safe traffic control 
on a temporary basis.  Spotters are defined as certified flaggers that provide support to workers 
by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall be 
identifiable by workers so they can take evasive action when necessary.  Other types of garments 
may be substituted for the vest as long as the garments have a manufacturer’s tag identifying 
them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the flagger may 
be increased up to 100 ft (30 m) from that shown on the plans to improve the visibility of the 
flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has been stopped.  
Spotters shall not encroach on the open lane of traffic, nor interact with or control the flow of traffic. 

 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or fluorescent 
orange and fluorescent yellow/green apparel meeting the requirements of ANSI/ISEA 107-2004 
or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be obtained 
by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger shall 
be positioned as shown on the plans or as directed by the Engineer. 
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(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal number 

of lanes on a multilane pavement with a posted speed limit greater than 40 mph and the 
workers are present, but not separated from the traffic by physical barriers, a flagger or 
spotter shall be furnished as shown on the plans.  Flaggers shall warn and direct traffic.  
Spotters shall monitor traffic conditions and warn workers of errant approaching vehicles 
or other hazardous conditions as they occur.  One flagger will be required for each 
separate activity of an operation that requires frequent encroachment in a lane open to 
traffic.  One spotter will be required for each separate activity with workers near the edge 
of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane closure 
on two-lane, two-way pavement.” 
 
 
VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012      Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Sunday through Saturday for 
each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 
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Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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