



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

May 31, 2007

SUBJECT: FAU Route 8137 / FAS Route 1766 (I-55 FR EAST/OLD US 66)
Section (59-1) RS-2; (26-2) RS
Macoupin County
Contract No. 72B19
Item No. 229, June 15, 2007 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheet 1 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by "P.E." in a smaller font.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Christine Reed, Region 4, District 6; Roger Driskell; Estimates; Design & Environment File

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

72B19

State Job # - * C-96-007-08

PPS NBR - 0-00857-6004

County Name - MACOUPIN - -

Code - 117 - -

District - 6 - -

Section Number - (59-1)RS-2;(26-2)RS

Project Number

Route

FAS 1766

* REVISED : MAY 30, 2007

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0324633	BIT SURF TREATMNT-PM	SQ YD	13,867.000				
40600200	BIT MATLS PR CT	TON	19.800				
40600300	AGG PR CT	TON	138.700				
40600625	LEV BIND MM N50	TON	583.000				
40600982	HMA SURF REM BUTT JT	SQ YD	80.000				
40600990	TEMPORARY RAMP	SQ YD	14.000				
48101200	AGGREGATE SHLDS B	TON	202.000				
67100100	MOBILIZATION	L SUM	1.000				
70100450	TRAF CONT-PROT 701201	L SUM	1.000				
70100460	TRAF CONT-PROT 701306	L SUM	1.000				
78001120	PAINT PVT MK LINE 5	FOOT	1,300.000				
78100215	TEMP FLEXIBLE PVT MKR	EACH	260.000				