SPECIAL EXCAVATION

STAGE 1A STAGE 1B STAGE 2 STAGE 3C STAGE 3D STAGE 4A STAGE 4B TOTAL BY STATION
exoation| P [ecaaron] P ecaarion] P ecaation] P ecavarion] P ecaation]  PSE excation]  PSE excavation| S
ALIGNMENT STATION STATION (CUYD) (CUYD) (CUYD) (CUYD) (CUYD) (CUYD) (CUYD) (CUYD) (CUYD) (CUYD) (CUYD) (CUYD) (CUYD) (CUYD) (CUYD) (CUYD)
ALGONQUIN RD 50+00  60+00 1656.8 1920.0 480.3 936.4 2137.1 2856.4
IL RTE 31 111+50 123+50 612.3 612.3 612.3 612.3
RAMP B 12+01 15+00 2982.2 2982.2 2982.2 2982.2
IL RTE 31 128+23 131+11 5230.9 5230.9 5230.9 5230.9
IL ROUTE 31 15400 123450 5268.1 5268.1 5268.1 5268.1
RAMP D 17450 13450 940.5 940.5 940.5 940.5
IL RTE 31 97+34 111400 223.5 223.5 182.8 182.8 406.3 406.3
IL RTE 31 175+00 176+00 551.5 551.5 551.5 551.5
IL RTE 31 176+00 203+00 1096.7 1096.7 885.7 885.7 1982.4 1982.4
TOTALS 1656.8 1920.0 9305.7 9761.8 6208.6 6208.6 223.5 223.5 182.8 182.8 1648.2 1648.2 885.7 885.7 20111.3 20830.6
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