









LEGEND

-  CONSTRUCTION WORK ZONE
-  DIRECTION OF TRAFFIC
-  TYPE II BARRICADES OR DRUMS
-  CHANNELIZATION DRUM
-  TEMPORARY CONCRETE BARRIER
-  SIGN LOCATION
-  TYPE III BARRICADE LOCATION
-  FLASHING YELLOW LIGHT

**ROAD WORK
AHEAD
EXPECT DELAYS**


SEE IDOT
DISTRICT 1
DETAIL TC-22

**ROAD
CONSTRUCTION
AHEAD**

W20-1 (0)-48

NOTES

1. EXISTING LANE CONFIGURATIONS ARE TO REMAIN IN OPERATION DURING THIS STAGE OF CONSTRUCTION.



	USER NAME = \$USER\$	DESIGNED - <i>MJM</i>	REVISED	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	MAINTENANCE OF TRAFFIC ILLINOIS ROUTE 59	F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
		DRAWN - <i>KEA</i>	REVISED -			338/IL 59	2011-035-I	DUPAGE	181	14	
	PLOT SCALE = \$SCALE\$	CHECKED - <i>PJO</i>	REVISED -			CONTRACT NO. 60P41					
	PLOT DATE = \$DATE\$	DATE - <i>03-22-2012</i>	REVISED -			ILLINOIS FED. AID PROJECT					
						SCALE: AS SHOWN		SHEET NO. 1 OF 5 SHEETS		STA. 3943+00 TO STA. 3955+00	