

EARTHWORK SCHEDULE					
IL. ROUTE 131 (GREENBAY ROAD)	EARTH EXCAVATION (CU. YD)	UNSUITABLE MATERIAL (CU.YD.)	EXCAVATION USED AS EMBANKMENT (SHRINKAGE 15%) (CU.YD.)	EMBANKMENT (CU. YD.)	EARTH WORK BALANCE SURPLUS (+) OR SHORTAGE (-) (CU. YD.)
1671+50 TO 1686+50	477	1202	406	524	-118
YORKHOUSE ROAD					
29+00 TO 31+76.61	0	0	0	0	0
TOTAL	477	1202	406	524	-118

FILE NAME =	USER NAME = guillaumejp	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	IL. ROUTE 131 (GREENBAY ROAD) AT YORKHOUSE ROAD SCHEDULE OF QUANTITIES	F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
c:\pwork\pwork\guillaumejp\0301782\059311-Design.dgn	DRAWN -	REVISED -	2711			27-N-2	LAKE	53	10	
PLOT SCALE = 100.0000' / in.	CHECKED -	REVISED -	CONTRACT NO. 60P63							
PLOT DATE = 4/3/2012	DATE -	REVISED -	SCALE: 1" = 50'			SHEET	OF	SHEETS	STA.	TO STA.