

# SUMMARY OF QUANTITIES

# SCHEDULE OF QUANTITIES

PayItem #	Description	Unit	Total
			Quantity
20200100	EARTH EXCAVATION	CU YD	120
20300100	CHANNNEL EXCAVATION	CU YD	700
28100209	STONE RIPRAP, CLASS A5	TON	1097
67100100	MOBILIZATION	L SUM	1
70100310	TRAFFIC CONTROL AND PROTECTION, STANDARD 701421	L SUM	1
70102630	TRAFFIC CONTROL AND PROTECTION, STANDARD 701601	L SUM	1

URBAN 100% STATE  
0014

20200100	EARTH EXCAVATION	CU YD	136	REMARKS
	STA 0+00 TO 1+31			OFFSET 0.0 TO 17.8 FT LT
20300100	CHANNEL EXCAVATION	CU YD		REMARKS
	STA 0+00 TO 1+31		327	OFFSET 19.8 TO 30.0 FT LT
	STA 0+00 TO 1+31		347	OFFSET 44.5 TO 54.8 FT LT
28100209	STONE RIPRAP, CLASS A5	TON	1097	REMARKS
	STA 0+00 TO 1+31			OFFSET 0.0 TO 17.8 FT LT