

MAINTENANCE OF TRAFFIC QUANTITIES - I

LOCATION		TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS	TEMPORARY PAVEMENT MARKING, 4'	TEMPORARY PAVEMENT MARKING, 6'	TEMPORARY PAVEMENT MARKING, 24'	PAVEMENT MARKING TAPE, TYPE III- LETTERS AND SYMBOLS	PAVEMENT MARKING TAPE, TYPE III 4'	PAVEMENT MARKING TAPE, TYPE III 6'	PAVEMENT MARKING TAPE, TYPE III 24'	PAVEMENT MARKING REMOVAL	PAVEMENT MARKING REMOVAL	
ROAD	STATION	SO.FT.	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	SQ FT	FOOT	
PRESTAGE	100+00 TO 108+00	0	0	0	0	55	1,070	460	0	0	0	
	108+00 TO 123+00	0	0	0	0	0	0	0	0	0	0	
	167+00 TO 182+00	0	300	0	0	0	520	0	0	0	0	
	182+00 TO 197+00	0	650	0	0	0	2,160	0	0	0	0	
	197+00 TO 211+00	0	100	0	0	0	0	0	0	0	0	
	211+00 TO 266+00	0	500	0	0	0	530	0	0	0	0	
	226+00 TO 235+00	0	0	0	0	0	960	0	0	0	0	
STAGE 1	100+00 TO 108+00	0	300	0	0	0	1,650	200	0	55	392	
	108+00 TO 123+00	82	4,630	670	48	0	0	0	0	55	1,240	
	123+00 TO 138+00	55	4,610	380	0	0	1,480	0	0	27	1,970	
	138+00 TO 152+00	55	3,860	320	48	0	0	0	0	27	612	
	152+00 TO 167+00	0	4,020	0	0	0	0	0	0	0	240	
	167+00 TO 182+00	0	3,870	0	0	0	0	0	0	0	120	
	182+00 TO 197+00	55	3,840	450	75	0	2,440	0	0	55	2,320	
	197+00 TO 211+00	0	4,510	0	0	0	0	0	0	0	112	
	211+00 TO 266+00	55	4,670	300	0	0	200	0	0	82	870	
	226+00 TO 238+00	0	0	0	0	0	1,460	0	0	112	112	
	MARCUS	0	0	0	0	0	0	0	0	0	0	
	FOXDALE RD	0	0	0	0	0	2,050	0	24	0	0	
	ITASCA RD	0	0	0	0	0	0	0	0	0	0	
	MILL RD	0	0	0	0	0	2,570	0	24	0	0	
	JF KENNEDY DR	0	0	0	0	0	1,010	0	12	0	0	
	STAGE 2	100+00 TO 108+00	0	0	0	0	0	2,000	0	0	0	0
		108+00 TO 123+00	0	0	0	0	82	3,900	480	74	0	0
123+00 TO 138+00		0	1,200	0	15	109	5,820	985	100	0	0	
138+00 TO 152+00		0	0	0	0	82	3,470	370	55	0	0	
152+00 TO 167+00		0	0	0	0	0	3,030	0	0	0	0	
167+00 TO 182+00		0	0	0	0	0	3,490	0	0	0	0	
182+00 TO 197+00		0	2,190	0	109	0	3,345	620	80	0	0	
197+00 TO 211+00		0	0	0	0	0	3,680	0	0	0	0	
211+00 TO 266+00		0	1,120	0	109	0	5,120	580	0	0	0	
226+00 TO 238+00		0	0	0	0	0	1,150	45	0	0	0	
MARCUS		0	0	0	0	0	0	0	0	0	0	
LOMBARD RD		0	0	0	0	0	1,670	0	15	0	0	
MILL RD		0	0	0	0	0	3,950	100	37	0	0	
JF KENNEDY DR		0	0	0	0	27	2,490	50	12	0	0	
STAGE 3		100+00 TO 108+00	0	0	0	0	0	1,420	90	0	0	0
		108+00 TO 123+00	0	0	0	0	137	2,660	1,015	76	0	0
		123+00 TO 138+00	0	0	0	0	109	2,635	700	76	0	0
	138+00 TO 152+00	0	0	0	0	82	2,500	590	60	0	0	
	152+00 TO 167+00	0	0	0	0	0	2,280	0	0	0	0	
	167+00 TO 182+00	0	0	0	0	0	2,280	0	0	0	0	
	182+00 TO 197+00	0	0	0	0	164	2,360	685	80	0	0	
	197+00 TO 211+00	0	0	0	0	0	2,600	0	0	0	0	
	211+00 TO 266+00	0	0	0	0	137	2,320	755	85	0	0	
	226+00 TO 238+00	0	0	0	0	0	980	40	0	0	0	
TOTAL		300	40,370	2,120	186	1,201	83,250	7,765	810	300	7,988	

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION
**SCHEDULE OF
MAINTENANCE OF
TRAFFIC QUANTITIES-I**
US ROUTE 20 (LAKE STREET)

DATE: 03/01/05

DRAWN BY: SR
CHECKED BY: JJ

\\lln_dcn171484_us20\cas1\4854g802-1b.sht