

\* Note: The contractor shall use extreme care during concrete removal so as not to damage the PPC Deck Beams




## EXISTING SECTION THRU WEST ABUTMENT (EXPANSION) NOTE: EXISTING REINFORCEMENT BARS & COIL LOOP

E: EXISTING REINFORCEMENT BARS & COIL LOOP
ANCHOR DEVICES EXTENDING INTO THE REMOVAL
AREAS SHALL BE CLEANED. STRAIGHTENED AND
INCORPORATED INTO THE NEW CONSTRUCTION.
ANY REINFORCEMENT BARS OR COIL LOOPS THAT
ARE DAMAGED DURING CONCRETE REMOVAL SHALL
BE REPLACED WITH APPROVED BAR SPLICER OR
ANCHORAGE SYSTEM. COST INCLUDED WITH
CONCRETE REMOVAL.




## PROPOSED SECTION THRU WEST ABUTMENT (EXPANSION)

lote: Dimensions are based on PJS Joint.
If the contractor elects to use the alternate strip seal, the dimensions may require adjustments as detailed on the joint base sheet.



## EXISTING PARTIAL PLAN (WEST ABUTMENT)



Remove and replace concrete parapet for setting of expansion joint armor. Existing Reinforcement Bars extending into the removal areas shall be cleaned, straightened and incorporated into the new construction. Any Reinforcement bars that are damaged during concrete removal shall be replaced with approved bar splicer or anchorage system. Cost includedin Bridge Joint System (Expansion),  $1^5\mathrm{g}$ "

#5 U (E) BAR

EXPANSION JOINT DETAILS
US 52 OVER ELKHORN CREEK
FAS ROUTE 2079 (US 52)
SECTION 16BR-M
OGLE COUNTY
STRUCTURE NUMBER 071-0070

CONTRACT NO. 64A85

Sheet 4 of 7