

HW 91-175-8-5007/62/74 - Udp: 95-101105 (temp) - 2/28/05

* L1 IS THE POST CLOSEST TO THE ROADWAY EDGE OF PAVEMENT
 ** FOR INFORMATION ONLY ITEM INCLUDED IN TEMPORARY SIGN ITEMS

BILL OF MATERIALS - TEMPORARY SIGNING

(SHEET 5 OF 5)

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
74	*	TAZEWELL	1366	344
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	

*(90-11)R-2:90(13, 14, 14-1)R-1

LOCATION	STATION	SIGN DIMENSIONS		COMPOSITE TEMPORARY SIGN OVERLAY (SQ m)	SIGN PANEL OVERLAY (SPECIAL) (SQ m)	WOOD SIGN SUPPORT **		CONCRETE FOUNDATIONS FOR WOOD SIGN SUPPORT ** (EACH)	REMOVE SIGN PANEL ASSEMBLY TYPE B (EACH)	REMOVE SIGN PANEL TYPE 3 (SQ m)	REINSTALL TEMP SIGN PANEL ASSEMBLY (EACH)	RELOCATE SIGN PANEL ASSEMBLY TYPE B (EACH)	TEMP SIGN PANEL ASSEMBLY (SQ m)	LEGEND	SIGN DETAIL	COMMENTS
		HEIGHT (mm)	WIDTH (mm)			L1 (m)	L2 (m)									
WB I-74 STAGE 3C																
1	LT	151+450	475	1117	0.5									93		REMOVE CTSO TO REVEAL "92B"
	LT	151+450	475	1117	0.5									93		REMOVE CTSO TO REVEAL "92B"
	LT	152+243												RIVERFRONT DR. - DOWNTOWN PEORIA		REMOVE CTSO TO REVEAL "EXIT ONLY"
	LT	152+243												LANE ENDS 800 FEET		REMOVE SPO
	LT	152+267									1			40 NORTH - RIVERFRONT DR.		REINSTALL AT STA. 152+309
	LT	152+446												DOWNTOWN PEORIA VIA MICHEL BRIDGE		REMOVE CTSO TO REVEAL "EXIT ONLY"
1	RT	152+629									1			PEORIA CIVIC CENTER		REINSTALL AT STA. 152+709
	LT	152+709	1828	3000						5.5				PEORIA CIVIC CENTER		REMOVE SIGN PANEL
	RT	152+838	3350	3960						13.3				40 NORTH - RIVERFRONT DR.		REMOVE SIGN PANEL FROM O.H. TRUSS
	RT	152+838												I-74 WEST - KEEP LEFT		REMOVE
	RT	152+892									1			WORK ZONE - SPEED LIMIT 55 - \$XXX FINE MINIMUM		REINSTALL AT LT STA. 152+892
	LT	152+905												CASINO ←		REMOVE
	RT	153+081												EXIT 95 LT ↗		REMOVE
1	LT	153+163	1700	3660					1					EXIT 94 - RIVERFRONT DR. - 1/2 MILE		RSPA
	LT	153+154									1			NORTH MAIN ST.		REINSTALL AT STA. 153+441
	LT	153+175									1			RIVERFRONT DR. 1/2 MILE		REINSTALL AT STA. 153+163
	LT	153+449												CASINO →		REMOVE
CAMP ST. STAGE 3C																
	LT	2+530							1					TO - DETOUR - WEST - I74 - ←		RSPA (TRAILBLAZER)
	RT	2+695							1					TO - DETOUR - WEST - I74 - ←		RSPA (TRAILBLAZER)
	RT	100+213	2080	3960						8.2				TO DETOUR - I74 WEST - GALESBURG		REMOVE SIGN PANEL FROM O.H. TRUSS WHEN RAMP K-2 IS OPENED TO TRAFFIC
SUBTOTAL SHEET 5 OF 5																
				1.0					3	27.0	5					

CTS0 = COMPOSITE TEMPORARY SIGN OVERLAY
 RSPA = REMOVE SIGN PANEL ASSEMBLY
 SPO = SIGN PANEL OVERLAY
 TSPA = TEMPORARY SIGN PANEL ASSEMBLY

T. I. S. SHEET 5 OF 33

NOTES:
 1. THE REMOVAL OF TEMPORARY SIGNING THAT IS INSTALLED WITHIN THIS CONTRACT IS INCLUDED WITHIN THE RESPECTIVE TEMPORARY SIGNING PAY ITEM.
 2. THE REMOVAL OF TEMPORARY SIGN PANELS OR SIGN PANEL ASSEMBLIES THAT WERE PREVIOUSLY INSTALLED BY OTHERS IS PAID AS "REMOVE SIGN PANEL" OR "REMOVE SIGN PANEL ASSEMBLY" OF THE TYPE SPECIFIED.

1 -REVISED PAY ITEMS
 -ADDED PAY ITEMS
 -ADDED NOTE

REVISIONS	
NAME	DATE
1 REVISED	MAY 27 2005



ILLINOIS DEPARTMENT OF TRANSPORTATION
 FAI ROUTE 74 (I-74)
TEMPORARY GUIDE SIGN DETAILS

DRAWN BY RLS
 CHECKED BY JJM
 DATE 12-20-04