CONTRACT NO. 72939

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	**	BROWN	89	19
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* LA GRANGE WETLAND BANK
** DS WETLAND MITIGATION NO. 1

TREES

TREES

EX LEVEE

EX DRAINAGE DITCH

183+00.00

185+00

190+00

195+00

198+00.00

PR CONSTRUCTION LIMITS

FIELD # 6

PR CONSTRUCTION LIMITS

STA 179+00 (C001) TO STA 102+50 (A001)
PR EXCAVATION RE-ESTABLISH
HORSESHOE LAKE (CONNECTING
FIELD NO. 5 WITH EX HORSESHOE
LAKE)

PR TREE REMOVAL
(CLEARING & GRUBBING)

FIELD # 2

N

EX SCRUB BRUSH

EX HORSESHOE LAKE

REVISIONS NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

PLAN VIEW
PR EARTH EXAVATION
TO RE-ESTABLISH
HORSESHOE LAKE
FIELDS 2 & 6

SCALE: VERT.
HORIZ.
DATE

DRAWN BY BDK
CHECKED BY JCN

PLOT DATE = 2/9/2005
FILE NAME = c:\projects\d650305\sheets\h5.dgn
PLOT SCALE = 100.0000 '/ IN.
REFERENCE = HH05.8

PLAN SHEET (C001)