CONTRACT NO. 72939

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	**	BROWN	89	21
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* LA GRANGE WETLAND BANK
** D6 WETLAND MITIGATION NO. 1

190+00

195+00

PR CONSTRUCTION LIMITS

FIELD # 2

PR CONSTRUCTION LIMITS

01+68.10

EX SCRUB BRUSH

STA 179+00 (C001) TO STA 102+50 (A001)
PR EXCAVATION TO RE-ESTABLISH HORSESHOE LAKE (CONNECTING FIELD NO. 5 WITH EX HORSESHOE LAKE)

EXEMORSRSBOEAKKE

PR TREE REMOVAL
(CLEARING & GRUBBING)

PR CONSTRUCTION LIMITS

PR CONSTRUCTION LIMITS

85+00

90+00

℄ A001

95+00

100+00.00

85+00.00

PR CONSTRUCTION LIMITS

FIELD # 1

REVISIONS NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

PLAN VIEW
PR CUTTING DITCH THRU EX EARTH BERM (SEE CROSS SECTIONS)

SCALE: VERT.
HORIZ.
DATE

DRAWN BY BDK
CHECKED BY JCN

PLOT DATE = 2/9/2005
FILE NAME = c:\projects\d6930\shtplnl7.dgn
PLOT SCALE = 100.4335 ' / IN.
REFERENCE = MNPP#

PLAN SHEET (A001)