

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
317	***	FULTON	684	26
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS FED. AID PROJECT		
*** 181,18BRY&18BRY-1BR,18B-1				

SCHEDULE OF QUANTITIES

TREE WHIP MIXTURE	
DESCRIPTION	EACH
JOBSITE	2524
TOTAL	2524

FOR PLACEMENT LOCATIONS SEE EROSION CONTROL AND TREE WHIP PLAN SHEETS

ROCK FILL		
LOCATION	THICKNESS	TON
STAGE I - US 24		
TEMPORARY HAUL ROAD	12"	1290
TOTAL		1,290

FILLING EXISTING CULVERT	
LOCATION	CU YD
US 24	
STA 28+00	11
TOTAL	11

REINFORCEMENT BARS		
LOCATION	LT/RT	POUND
STAGE I - US 24		
STA 28+00.62	LT/RT	46
STA 101.91.12	LT/RT	46
STA 122+57.40	LT/RT	42
TOTAL		134

TREE REMOVAL (6 TO 15 UNITS DIAMETER)								
LOCATION	LT/RT	UNITS	LOCATION	LT/RT	UNITS	LOCATION	LT/RT	UNITS
US 24			US 24			US 24		
STA 8+25	LT	14	STA 16+82	LT	9	STA 40+47	RT	7
STA 9+59	LT	12	STA 16+91	LT	9	STA 41+07	RT	10
STA 9+68	LT	7	STA 16+91	LT	6	STA 41+07	RT	7
STA 9+90	LT	10	STA 16+91	LT	10	STA 41+46	RT	8
STA 9+90	LT	9	STA 16+91	LT	7	STA 42+00	RT	7
STA 9+90	LT	11	STA 16+91	LT	8	STA 42+00	RT	6
STA 10+28	LT	12	STA 16+91	LT	9	STA 42+43	RT	6
STA 11+97	LT	13	STA 16+91	LT	6	STA 44+77	LT	6
STA 11+97	LT	12	STA 17+00	LT	6	STA 44+86	LT	7
STA 14+28	LT	15	STA 17+00	LT	4	STA 44+92	LT	8
STA 14+28	LT	12	STA 17+00	LT	6	STA 45+00	LT	7
STA 14+34	LT	12	STA 17+48	LT	6	STA 45+00	LT	11
STA 14+34	LT	9	STA 17+48	LT	6	STA 45+50	LT	6
STA 14+34	LT	12	STA 17+48	LT	6	STA 45+50	LT	8
STA 14+46	LT	12	STA 17+48	LT	7	STA 45+50	LT	8
STA 14+46	LT	10	STA 30+10	LT	11	STA 75+65	LT	10
STA 14+46	LT	13	STA 30+10	LT	10	STA 75+65	LT	9
STA 14+82	LT	9	STA 30+10	LT	8	STA 75+65	LT	8
STA 14+82	LT	10	STA 30+10	LT	9	STA 75+65	LT	10
STA 14+88	LT	12	STA 36+52	RT	8	STA 75+65	LT	10
STA 14+88	LT	13	STA 36+75	RT	11	STA 75+65	LT	11
STA 15+21	LT	9	STA 36+75	RT	12	STA 75+65	LT	10
STA 15+26	LT	7	STA 37+72	RT	8	STA 75+65	LT	14
STA 15+26	LT	7	STA 37+72	RT	8	STA 75+65	LT	9
STA 15+26	LT	8	STA 37+72	RT	8	STA 75+65	LT	6
STA 15+34	LT	14	STA 37+72	RT	7	STA 95+93	LT	9
STA 15+34	LT	12	STA 38+00	RT	7	STA 95+93	LT	6
STA 15+34	LT	13	STA 38+00	RT	8	STA 96+22	LT	6
STA 15+34	LT	11	STA 38+00	RT	6	STA 96+22	LT	6
STA 16+11	RT	9	STA 38+14	RT	8	STA 96+85	LT	6
STA 16+18	RT	6	STA 38+29	RT	10	STA 96+85	LT	6
STA 16+22	LT	12	STA 38+75	RT	8	STA 96+93	LT	6
STA 16+27	LT	6	STA 38+80	RT	13	STA 96+93	LT	6
STA 16+27	LT	7	STA 38+91	RT	7	STA 96+93	LT	8
STA 16+27	LT	6	STA 38+91	RT	9	STA 97+35	LT	6
STA 16+48	LT	9	STA 39+00	RT	7	STA 97+78	LT	6
STA 16+48	LT	8	STA 39+15	RT	14	STA 97+95	LT	9
STA 16+61	LT	6	STA 39+69	RT	8	STA 98+61	LT	7
STA 16+61	LT	8	STA 40+00	RT	9	STA 99+24	LT	7
STA 16+61	LT	13	STA 40+05	RT	7	STA 99+24	LT	6
STA 16+61	LT	11	STA 40+40	RT	7	STA 99+72	LT	14
STA 16+61	LT	11	STA 40+43	RT	6			
STA 16+82	LT	7	STA 40+47	RT	11			
SUB TOTAL		439	SUB TOTAL		350	SUB TOTAL		323
TOTAL			TOTAL			1112		

TREE REMOVAL (OVER 15 UNITS DIAMETER)					
LOCATION	LT/RT	UNITS	LOCATION	LT/RT	UNITS
US 24			US 24		
STA 7+70	LT	21	STA 38+43	RT	30
STA 8+25	LT	17	STA 38+60	RT	16
STA 9+09	LT	23	STA 38+80	RT	34
STA 9+15	LT	19	STA 39+21	RT	17
STA 10+39	LT	16	STA 39+87	RT	19
STA 11+12	LT	23	STA 40+14	RT	26
STA 11+97	LT	17	STA 40+20	RT	26
STA 14+10	RT	43	STA 41+07	RT	28
STA 16+18	RT	16	STA 41+43	LT	40
STA 16+28	RT	22	STA 41+71	RT	20
STA 16+35	RT	16	STA 42+24	RT	27
STA 16+41	RT	17	STA 99+00	RT	18
STA 16+56	RT	35	STA 100+10	RT	30
STA 17+57	LT	19	STA 113+25	LT	27
STA 37+55	RT	24	STA 113+50	LT	19
STA 38+00	RT	29			
TOTAL			734		

BITUMINOUS BASE COURSE 8"		
LOCATION	LT/RT	SQ YD
STAGE II - US 24		
STA 3+80 TO 12+50	RT	274
STA 96+00 TO 113+00	RT	550
DETOUR RUNAROUND		2125
TEMPORARY CROSSOVER		392
TOTAL		3,341

WOVEN WIRE FENCE 4'		
LOCATION	LT/RT	FOOT
STAGE I - US 24		
STA 80+00 TO 82+10	RT	210
STAGE III - US 24		
STA 79+60 TO 81+90	LT	230
TOTAL		440

REMOVE EXISTING CULVERTS				
LOCATION	LT/RT	SIZE (IN)	TYPE	FOOT
US 24				
STA 1+26		12	CMP	41.0
STA 21+00	RT	12	CMP	21.8
STA 24+79	RT	12	CMP	49.3
STA 44+31	RT	12	CMP	38.9
STA 45+54	LT	12	CMP	31.2
STA 78+57	LT	UNKNOWN	UNKNOWN	34.2
STA 88+57	LT	60	CMP	42.3
STA 89+65	RT	12	CMP	99.4
STA 90+74	RT	12	CMP	58.4
STA 129+43	LT	18	CLAY PIPE	31.2
STA 129+76	LT	18	CLAY PIPE	18.9
US 136 N				
STA 658+80	RT	12	CMP	36.7
STA 659+87	RT	12	CMP	53.5
STA 660+77	RT	12	CMP	17.3
CH 11 WEST				
STA 16+38		24	CMP	44.2
CH 11 EAST				
STA 7+27		12	CLAY PIPE	30.7
BACK RD				
STA 10+46	RT	12	CMP	24.0
TOTAL				673

MAILBOX REMOVAL AND RELOCATION		
LOCATION	LT/RT	EACH
US 24		
STA 1+50	RT	2
STA 24+50	RT	2
STA 31+00	RT	3
STA 114+00	LT	1
STA 119+50	RT	1
US 136		
STA 659+00	LT	1
CH 11 WEST		
STA 13+00	RT	1
CH 11 EAST		
STA 20+75	RT	2
TOTAL		13

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SCALE: VERT. DATE: HORIZ.

DRAWN BY: CHECKED BY: