STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION CITY OF COLUMBIA


PLANS FOR PROPOSED

F.A.U. ROUTE 9303 **RUECK STREET - PHASE 4** SECTION: 01-00032-05-PV PROJECT NO. M-5011(183) JOB NO. C-98-346-04 MONROE COUNTY, IL

SCALE IN FEET

PLAN 1" = 20'PROFILE, HORIZ 1" = 20'PROFILE, VERT 1" = 5'
SECTIONS, HORZ 1" = 10'


CROSS SECTIONS, HORZ CROSS SECTIONS, VERT 1" = 5'




NET LENGTH OF SECTION = 879.39 FEET (0.167 MILES)

9303 01-00032-05-PV MONROE FED. ROAD DIST. NO. 8 | ILLINOIS | FED. AID PROJECT COVER SHEET AND LIST OF STANDARDS

CONTRACT NO. 97250









EXPIRES 11-30-05


alan J. grant ALAN J. GOEPFERT, P.E. NO. 62-52899 DATE

OATES ASSOCIATES

INDEX OF SHEETS

- COVER SHEET & LIST OF STANDARDS
- GENERAL NOTES
- TYPICAL SECTIONS, STRUCTURAL DESIGN DATA,
- & SUMMARY OF QUANTITIES 4 SCHEDULE OF QUANTITIES
- TRAFFIC CONTROL PLAN
- 6-7 PLAN & PROFILE SHEETS
- 8 REMOVAL PLANS
- 9-10 STORM WATER POLLUTION PREVENTION PLAN
- 11-13 INTERSECTION DETAILS
- 14 ENTRANCE SCHEDULE AND DETAILS
- 15 PAVEMENT JOINT DETAILS
- 16-23 CROSS SECTIONS

STANDARDS







FULL SIZE PLANS HAVE BEEN PREPARED USING STANDARD ENGINEERING SCALES, REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

JOINT UTILITY LOCATING INFORMATION FOR PHONE: 800-892-0123 **EXCAVATORS**

CONTRACT NO. 97250

ROADWAY CLASSIFICATION DESIGN SPEED

= TS-2, URBAN COLLECTOR = 30 M.P.H.

CURRENT TRAFFIC (2004)
PROJECTED TRAFFIC (2024) = 2510 A.D.T. = 3730 A.D.T.

SECTION 01-00032-05-PV

FAU ROUTE 9303

PRINTED BY AUTHORITY OF THE STATE OF ILLINOIS

GENERAL NOTES

- THE ILLINOIS DEPARTMENT OF TRANSPORTATION (IDOT) HIGHWAY STANDARDS WITH THE REVISION NUMBER LISTED ON THE COVER SHEET OF THE PLANS SHALL APPLY TO THIS PROJECT.
- 2. UNDERGROUND FACILITIES, STRUCTURES AND UTILITIES HAVE BEEN PLOTTED FROM AVAILABLE SURVEYS AND RECORDS. THEIR LOCATIONS MUST BE CONSIDERED TO BE APPROXIMATE ONLY. IT IS POSSIBLE THERE MAY BE OTHERS, THE EXISTENCE OF WHICH IS NOT PRESENTLY KNOWN OR SHOWN. IT IS THE CONTRACTOR'S RESPONSIBILITY TO DETERMINE THEIR EXISTENCE AND EXACT LOCATION AND TO AVOID DAMAGE THERETO. ILLINOIS LAW REQUIRES A MINIMUM 48-HOUR NOTICE TO ALL UTILITY COMPANIES BEFORE DIGGING. FIELD LOCATIONS OF UNDERGROUND FACILITIES MAY BE OBTAINED BY CALLING THE J.U.L.I.E. SYSTEM AT 800-882-0123 AND PROVIDING 48 HOURS ADVANCE NOTICE. NON-J.U.L.I.E. MEMBERS MAY BE CONTACTED DIRECT. AGENCIES KNOWN TO HAVE FACILITIES WITHIN THE PROJECT LIMITS ARE LISTED BELOW.
- 3. ANY FACILITIES OR APPURTENANCES WHICH ARE THE PROPERTY OF ANY PUBLIC UTILITY LOCATED WITHIN THE LIMITS OF CONSTRUCTION SHALL BE RELOCATED OR ADJUSTED BY THEIR RESPECTIVE OWNERS. THE CONTRACTOR SHALL NOTIFY AND COOPERATE WITH THE OWNERS OF ANY SUCH FACILITY IN THEIR REMOVAL AND REARRANGEMENT OPERATIONS IN ORDER THAT THESE OPERATIONS AND THE CONSTRUCTION OF THIS PROJECT MAY PROGRESS IN A REASONABLE MANNER. ALL ROADSIDE OBJECTS (UTILITY POLES, FIRE HYDRANTS, SIGNS, ETC.) SHALL BE RELOCATED TO PROVIDE A MINIMUM OF 2 FEET CLEARANCE, MEASURED FROM THE FACE OF CURB TO THE NEAR EDGE OF THE OBJECT.
- 4. THE FOLLOWING UTILITY COMPANIES MAY HAVE FACILITIES LOCATED WITHIN THE LIMITS OF CONSTRUCTION WHICH MAY REQUIRE ADJUSTMENT, RELOCATION OR REMOVAL, ALL ARE MEMBERS OF J.U.L.I.E., UNLESS NOTED OTHERWISE.

AMEREN IP (ELECTRIC) 1050 WEST BOULEVARD BELLEVILLE, IL 62221 (618) 234-3400

CHARTER COMMUNICATIONS (CABLE TV) 317 WEST MAIN STREET BELLEVILLE, IL 62220 (618) 277-2288

CITY OF COLUMBIA (WATER & SEWER) 110 WEST SAND BANK ROAD COLUMBIA, IL 62236 (618) 281-4264

HARRISONVILLE TELEPHONE CO. (TELEPHONE) 213 SOUTH MAIN WATERLOO, IL 62298 (618) 939-9256

- 5. THE ABOVE INFORMATION REPRESENTS THE BEST INFORMATION AVAILABLE TO THE LOCAL AGENCY AND IS ONLY INCLUDED FOR THE CONVENIENCE OF THE BIDDER. IT IS UNDERSTOOD AND AGREED THAT THE CONTRACTOR HAS TAKEN THE FOREGOING INTO CONSIDERATION IN PREPARING HIS/HER BID, AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED FOR ANY DELAYS OR INCONVENIENCE CAUSED BY SAME.
- THE CONTRACTOR SHALL REMOVE, MAINTAIN IN A SECURE LOCATION AND PERMANENTLY RESET ALL MAILBOXES, TRAFFIC SIGNS, STREET NAME SIGNS AND ALL PRIVATE AND COMMERCIAL SIGNS WHICH INTERFERE WITH CONSTRUCTION OPERATIONS IN ACCORDANCE WITH ARTICLES 107.20 AND 107.25 OF THE "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION" AND AS DIRECTED BY THE ENGINEER. THE COST OF THIS WORK WILL NOT BE PAID FOR SEPARATELY, BUT SHALL BE CONSIDERED AS INCLUDED IN THE UNIT BID PRICES OF THE CONTRACT. SIGNS DAMAGED DURING REMOVAL AND STORAGE SHALL BE REPLACED BY THE CONTRACTOR AT HIS EXPENSE.
- PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL CONTACT THE LOCAL POSTMASTER FOR APPROVAL OF THE TEMPORARY MAILBOX LOCATIONS.
- 8. THE CONTRACTOR SHALL PROVIDE BLOCKOUTS IN THE PROPOSED SIDEWALK FOR PLACEMENT OF SIGN POSTS AND MAILBOX SUPPORTS. AS DIRECTED BY THE ENGINEER.
- THE CONTRACTOR SHALL PROTECT AND CAREFULLY PRESERVE ALL PROPERTY MARKERS AND MONUMENTS UNTIL THE OWNER AND AN AUTHORIZED SURVEYOR, OR AGENT, HAS WITNESSED OR OTHERWISE REFERENCED THEIR LOCATION.
- 10. THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS IN THE FIELD PRIOR TO ORDERING MATERIALS AND COMMENCING CONSTRUCTION.
- 11. THE CONTRACTOR SHALL STAGE ALL WORK IN SUCH A WAY AS TO MAINTAIN INGRESS AND EGRESS TO ALL ABUTTING PROPERTIES AT ALL TIMES DURING CONSTRUCTION.
- 12. THE CONTRACTOR SHALL CONFINE ALL OPERATIONS TO THE AREA LOCATED WITHIN THE CONSTRUCTION LIMIT LINES, SHOWN ON THE PLANS. ANY AREA DISTURBED BEYOND THESE LIMITS SHALL BE RESTORED TO ITS ORIGINAL CONDITION AT THE CONTRACTOR'S EXPENSE.
- 13. ALL EXCAVATIONS ADJACENT TO THE EDGE OF PAVEMENT SHALL BE PROTECTED WITH EXTENDED LEG BARRICADES WITH APPROPRIATE LIGHTS.
- 14. THE CONTRACTOR SHALL FERTILIZE, SEED AND MULCH ALL EARTH SURFACES DISTURBED BY CONSTRUCTION. SEE THE SEEDING SCHEDULE FOR ESTIMATED PLAN QUANTITIES.
- 15. WHERE TREE REMOVAL CONFLICTS WITH EXISTING UNDERGROUND UTILITIES, THE CONTRACTOR SHALL CUT THE TREE OFF AT THE GROUND LINE AND GRIND THE STUMP AS DIRECTED BY THE ENGINEER.
- 16. EARTH EXCAVATION INCLUDES THE REMOVAL OF THE EXISTING BITUMINOUS (OIL & CHIP) ROADWAY SURFACE AND AGGREGATE BASE. THE CONTRACTOR MAY INCORPORATE THESE MATERIALS INTO THE PROPOSED EMBANKMENT. SURPLUS AND/OR UNSUITABLE MATERIAL SHALL BE DISPOSED OUTSIDE THE LIMITS OF THE RIGHT OF WAY IN ACCORDANCE WITH ARTICLE 202.03 OF THE "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION."
- 17. PRIOR TO STARTING EARTHWORK OPERATIONS IN AREAS THAT DO NOT REQUIRE EXCAVATION, THE EXISTING BITUMINOUS (OIL & CHIP) ROADWAY SURFACE SHALL BE SCARIFIED OR BROKEN BY MECHANICAL MEANS, REDUCING ALL PARTICLES TO A SIZE NOT LARGER THAN 4 INCHES IN THE LARGEST DIMENSION.

- 18. ANY UNSUITABLE MATERIAL ENCOUNTERED DURING CONSTRUCTION SHALL BE REMOVED BY THE CONTRACTOR AND REPLACED WITH SUITABLE MATERIAL AS APPROVED BY THE ENGINEER.
- THE CONTRACTOR SHALL CONTACT THE ENGINEER UPON COMPLETION OF THE SUBGRADE AND PRIOR TO THE LIME MODIFICATION PROCESS. THE LIME MODIFICATION MAY BE DELETED IF THE SUBGRADE IS FOUND NOT TO REQUIRE REMEDIAL PROCEDURES.
- 6. FULL DEPTH SAW CUTTING ON ALL EDGES FOR REMOVAL ITEMS SHALL BE INCLUDED IN THE COST OF THE REMOVAL ITEM AS INDICATED AND IN ACCORDANCE WITH SECTION 440 OF THE "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION."
- 11. ALL EXISTING ROADWAY FEATURES SUCH AS PAVEMENT, CURB, SIDEWALK, DRIVEWAY PAVEMENT, CULVERTS, HEADWALLS, RIPRAP, FENCING, RETAINING WALLS, ETC. WHICH INTERFERE WITH THE PROPOSED CONSTRUCTION SHALL BE REMOVED BY THE CONTRACTOR UNLESS NOTED OTHERWISE ON THE PLANS. ALL MISCELLANEOUS FEATURES WHICH ARE TO BE REMOVED AND FOR WHICH THERE IS NO SPECIFIC PAY ITEM, WILL NOT BE MEASURED SEPARATELY FOR PAYMENT. THE COST OF THIS REMOVAL WORK SHALL BE INCLUDED IN THE LINIT COST FOR FARTH EXCAVATION.
- 22. ALL STORM SEWER AND CULVERT PIPE TO BE REMOVED, WHICH THE ENGINEER DEEMS FIT FOR RE-USE, SHALL BE SALVAGED BY THE CONTRACTOR IN ACCORDANCE WITH ARTICLE 501.02 OF THE "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION." THE CONTRACTOR SHALL DISPOSE OF ALL OTHER STORM SEWER AND CULVERT PIPE IN ACCORDANCE WITH ARTICLE 202.03.
- TRENCH BACKFILL IN ACCORDANCE WITH SECTION 208 WILL BE REQUIRED TO FILL THE VOIDS BENEATH THE ROADWAY RESULTING FROM THE REMOVAL OF EXISTING CULVERTS. THE COST FOR THE TRENCH BACKFILL SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR REMOVE EXISTING CULVERTS.
- 24. STORM SEWER INVERTS SHOWN ON THE PLANS HAVE BEEN CALCULATED TO THE CENTER OF THE STRUCTURE. THE STORM SEWER SLOPES SHOWN ON THE PLANS IS THE PERCENT GRADE FROM CENTER TO CENTER TO F STRUCTURE. THE LENGTH OF STORM SEWERS SHOWN ON THE PLANS IS THE DISTANCE FROM THE INNER WALL TO THE INNER WALL OF THE STRUCTURE. STORM SEWER SHALL BE MEASURED AND PAID FOR AS SPECIFIED IN ARTICLE 550.08 OF THE "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION." FLARED END SECTIONS ARE LOCATED BY STATION, OFFSET AND FLOWLINE ELEVATION AT THE FLARED END OF THE FLARED END SECTION.
- 25. THE OFFSETS TO ALL AREA INLETS, MANHOLES, AND INLETS IN CURBED ROADWAYS ARE GIVEN TO THE CENTER OF THE FRAME AND GRATE OR LID. CONCENTRIC DRAINAGE STRUCTURES WERE ASSUMED WHEN CALCULATING THESE DIMENSIONS.
- 26. THE CONTRACTOR SHALL INCLUDE THE COST OF MAKING CONNECTIONS TO EXISTING DRAINAGE STRUCTURES IN THE CONTRACT UNIT
 PRICE FOR THE STORM SEWER ITEMS INVOLVED.
- 7. ALL DRAINAGE STRUCTURES CONSTRUCTED, ADJUSTED OR RECONSTRUCTED UNDER THE CONTRACT, SHALL BE CLEANED OF ANY ACCUMULATION OF SILT, DEBRIS OR FOREIGN MATTER AT THE END OF EACH WORKING DAY AND AT THE TIME OF FINAL INSPECTION. THE COST OF THIS WORK WILL NOT BE PAID FOR SEPARATELY, BUT SHALL BE CONSIDERED AS INCLUDED IN THE UNIT BID PRICES OF THE VARIOUS DRAINAGE STRUCTURE ITEMS IN THE CONTRACT.
- 8. SEE THE SPECIAL PROVISIONS FOR OTHER INCIDENTAL CONSTRUCTION ITEMS AND OPERATIONS WHICH ARE TO BE INCLUDED WITH AND PAID FOR UNDER CERTAIN SPECIFICATION PAY ITEMS.
- 9. THE FOLLOWING ITEMS AND APPROXIMATE QUANTITIES ARE INCLUDED IN THE "SCHEDULE OF PRICES" IN ORDER TO ESTABLISH A UNIT COST FOR WORK WHICH MAY BE REQUIRED TO CONSTRUCT THIS SECTION. THE ACTUAL QUANTITY OF EACH ITEM SHALL BE DETERMINED BY THE ENGINEER IN THE FIELD.

ADJUSTING SANITARY SEWERS, 8-INCH		
DIAMETER OR LESS	50	FOO*
PIPE DRAINS 4"	100	F00
PIPE DRAINS 6"	100	FOO'
AGGREGATE FOR TEMPORARY ACCESS	100	TON

0. THE FOLLOWING SYMBOLS, ABBREVIATIONS AND PATTERNS SUPPLEMENT OR SUPERCEDE HIGHWAY STANDARD 000001:

FLARED END SECTION

40	ALGEBRAIC DIFFERENCE IN GRADE
BVCE	BEGINNING OF VERTICAL CURVE ELEVATION
BVCS	BEGINNING OF VERTICAL CURVE STATION
ВО	BY OTHERS (USED IN CONJUNCTION WITH TBA & TBR)
CONST	CONSTRUCTION
CP	CONTROL POINT
ESMT	EASEMENT
ELEV	ELEVATION
EVCE	END OF VERTICAL CURVE ELEVATION
EVCS	END OF VERTICAL CURVE STATION
K	LENGTH OF VERTICAL CURVE PER % GRADE DIFFERENCE
N/F	NOW OR FORMERLY
O/C :	OIL AND CHIP
PERM	PERMANENT
PVI	POINT OF VERTICAL INTERSECTION
PVC	POLYVINYL CHLORIDE PIPE
TCE	TEMPORARY CONSTRUCTION EASEMENT
TBA	TO BE ADJUSTED
TBRL	TO BE RELOCATED
TG	TOP OF GRATE
TYP	TYPICAL
W	WIDTH


ALCERDAIC DIEEEDENICE IN CDADE

CONTRACT NO. 97250




EXISTING TYPICAL SECTION

STA. 93+64 TO 95+15 (NOT TO SCALE)



EXISTING TYPICAL SECTION

STA. 88+50.61 TO STA. 93+64 STA. 95+15 TO STA. 97+30 (NOT TO SCALE)



PROPOSED TYPICAL SECTION

STA. 88+50.61 TO STA. 97+30.00 (NOT TO SCALE)

SEE CROSS SECTIONS FOR VARIABLE EARTH SLOPES. SEE PLAN AND PROFILE SHEETS FOR VARIABLE PROPOSED R.O.W. WIDTHS

LEGEND

- EXISTING AGGREGATE BASE COURSE
- 2 EXISTING BITUMINOUS SURFACE TREATMENT
- EXISTING CURB & GUTTER
- EXISTING CONCRETE SIDEWALK
- PROPOSED PORTLAND CEMENT CONCRETE PAVEMENT, 7"
- 34567 PROPOSED MODIFIED SOILS, 12"
- PROPOSED PORTLAND CEMENT CONCRETE SIDEWALK, 4"
- COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (TYP)

MIXTURE REQUIREMENTS SUPERPAVE PROJECT

20 YR ESAL'S	
MIXTURE USE	INCIDENTAL BIT SURF SUPER
AC/PG	PG 64-22
RAP% (MAX)	15%
DESIGN AIR VOIDS	4.0% @ NDES=50
MIX COMPOSITION (GRADATION MIXTURE)	
FRICTION AGG	MIXTURE C

STRUCTURAL DESIGN DATA

STRUCTURAL DESIGN TRAFFIC: Year 2024 PV = 97%SU = 2%MU = 1%

ROAD/STREET CLASSIFICATION: Class II

PERCENTAGE OF STURCTURAL DESIGN TRAFFIC IN DESIGN LANE:

TRAFFIC FACTOR: Actual TF = 0.19

S = 50%

Minimum TF = 0.5

SUBGRADE SUPPORT RATING

SSR = Poor

P = 50%

THEREFORE USE: SINCE QUANTITY < 3,000 S.Y., MATCH

EXISTING PAVEMENT SECTIONS.

7" NON-REINFORCED P.C.C. PAVEMENT WITH 12.5' MAX. TRANSVERSE JOINT SPACING

M = 50%

SUMMARY OF QUANTITIES

SECTION

COUNTY

CODE NO.	ITEM	UNIT	TOTAL.
20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	29
	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	22
	EARTH EXCAVATION	CUYD	1,372
20800150	TRENCH BACKFILL	CUYD	364
	SEEDING, CLASS 1B	ACRE	0.15
	NITROGEN FERTILIZER NUTRIENT	POUND	15
	PHOSPHORUS FERTILIZER NUTRIENT	POUND	15
	POTASSIUM FERTILIZER NUTRIENT	POUND	15
	MULCH, METHOD 2	ACRE	0.57
	TEMPORARY EROSION CONTROL SEEDING	POUND	42
	TEMPORARY DITCH CHECKS INLET AND PIPE PROTECTION	EACH	14
28100105	STONE RIPRAP, CLASS A3	SQYD	7
28200100	FILTER FABRIC	SQYD	7
	PROCESSING MODIFIED SOILS 12"	SQYD	3,915
30201500		TON	76
	AGGREGATE BASE COURSE, TYPE A 6"	SQYD	202
	AGGREGATE BASE COURSE, TYPE A 8"	SQYD	225
	AGGREGATE SURFACE COURSE, TYPE A 6"	SQYD	84
42000200	PORTLAND CEMENT CONCRETE PAVEMENT 7"	SQ YD	2,959
42001300	PROTECTIVE COAT	SQYD	3,525
	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6	SQYD	186
42300200			
	PORTLAND CEMENT CONCRETE SIDEWALK 4 INCH	SQFT	3,826
	PORTLAND CEMENT CONCRETE SIDEWALK 6 INCH	SQFT	479
	PAVEMENT REMOVAL	SQYD	212
	DRVEWAYPAVEMENT REMOVAL	SQYD	411
	COMBINATION CURB AND GUTTER REMOVAL	FOOT	407
44000600	SIDEWALK REMOVAL	SQFT	1,552
54213663	PRECAST REINFORCED CONCRETE FLARED END SECTIONS	EACH	1
	STORM SEWERS, CLASS A, TYPE 1 12"	FOOT	35
55040000	STORM SEWERS, CLASS A, TYPE 1 12"	FOOT	183
	STORM SEWERS, CLASS A, TYPE 2 12"	FOOT	408
	STORM SEWERS, CLASS A, TYPE 2 15"	FOOT	89
	STORM SEWERS, CLASS A, TYPE 2 18"	FOOT	66
	STORM SEWER REMOVAL 8"	FOOT	140
	STORM SEWER REMOVAL 10"	FOOT	163
	ADJUSTING SANITARY SEWERS, 8-INCH DIAMETER OR LESS	FOOT	50
60100905	PIPE DRAINS 4"	FOOT	100
60100915	PIPE DRAINS 6"	FOOT	100
		EACH	3
	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE		
	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	EACH	1
	INLETS, TYPE B, TYPE 24 FRAME AND GRATE	EACH	4
60255500	MANHOLES TO BE ADJUSTED	EACH	4
60260400	INLETS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED	EACH	
	REMOVING INLETS	EACH	
~~~~	I SERVICE FRANCE I CO	FOOT	1.974
60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24		1,07
	STORM SEWERS, SPECIAL 12"	FOOT	50
	CHAIN LINK FENCE TO BE REMOVED AND RE-ERECTED	FOOT	13
	TRAFFIC CONTROL AND PROTECTION	L SUM	
78001110	PAINT PAVEMENT MARKING - LINE 4"	FOOT	509
	PAINT PAVEMENT MARKING - LINE 6"	FOOT	14
	PAINT PAVEMENT MARKING - LINE 12"	FOOT	2
	INCIDENTAL BITUMINOUS SURFACING, SUPERPAVE	TON	7;
	AGGREGATE FOR TEMPORARY ACCESS	TON	100
	CONCRETE STEPS	CUYD	1.0
	FENCE REMOVAL	FOOT	23
20022000			

* DENOTES SPECIALTY ITEMS

### SURVEY TIE POINT SCHEDULE

CONTROL POINT NO.	STATION	DISTANCE, OFFSET	DESCRIPTION	NORTHING	EASTING	ELEVATION
RUECK STREET	Г					
CP-62	87+99.84	17.55, RT	PK-NAIL	6,526.3866	8,923.8644	493.99
CP-70	91+93.58	19.61, RT	NAIL	6,702.7430	9,271.7535	493.60
CP-61	92+31.35	10.07, LT	IRON BAR	6,746.2692	9,292.0073	492.99
CP-71	93+81.79	24.70, RT	NAIL.	6,782.0842	9,442.2033	488.98
CP-60	95+17.37	24.01, RT	IRON BAR	6,843.0474	9,563.3143	484.48
CP-65	97+24.52	12.40, LT	IRON BAR	6,976.6830	9,722.8123	478.01

### EARTHWORK SCHEDULE

STATION	STATION	EARTH EXCAVATION 20200100 (CU YD)	EARTH EXCAVATION ADJUSTED FOR SHRINKAGE (NOTE 1) (CU YD)	EMBANKMENT (NOTE 2) (CU YD)	EARTHWORK BALANCE WASTE (+) OR SHORTAGE (-) (NOTE 3) (CU YD)
RUECK STRE	ET		•		
88+50.61	92+09.95	742	557	2	555
92+09.95	95+28.92	304	228	10	218
95+28.92	97+30.00	326	245	4	241
TOTAL	L	1372	1030	16	1014

ESTIMATED SHRINKAGE FACTOR = 25%.

APPROXIMATE EMBANKMENT QUANTITY IS SHOWN FOR INFORMATION ONLY.

APPROXIMATE EARTHWORK BALANCE IS SHOWN FOR INFORMATION ONLY.

# PAVEMENT SCHEDULE

		PROCESSING	LIME	AGG BASE	PCC	PROTECTIVE	INCID
STATION	STATION	MOD		CSE A 8	PVT 7	COAT	BIT SUR
		SOIL 12					SUPER
		(NOTE 1)				(NOTE 2)	
		30200650	30201500	35100700	42000200	42001300	XX004949
		(SQ YD)	(TON)	(SQ YD)	(SQ YD)	(SQ YD)	(TON)
UECK STRE	ET						
88+50.61	92+09.95	1587	31	58	1222	1222	10
92+09.95	95+28.92	1453	28	111	1080	1080	19
95+28.92	97+30.00	875	17	- 56	657	657	9 -
TOTAL	L	3915	76	225	2959	2959	38

PAVEMENT NOTES:

1. LIME QUANTITY IS CALCULATED USING AN ASSUMED RATE OF 38.5 LB / SQ YD. THE ACTUAL LIME APPLICATION RATE WILL BE DETERMINED BY THE ENGINEER AND WILL BE BASED ON TESTS OF THE CONTRACTOR.

LIME AND SOIL SAMPLES PROVIDED BY THE CONTRACTOR.
INCIDENTAL BITUMINOUS SURFACING QUANTITY IS CALCULATED AT A RATE OF 224 LB / SQ YD. BITUMINOUS MATERIALS (PRIME COAT) AND AGGREGATE (PRIME COAT) ARE REQUIRED BUT WILL NOT BE MEASURED SEPARATELY FOR PAYMENT. THE COST FOR BITUMINOUS MATERIALS AND AGGREGATE SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR INCIDENTAL BITUMINOUS SURFACING. THE PROPOSED INCIDENTAL BITUMINOUS SURFACING THICKNESS IS 3". SEE ENTRANCE SCHEDULE FOR ADDITONAL QUANTITY.

### PAVEMENT MARKING SCHEDULE

STATION STATION	STATION	OFFSET	TYPE	PAINT PVT MK LINE 4	PAINT PVT MK LINE 6	PAINT PVT MK LINE 12	REMARKS
				78001110 (FOOT)	78001130 (FOOT)	78001150 (FOOT)	
UECK STRE	ĒΤ	A					
88+51	97+30	_	CROSS WALK		145	ľ	WHITE
96+55	97+30	-	STOP BAR			25	WHITE
88+64	95+63	CENTER	CENTERLINE	175			YELLOW SKIP DASH
		CENTER	CENTERLINE	334			DOUBLE YELLOW
95+63	97+30	OLIVILIA	0 41114144				

PAVEMENT MARKING NOTES:

1. SEE HIGHWAY STANDARD 780001 FOR PAVEMENT MARKING DETAILS.

### CURB & GUTTER SCHEDULE

STATION	STATION	OFFSET	PROTECTIVE	COMB CC&G TB6.24
			42001300 (SQ YD)	60605000 (FOOT)
RUECK STRE	ET			
88+51	92+10	LT	108	378
88+51	92+10	RT	141	493
92+10	95+29	LT	102	355
92+10	95+29	RT	96	335
95+29	97+30	LT	55	191
95+29	97+30	RT	64	222
TOTAL			566	1,974

### SIDEWALK SCHEDULE

				PC CONC	PC CONC	CONCRETI
STATION	STATION	OFFSET	WIDTH	SIDEWALK 4	SIDEWALK 6	STEPS
					(NOTE 1)	
		`		42400100	42400300	Z0012450
			(FOOT)	(SQ FT)	(SQFT)	(CU YD)
RUECK STRE	EET					
88+54	88+85	RT	6	171	55	
88+99	89+75	RT	6	369	60	·
90+13	90+88	RT	6	393	29	
91+06	91+89	RT	6	432	30	
92+31	93+81	RT	6	803	61	
93+94	95+11	RT	6	601	61	
95+50	96+33	RT	6	428	31	
96+45	96+90	RT	6	229	30	
97+02	97+30	RT	6	136	30	
SERVICE SID	EWALKS				L	
88+54	88+59	LT	5	34	31	
88+52	88+58	RT	5	44	30	
90	+48	RT	4.5			0.5
91	+14	RT	3	13		
. 91	+24	LT	3	8		
92+30	92+57	ĻΤ	3	76		
93	+01	RT	3.5	4		
94	+34	RT	3			0.5
94+62		LT	3	9		-
95+11	95+15	LT	3.5	67	31	
96	+16	LT		9		
				4		
TOTAL				3826	479	1.0

SIDEWALK RAMPS ACCESSIBLE TO THE DISABLED ARE REQUIRED. SEE PLAN SHEETS FOR LOCATIONS AND TYPES.


SEE HIGHWAY STANDARD 424001 FOR SIDEWALK RAMP DETAILS.


### SEEDING SCHEDULE


STATION	STATION	OFFSET	SEEDING CL 1B 25000115 (ACRE)	NITROGEN FERT NUTR 25000400 (POUND)	PHOSPHORUS FERT NUTR 25000500 (POUND)	POTASSIUM FERT NUTR 25000600 (POUND)	MULCH METHOD 2 25100115 (ACRE)
RUECK STRE	ET						
88+59	91+99	LT	0.04	4	4	4	0.04
90+12	91+97	RT	0.02	2	2	2	0.02
92+24	95+11	LT	0.02	2	2	2	0.02
92+21	95+23	RT	0.03	3	3	3	0.03
95+40	97+31	LT	0.02	2	2	2	0.02
95+43	97+31	RT	0.02	2	2	2	0.02
TOTAL	1	1	0.15	15	15	15	0.15


SECTION MONROE 23 4 9303 01--00032--05-PV STA. --TO STA. FED. ROAD DIST. NO. 8 ILLINOIS FED. AID PROJECT SCHEDULE OF QUANTITIES

CONTRACT NO. 97250









# ORIGINAL SURVEY NOTE BOOK

THE FOLLOWING PLAN IS ESTABLISHED AND INCORPORATED IN THE PROJECT TO DIRECT THE CONTRACTOR IN THE PLACEMENT OF TEMPORARY EROSION CONTROL SYSTEMS AND TO PROVIDE A STORM SEWER WATER POLLUTION PREVENTION PLAN FOR COMPLIANCE UNDER NPDES. THE PURPOSE OF THIS PLAN IS TO MINIMIZE EROSION WITHIN THE CONSTRUCTION SITE AND TO LIMIT SEDIMENTS FROM LEAVING THE CONSTRUCTION SITE BY UTILIZING PROPER TEMPORARY

EROSION CONTROL SYSTEMS AND PROVIDING GROUND COVER WITHIN A REASONABLE AMOUNT CERTAIN EROSION CONTROL FACILITIES SHALL BE INSTALLED BY THE CONTRACTOR AT THE BEGINNING OF CONSTRUCTION. OTHER ITEMS SHALL BE INSTALLED BY THE CONTRACTOR AS DIRECTED BY THE ENGINEER ON A CASE BY CASE SITUATION DEPENDING ON THE

CONTRACTOR'S SEQUENCE OF ACTIVITIES, TIME OF YEAR, AND EXPECTED WEATHER CONDITIONS.

THE CONTRACTOR SHALL INSTALL PERMANENT EROSION CONTROL SYSTEMS AND SEEDING WITHIN A TIME FRAME SPECIFIED HEREIN AND AS DIRECTED BY THE ENGINEER, THEREFORE MINIMIZING THE AMOUNT OF AREA SUSCEPTIBLE TO EROSION AND REDUCING THE AMOUNT OF SEEDING. THE ENGINEER WILL DETERMINE IF ANY TEMPORARY EROSION CONTROL SYSTEMS SHOWN IN THE PLAN CAN BE DELETED AND IF ANY ADDITIONAL TEMPORARY EROSION CONTROL SYSTEMS, WHICH ARE NOT INCLUDED IN THIS PLAN, SHALL BE ADDED. THE CONTRACTOR SHALL PERFORM ALL WORK AS DIRECTED BY THE ENGINEER AND AS SHOWN IN STANDARD 280001 OF

THE SPECIAL PROVISIONS FOR TEMPORARY EROSION CONTROL SEEDING ADDITIONALLY

DESCRIPTION OF INTENDED FOR MAJOR CONSTRUCTION ACTIVITIES WHICH WILL DISTURB SOILS

- THE PROPOSED PROJECT CONSISTS OF THE COMPLETE RECONSTRUCTION AND EXTENSION OF 0.163 MILES OF RUECK STREET.
- 2. IMPROVEMENT CONSISTS OF REMOVALS, EARTHWORK, LIME MODIFIED SOILS, CONCRETE PAVEMENT, CONCRETE CURB AND GUTTER, DRIVEWAY PAVEMENT, SIDEWALK, STORM SEWER, AND
- 3. EXCAVATION AND EMBANKMENT WILL BE COMPLETED AT VARIOUS LOCATIONS ALONG THE JOB SITE TO GRADE OUT FOR THE PROPOSED ROADWAY AND FOR MATCHING INTO EXISTING
- 4. ISOLATED TREE REMOVAL. TREES TO REMAIN WILL BE PROTECTED AGAINST DAMAGE.
- 5. PLACEMENT, MAINTENANCE, REMOVAL AND PROPER CLEAN-UP OF TEMPORARY EROSION CONTROL, SUCH AS PERIMETER EROSION BARRIER, TEMPORARY DITCH CHECKS, INLET AND PIPE PROTECTION, TEMPORARY SEEDING, ETC
- 6. PLACEMENT OF PERMANENT EROSION CONTROL. SUCH AS RIPRAP, SEEDING, ETC.
- 7. FINAL GRADING, PAVING AND OTHER MISCELLANEOUS ITEMS.
- AS CONSTRUCTION PROCEEDS, THE CONTRACTOR SHALL INSTITUTE THE FOLLOWING AS DIRECTED BY THE ENGINEER:
- 1. ERECT PERIMETER EROSION BARRIER AT LOCATIONS SHOWN IN THE PLANS.
- TEMPORARILY SEED ERODABLE BARE EARTH ON A WEEKLY BASIS TO MINIMIZE THE AMOUNT OF ERODABLE SURFACE AREA WITHIN THE CONSTRUCTION LIMITS
- 3. BUILD NECESSARY EMBANKMENT TO PROPOSED GRADE LINE WHILE AT THE SAME TIME, PLACING PERMANENT EROSION CONTROL AND CONSTRUCTING FINAL SHAPING OF THE SLOPES.
- 4. ONCE CONSTRUCTED, INSTALL INLET AND PIPE PROTECTION AT ALL STORM SEWER INLETS AND UPSTREAM FLARED END SECTIONS.
- 5. CONSTRUCT PERMANENT RIP RAP AND FILTER FABRIC LOCATIONS WITHIN SEVEN CALENDAR DAYS OF CONSTRUCTION OF THE PIPE OUTLET.

### AREA OF CONSTRUCTION SITE:

THE TOTAL AREA OF THE CONSTRUCTION SITE IS ESTIMATED TO BE 1.0 ACRES OF WHICH 1.0 ACRES WILL BE DISTURBED BY EXCAVATION, GRADING, AND OTHER ACTIVITIES.

OTHER REPORTS, STUDIES AND PLANS WHICH AID IN THE DEVELOPMENT OF THE STORM WATER POLLUTION PREVENTION PLAN AS REFERENCED DOCUMENTS:

- 1. INFORMATION OF THE SOILS AND TERRAIN WITHIN THE SITE WAS OBTAINED FROM TOPOGRAPHIC SURVEYS THAT WERE UTILIZED FOR THE DEVELOPMENT OF THE PROPOSED TEMPORARY EROSION CONTROL SYSTEMS.
- PROJECT PLAN DOCUMENTS, SPECIFICATIONS AND SPECIAL PROVISIONS, AND PLAN DRAWINGS INDICATING DRAWINAGE PATTERNS AND APPROXIMATE SLOPES ANTICIPATED AFTER GRADING ACTIVITIES WERE UTILIZED FOR THE PROPOSED PLACEMENT OF THE TEMPORARY EROSION CONTROL SYSTEMS.

DRAINAGE TRIBUTARIES AND SENSITIVE AREAS RECEIVING RUNOFF FROM THIS CONSTRUCTION

STORM SEWER OUTLETS TRIBUTARY TO PALMER CREEK

### STORM WATER POLLUTION PREVENTION PLAN

<u>CONTROLS -- EROSION CONTROLS AND SEDIMENT CONTROL</u>
DESCRIPTION OF STABILIZATION PRACTICES AT THE BEGINNING OF CONSTRUCTION:

- 1. THE DRAWINGS, SPECIFICATIONS AND SPECIAL PROVISIONS WILL ENSURE THAT EXISTING VEGETATION IS PRESERVED WHERE POSSIBLE AND DISTURBED PORTIONS OF THE SITE WILL BE STABILIZED. STABILIZATION PRACTICES INCLUDE: TEMPORARY SEEDING, PERMANENT SEEDING, MULCHING, PROTECTION OF TREES, PRESERVATION OF MATURE VEGETATION, AND OTHER APPROPRIATE MEASURES AS DIRECTED BY THE ENGINEER. STABILIZATION MEASURES SHALL BE INITIATED AS SOON AS PRACTICABLE IN PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES HAVE TEMPORARILY OR PERMANENTLY CEASED, BUT IN NO CASE MORE THAN SEVEN DAYS AFTER THE CONSTRUCTION ACTIVITY IN THAT PORTION OF THE SITE HAS TEMPORARILY OR PERMANENTLY CEASED.
- (a.) AREAS OF EXISTING VEGETATION (WOOD AND GRASSLANDS) OUTSIDE THE PROPOSED CONSTRUCTION LIMITS SHALL BE IDENTIFIED BY THE ENGINEER FOR PRESERVING AND SHALL BE PROTECTED FROM CONSTRUCTION ACTIVITIES
- (b.) DEAD, DISEASED, OR UNSUITABLE VEGETATION WITHIN THE SITE SHALL BE REMOVED AS DIRECTED BY THE ENGINEER, ALONG WITH REQUIRED TREE REMOVAL.
- (c.) AS SOON AS REASONABLE ACCESS IS AVAILABLE TO ALL LOCATIONS WHERE WATER DRAINS AWAY FROM THE PROJECT, TEMPORARY DITCH CHECKS, INLET AND PIPE PROTECTION, AND PERIMETER EROSION BARRIER SHALL BE INSTALLED AS CALLED OUT IN THIS PLAN AND DIRECTED BY THE ENGINEER.
- (d.) BARE AND SPARSELY VEGETATED GROUND IN HIGH ERODIBLE AREAS AS DETERMINED BY THE ENGINEER SHALL BE TEMPORALLY SEEDED AT THE BEGINNING OF CONSTRUCTION WHERE NO CONSTRUCTION ACTIVITIES ARE EXPECTED WITHIN SEVEN DAYS.
- (e.) IMMEDIATELY AFTER TREE REMOVAL IS COMPLETED, AREAS WHICH ARE HIGHLY ERODIBLE AS DETERMINED BY THE ENGINEER, SHALL BE TEMPORARILY SEEDED WHEN NO CONSTRUCTION ACTIVITIES ARE EXPECTED WITHIN SEVEN DAYS.
- (f.) AT LOCATIONS WHERE A SIGNIFICANT AMOUNT OF WATER DRAINS INTO THE CONSTRUCTION ZONE FROM OUTSIDE AREAS (ADJACENT LANDOWNERS), TEMPORARY DITCH CHECKS WILL BE UTILIZED TO LOCALLY DIVERT WATER, REDUCE FLOW RATES AND COLLECT OUTSIDE SILTATION INSIDE THE
- 2. ESTABLISHMENT OF THESE TEMPORARY EROSION CONTROL MEASURES WILL HAVE ADDITIONAL BENEFITS TO THE PROJECT. DESIRABLE GRASS SEED WILL BECOME ESTABLISHED IN THESE AREAS AND WILL SPREAD SEEDS ONTO THE CONSTRUCTION SITE UNTIL PERMANENT SEEDING/MOWING AND OVERSEEDING CAN BE COMPLETED.

THIS PLAN HAS BEEN PREPARED TO COMPLY WITH THE PROVISIONS OF THE NPDES PERMIT NUMBER ILR10, ISSUED BY THE ILLINOIS ENVIRONMENTAL PROTECTION AGENCY FOR STORM WATER DISCHARGES FROM CONSTRUCTION SITE ACTIVITIES.

I CERTIFY UNDER PENALTY OF LAW THAT THIS DOCUMENT AND ALL ATTACHMENTS WERE PREPARED UNDER MY DIRECTION OR SUPERVISION IN ACCORDANCE WITH A SYSTEM DESIGNED TO ASSURE THAT QUALIFIED PERSONNEL PROPERLY GATHERED AND EVALUATED THE INFORMATION SUBMITTED. BASED ON MY INQUIRY OF THE PERSON OR PERSONS WHO MANAGE THE SYSTEM, OR THOSE PERSONS DIRECTLY RESPONSIBLE FOR GATHERING THE INFORMATION, THE INFORMATION SUBMITTED IS, TO THE BEST OF MY KNOWLEDGE AND BELIEF, TRUE, ACCURATE AND COMPLETE. I AM AWARE THAT THERE ARE SIGNIFICANT PENALTIES FOR SUBMITTING FALSE INFORMATION, INCLUDING THE POSSIBILITY OF FINE AND IMPRISONMENT FOR KNOWING VIOLATIONS.

KENNETH L. VAUGHE DIRECTOR OF PUBLIC WORKS CITY OF COLUMBIA, ILLINOIS

4/5/05

### LEGEND

LIMITS OF CONSTRUCTION

TEMPORARY DITCH CHECK

TEMPORARY FROSION CONTROL SEEDING

RIPRAP

HHHH

EROSION CONTROL BLANKET

PERIMETER EROSION BARRIER- SILT FILTER FENCE OR OTHER AS APPROVED BY THE ENGINEER



INLET AND PIPE PROTECTION

ALL ITEMS SHALL BE CONSTRUCTED AS SHOWN ON STANDARD 280001 AND AS DIRECTED BY THE

	F.A.U. RTE.	SECTION		COUN	COUNTY		SHEET NO.
	9303	01-00032-05-	P۷	MONR	OE.	23	9
	STA.	– T	0	STA.	_		
	FED. RC	OAD DIST. NO.	3	ILLINOIS	FED.	AID PRO	JECT
STORM WATER POLLUTION PREVENTION PLAN						AN	

CONTRACT NO. 97250

### DESCRIPTION OF STABILIZATION PRACTICES DURING CONSTRUCTION

- 1. DURING CONSTRUCTION, AREAS OUTSIDE THE CONSTRUCTION LIMITS AS OUTLINED PREVIOUSLY HEREIN SHALL BE PROTECTED. THE CONTRACTOR SHALL NOT USE THIS AREA FOR STAGING (EXCEPT AS DESCRIBED ON THE PLANS AND DIRECTED BY THE ENGINEER), PARKING OF VEHICLES OR CONSTRUCTION EQUIPMENT, STORAGE OF MATERIALS, OR OTHER CONSTRUCTION RELATED ACTIVITIES.
- (a.) WITHIN THE CONSTRUCTION LIMITS, AREAS WHICH MAY BE SUSCEPTIBLE TO EROSION AS DETERMINED BY THE ENGINEER SHALL REMAIN UNDISTURBED UNTIL FULL SCALE CONSTRUCTION IS UNDERWAY TO PREVENT UNNECESSARY SOIL EROSION.
- (b.) EARTH STOCKPILES SHALL BE TEMPORARILY SEEDED IF THEY ARE TO REMAIN UNUSED FOR MORE THAN FOURTEEN DAYS.
- (c.) AS CONSTRUCTION PROCEEDS, THE CONTRACTOR SHALL INSTITUTE THE FOLLOWING AS DIRECTED BY THE ENGINEER:
  - PLACE TEMPORARY EROSION CONTROL FACILITIES AT LOCATIONS SHOWN ON THE PLANS. TEMPORARILY SEED ERODIBLE BARE EARTH ON A WEEKLY BASIS TO MINIMIZE THE AMOUNT OF

  - ERODIBLE SURFACE AREA WITHIN THE CONTRACT LIMITS.
    CONSTRUCT DITCHES AND PROVIDE TEMPORARY EROSION CONTROL SYSTEMS.
  - TEMPORARILY DIVERT WATER AROUND PROPOSED CULVERT LOCATIONS.
- BUILD NECESSARY EMBANKMENT AT CULVERT LOCATIONS AND THEN EXCAVATE AND PLACE
- CONTINUE BUILDING UP THE EMBANKMENT TO THE PROPOSED GRADE WHILE AT THE SAME TIME, PLACING PERMANENT CONTROL SUCH AS RIPRAP DITCH LINING AND CONDUCTING FINAL SHAPING TO THE SLOPES.
- (d.) EXCAVATED AREAS AND EMBANKMENT SHALL BE PERMANENTLY SEEDED IMMEDIATELY AFTER FINAL GRADING. IF NOT, THEY SHALL BE TEMPORARILY SEEDED IF NO CONSTRUCTION ACTIVITY IN THE AREA IS PLANNED FOR SEVEN DAYS.
- (e.) CONSTRUCTION EQUIPMENT SHALL BE STORED AND FUELED ONLY AT LOCATIONS DESIGNATED BY THE CONTRACTOR AND APPROVED BY THE ENGINEER. ALL NECESSARY MEASURES SHALL BE TAKEN TO CONTAIN ANY FUEL OF OTHER POLLUTANT IN ACCORDANCE WITH EPA WATER QUALITY REGULATIONS. LEAKING EQUIPMENT OR SUPPLIES SHALL BE IMMEDIATELY REPAIRED OR REMOVED FROM THE SITE.
- (f.) THE RESIDENT ENGINEER SHALL INSPECT THE PROJECT DAILY DURING CONSTRUCTION ACTIVITIES. (1.) THE RESIDENT ENGINEER STALL INSPECT THE PROJECT DAIL DISTRICT CONGREGATER OR EQUIVALENT SNOWFALL AND DURING THE WINTER SHUTDOWN PERIOD. THE PROJECT SHALL ADDITIONALLY BE INSPECTED BY THE CONSTRUCTION FIELD ENGINEER ON A BI-WEEKLY BASIS TO DETERMINE THAT EROSION CONTROL EFFORTS ARE IN PLACE AND EFFECTIVE AND IF OTHER EROSION CONTROL WORK IS NECESSARY.
- (g) SEDIMENT COLLECTED DURING CONSTRUCTION OF THE VARIOUS TEMPORARY EROSION CONTROL SYSTEMS SHALL BE DISPOSED OF ON THE SITE ON A REGULAR BASIS AS DIRECTED BY THE ENGINEER THE COST OF THIS MAINTENANCE SHALL BE INCLUDED IN THE UNIT BID PRICE FOR EARTH EXCAVATION.
- (h) THE TEMPORARY EROSION CONTROL SYSTEMS SHALL BE REMOVED AS DIRECTED BY THE ENGINEER AFTER USE IS NO LONGER NEEDED OR NO LONGER FUNCTIONING. THE COST OF THIS REMOVAL SHALL BE INCLUDED IN THE UNIT BID PRICE FOR TEMPORARY EROSION CONTROL SYSTEM.

DESCRIPTION OF STRUCTURAL PRACTICES AFTER FINAL GRADING:


1. TEMPORARY EROSION CONTROL SYSTEMS SHALL BE LEFT IN PLACE WITH PROPER MAINTENANCE UNTIL PERMANENT EROSION CONTROL IS IN PLACE AND WORKING PROPERLY AND ALL PROPOSED TURF AREAS SEEDED AND ESTABLISHED.


ONCE PERMANENT EROSION CONTROL SYSTEMS AS PROPOSED IN THE PLANS ARE FUNCTIONAL AND ESTABLISHED, TEMPORARY ITEMS SHALL BE REMOVED, CLEANED UP, AND DISTURBED TURF RESEEDED.

### MAINTENANCE AFTER CONSTRUCTION:

CONSTRUCTION IS COMPLETE AFTER ACCEPTANCE BY I.D.O.T. FINAL INSPECTION. MAINTENANCE UP TO THIS DATE WILL BE BY THE CONTRACTOR.

- STRAW BALES, HAY BALES, PERIMETER EROSION BARRIER AND SILT FENCES WILL NOT BE PERMITTED FOR TEMPORARY OR PERMANENT DITCH CHECKS. DITCH CHECKS SHALL BE COMPOSED OF AGGREGATE, SILT PANELS, ROLLED EXCELSIOR, URETHANE FOAM/GEOTEXTILE (SILT WEDGES), EARTH MEDIAN AND/OR ANY OTHER MATERIAL APPROVED BY THE EROSION AND SEDIMENT CONTROL COORDINATOR.
- 2. TEMPORARY DITCH CHECKS, GEOTEXTILES, ROLLED EXCELSIOR, SILT WEDGES, PANELS SHALL BE SPACED IN ACCORDANCE WITH ARTICLE 280.04 (a).
- 3. TEMPORARY EROSION CONTROL SEEDING SHALL BE APPLIED AT A RATE OF 100 LBS/ACRES.
- 4. MULCH METHOD 2, PROCEDURE 2 AS APPLIED TO TEMPORARY SEEDING SHALL CONFORM TO SECTION 251 OF THE STANDARD SPECIFICATIONS. MULCH WILL NOT BE PAID FOR SEPARATELY BUT SHALL BE INCLUDED
- 5. CONSTRUCT PERIMETER EROSION CONTROL AT BEGINNING OF CONSTRUCTION. REMOVE AT END OF
- ALL EROSION CONTROL PRODUCTS FURNISHED SHALL BE SPECIFICALLY RECOMMENDED BY THE MANUFACTURER FOR THE USE SPECIFIED IN THE EROSION CONTROL PLAN. PRIOR TO THE APPROVAL AND USE OF THE PRODUCT, THE CONTRACTOR SHALL SUBMIT TO THE ENGINEER A NOTARIZED CERTIFICATION BY THE PRODUCER STATING THE INTENDED USE OF THE PRODUCT AND THAT THE PHYSICAL PROPERTIES REQUIRED FOR THIS APPLICATION ARE MET OR EXCEEDED. THE CONTRACTOR SHALL PROVIDE MANUFACTURER INSTALLATION PROCEDURES TO FACILITATE THE ENGINEER IN CONSTRUCTION INSPECTION.






-	F.A. RTE.	SECTION		cou	NTY	TOTAL SHEETS	SHEET NO.
	9303	01-00032-05-	Р۷	MON	ROE	23	11
	STA.		то	STA.			
	FED. RO	DAD DIST. NO.	ILL	INOIS	FED.	AID PROJ	ECT
	INTERSE	CTION DETAILS					
	CONTRA	CT NO. 97250					

### NE RADIUS RETURN

POINT	STATION	DISTANCE, OFFSET	EOP ELEVATION (FEET)	REMARKS
1	88+51.15	57.62' LT	494.14	END OF RADIUS
2	88+53.01	43.60' LT	494.04	
3	88+57.87	32.10' LT	494.02	
4	88+65.99	21.60' LT	494.14	
5	88+76.80	14.79' LT	494.32	
6	88+87.01	13.00' LT	494.53	END OF RADIUS
7	88+98.06	13.00' LT	494.81	

# SE RADIUS RETURN & PARKING LOT

		1			
POINT	STATION	DISTANCE,	EOP	BC	REMARKS
	1	OFFSET	ELEVATION	ELEVATION	
			(FEET)	(FEET)	
1	88+49.67	91.85' RT	493.13		END OF RADIUS
2	88+49.88	66.00' RT	493.30		
3	88+50.11	52.72' RT	493.39		
4	88+51.33	44.51' RT	493.44		
5	88+54.76	36.95' RT	493.54		
6	88+60.13	30.62' RT	493.69		
7	88+67.03	26.00' RT	493.90		
8	88+80.55	20.37' RT	494.30		
9	88+94.63	16.29' RT	494.64		
10	89+09.07	13.83' RT	495.12		
11	89+23.70	13.00' RT	495.52		END OF RADIUS
12	88+58.93	81.91' RT	493.40	493.53	
13	88+59.00	76.38' RT	493.36	493.86	
14	88+59.12	66.00' RT	493.43		
15	88+59.24	55.03' RT	493.52	494.02	
16	88+60.94	44.89' RT	493.95	493.95	
17	88+71.17	34.17' RT	494.40	494.40	
18	88+76.61	31.71' RT	494.59	494.59	
19	88+85.69	28.29' RT	494.48	494.98	
20	88+98.67	24.78' RT	494.83	495.33	
21	89+08.24	23.15' RT	495.06	495.56	
22	89+14.18	22.54' RT	495.72	495.72	
23	89+19.60	21.65' RT	495.88		
24	88+74.00	82.08' RT	494.00		MATCHEXISTING
25	88+74.00	66.00' RT	494.20		MATCHEXISTING
26	88+74.00	47.00' RT	494.30		MATCHEXISTING
27	88+80.00	42.00' RT	494.40		MATCHEXISTING
28	88+96.37	42.00' RT	495.00		MATCH EXISTING
29	88+19.69	42.00' RT	495.70		MATCHEXISTING



PARKING LOT DETAIL

NOT TO SCALE

### NORTH METTER STREET

DISTANCE, OFFSET

POINT

STATION

			_
,	EOP ELEVATION (FEET)	REMARKS	
	493.69	END OF RADIUS	]
	493.31		]
_	492.92		]
	492.77	MATCH EXISTING	]
	493.43		]
	493.08		j
	493.03		]
	492.97	MATCH EXISTING	
	492.69		1
	492.35	MATCH EXISTING	
	492.75		

END OF RADIUS CENTER OF 20' RADIUS CENTER OF 20' RADIUS

### SOUTH METTER STREET

POINT	STATION	DISTANCE, OFFSET	EOP ELEVATION (FEET)	REMARKS
1	91+75.65	13.00' RT	493.68	END OF RADIUS
2	91+83.33	14.53' RT	493.57	
3	91+83.33	13.00' RT	493.56	
4	91+89.84	13.08' RT	493.43	
5	91+89.84	18.90' RT	493.49	
6	91+92.54	22.28' RT	493.43	
7	91+95.65	33.11' RT	493.49	
8	92+09.83	13.19' RT	493.08	
9	92+09.65	33.19' RT	493.49	
10	92+29.90	18.91' RT	492.71	
11	92+29.90	13.11' RT	492.68	
12	92+44.09	13.00' RT	492.38	END OF RADIUS
13	91+97.48	53.00' RT	493.72	MATCH EXISTING
14	92+09.48	53.00' RT	493.90	MATCH EXISTING
15	92+22.18	52.90' RT	493.49	MATCH EXISTING
16	92+24.09	33.15' RT	493.21	
17	91+75.65	33.00' RT		CENTER OF 20' RADIUS
18	92+44.09	33.00' RT		CENTER OF 20' RADIUS


# NORTH ALLEY/DRIVEWAY

POINT	STATION	DISTANCE,	EOP	REMARKS
		OFFSET	ELEVATION	
	44 4		(FEET)	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
1	93+35.00	13.00' LT	489.95	END OF RADIUS
2	93+43.00	13.00' LT	489.73	
3	93+50.71	13.00' LT	489.51	
4	93+59.00	13.00' LT	489.27	
5	93+64.82	13.00' LT	489.10	
6	93+70.11	13.00' LT	488.95	
7	93+74.82	13.00' LT	488.82	
8	93+82.82	13.00° LT	488.59	END OF RADIUS
. 9	93+43.00	23.00' LT	489.76	
10	93+44.05	26.45' LT	489.60	MATCH EXISTING
11	93+50.71	26.45' LT	489.60	MATCH EXISTING
12	93+50.71	23.00 LT	489.54	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
13	93+59.00	23.00' LT	489.30	
14	93+59.01	26.45' LT	489.60	MATCH EXISTING
15	93+61.91	19.82' LT		2' RADIUS
16	93+64.82	23.00' LT	488.96	
17	93+66.69	30.37' LT	488.73	MATCH EXISTING
18	93+70.11	30.37' L.T	488.66	MATCH EXISTING
19	93+70.11	23.00' LT	488.81	
20	93+74.82	30.37' LT	488.51	MATCH EXISTING
21	93+74.82	23.00' LT	488.68	
22	93+35.00	23.00' LT		CENTER OF 8' RADIUS
23	93+82.82	23.00' LT		CENTER OF 8' RADIUS


# SOUTH ALLEY


POINT	STATION	DISTANCE, OFFSET	EOP ELEVATION (FEET)	REMARKS
1	93+73.50	13.00' RT	488.85	END OF RADIUS
2	93+81.50	13.00' RT	488.63	
3	93+87.50	13.00' RT	488.46	
4	93+93.50	13.00' RT	488.28	
5	94+01.50	13.00' RT	488.06	END OF RADIUS
6	93+81.50	23.00' RT	488.78	
7	93+87.50	23.00' RT	488.61	
8	93+93.50	23.00' RT	488.43	
9	93+81.50	34.00' RT	489.05	MATCH EXISTING
10	93+87.50	34.00' RT	489.05	MATCH EXISTING
.11	93+92.88	34.00' RT	489.09	MATCH EXISTING
12	93+73.50	23,00' RT		CENTER OF 8 RADIL
13	94+01.50	23.00' RT		CENTER OF 8' RADIL


RTE.	SECTION	cou	NTY	SHEETS	NO.
9303	01-00032-05-P\	MON	NROE	23	12
STA.	TC	STA.			
FED. RO	DAD DIST. NO. IL	LINOIS	FED.	AID PROJ	ECT
INTERSE	CTION DETAILS				
CONTRA	CT NO. 97250				





SCALE 1" = 10'


















CROSS SECTIONS






CONTRACT NO. 97250










SCALE: VERT. 1"=5' HORZ. 1"=10'


F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
9303	01-00032-05-PV	MONROE	23	20
STA	. 93+70.10 TO S	STA. 94-	⊦62	
CROSS	SECTIONS			
COLUTO	10T NO 070E0	· · · · · · · · · · · · · · · · · · ·		


	94+25			
490	PROP EX TCE ROW	EX ROW	PROP TCE	490
485		A: \	77777	485













SCALE: VERT. 1"=5' HORZ. 1"=10'





CONTRACT NO. 97250

