


TEMPORARY PHASE DESIGNATION DIAGRAM
 STAGE 3 CONSTRUCTION
 NOT TO SCALE



OVERLAP LETTER	PERMISSIVE PHASE	PROTECTED PHASE
A	= 2	+ 3
B	= 4	+ 5
C	= 6	+ 7
D	= 8	+ 1
E	= 2	+ 7
F	= 6	+ 3

THE TRAFFIC SIGNAL CONTROL EQUIPMENT FOR THIS PROJECT SHALL BE "ECONOLITE" TO MATCH THE EXISTING ADJACENT SYSTEM.

SINGH 300 W. ADAMS ST.
 CHICAGO, IL 60606
 TEL: (312) 629-0940
 SINGH & ASSOCIATES, INC.
 CONSULTING ENGINEERS FAX: (312) 629-8449

USER NAME = #USER#
 PLOT SCALE = #SCALE#
 PLOT DATE = 3/22/2011

DESIGNED - PKT
 DRAWN - PKT
 CHECKED - GR
 DATE - 3-25-2011

REVISED -
 REVISED -
 REVISED -
 REVISED -

STATE OF ILLINOIS
 DEPARTMENT OF TRANSPORTATION

CENTRAL AVENUE OVER I-55
TEMPORARY SIGNALS - STAGE 3 - CENTRAL AVE AT RAMP TERMINALS
 SCALE: SHEET NO. 3 OF 3 SHEETS STA. TO STA.

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
55	9th, HB & SBR-1	COOK	741	191
FED. ROAD DIST. NO.			ILLINOIS FED. AID PROJECT	
			CONTRACT NO. 60999	