
June 8, 2011 
 
SUBJECT:  FAP Route 734 (IL 2) 
  Project ACF-0734 (044) 
  Section 77-2-2 & 77-2B-1 
  Winnebago County 
  Contract No. 64813 
  Item No. 213, June 17, 2011 Letting 
  Addendum A 
 

NOTICE TO PROSPECTIVE BIDDERS: 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised the Table of Contents to the Special Provisions. 
3. Revised pages 9, 22, 27, 31 & 32 of the Special Provisions. 
4. Added pages 140 - 144 to the Special Provisions. 
5. Revised sheets 1, 4, 6, 13, 16, 17, 36, 39, 77, 173, 194, 215, 273, 
274, 292, 294-296, 299, 300, 368 & 370 of the Plans. 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Scott E. Stitt, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Eric Therkildsen, Region 2, District 2; Mike Renner; D. Carl Puzey; 
Estimates 
 
 
TBW:MS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
6/10/2011

64813
State Job # - C-92-139-04
PPS NBR - 2-06700-0100 Project Number Route
County Name - WINNEBAGO- - ACF-0734/044/ FAP 734
Code - 201 -  - 
District - 2 -  - * REVISE : JUNE 6, 2011
Section Number - 77-2-2 & 77-2B-1 334

334
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

A2000410 T-ACER NIGRUM   1-1/4 EACH 45.000

A2001714 T-ACER SACR     1-3/4 EACH 25.000

A2002914 T-CELTIS OCCID  1-3/4 EACH 215.000

A2005614 T-OSTRYA VIRG   1-3/4 EACH 25.000

A2005814 T-PLATANUS OCC  1-3/4 EACH 70.000

A2006514 T-QUERCUS BICOL 1-3/4 EACH 405.000

A2006714 T-QUERCUS MACR  1-3/4 EACH 380.000

A2007114 T-QUERCUS RUBRA 1-3/4 EACH 100.000

A2007814 T-TILIA AMER    1-3/4 EACH 25.000

B2000562 T-AMELAN CAN SF    4' EACH 50.000

B2001262 T-CORNUS ALT CL    4' EACH 50.000

B2001664 T-CRATAE CRU-I SF  5' EACH 50.000

B2002614 T-MALUS ADAM TF 1-3/4 EACH 50.000

B2005214 T-MALUS SUT TF  1-3/4 EACH 50.000

C2012836 S-VIBURN TRIL      3' EACH 100.000
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334
Item 
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Unit of 

Measure Quantity x Unit Price = Total Price

D2001772 E-PICEA ABIES      6' EACH 50.000

XX003163 EM VEH PR SYS EACH 3.000

X0300249 REMOV EX GATE EACH 5.000

X0322118 REM CON FLAR END SEC EACH 2.000

X0322352 SEEDING MOBILIZATION EACH 10.000

X0322533 REM EXIST MAA & P EACH 3.000

X0322654 GRAD & SHAP MED D CHK EACH 99.000

X0323256 REM & REL FLAGPOLE EACH 1.000

X0324855 SLOP MET ES W/GR 36 EACH 4.000

X0325206 RELOC INTERCONT CABLE FOOT 15.000

X0325358 SLOP MET ES W/GR 30 EACH 2.000

X0326711 VIDEO CAMERA CONT SYS L SUM 1.000

X0327302 SLP MET ES W/GR 57X38 EACH 2.000

X0327309 SLP MET ES W/GR 49X35 EACH 8.000

X0488100 REM EX SEPTIC TANK EACH 3.000
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*    X2060310 QUARRY RUN GRAN EMB CU YD 74,857.000

X2070304 POROUS GRAN EMB SPEC CU YD 500.000

X4060310 HMA SC "C"   N50  SPL TON 591.000

X4400110 TEMP PAVT REMOVAL SQ YD 6,753.000

X4402810 ISLAND SUR REM & REPL SQ FT 628.000

*DELETE X5121800 PERM STEEL SHT PILING SQ FT 9,160.000

X5422105 RC P TEE EQRS 30P 24R EACH 2.000

X5422205 RC P WYE EQRS 48P 24R EACH 1.000

X6061460 PAVED DITCH SPEC FOOT 770.000

X6062700 CONC GUTTER TA SPL FOOT 810.000

X6063600 COMB CC&G TM4.24 FOOT 4,899.000

X6064201 COMB CC&G TM4.06 FOOT 925.500

X7010216 TRAF CONT & PROT SPL L SUM 1.000

X8040102 ELECT SERV INSTALL SP EACH 3.000

X8250505 LIGHT CONTROLLER SPL EACH 3.000
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X8950305 REMOV EX SIG HEAD EACH 13.000

Z0001062 DRAIN FOR AGG BSE CSE SQ YD 141.000

Z0005300 BOX CUL TO BE CLEANED EACH 1.000

Z0005400 BREAKER-RUN CR STONE TON 995.000

Z0007603 BLDG REMOV NO   3 L SUM 1.000

Z0007605 BLDG REMOV NO   5 L SUM 1.000

Z0007606 BLDG REMOV NO   6 L SUM 1.000

Z0007607 BLDG REMOV NO   7 L SUM 1.000

Z0007608 BLDG REMOV NO   8 L SUM 1.000

Z0007609 BLDG REMOV NO   9 L SUM 1.000

Z0007610 BLDG REMOV NO  10 L SUM 1.000

Z0013300 CONC REM SPEC SQ YD 1,395.400

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0015580 TREE & DEBRIS REM SPL UNIT 1.000

Z0018700 DRAINAGE STR REMOVED EACH 1.000
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Z0020900 EST-REF LAND SEC MKRS EACH 8.000

Z0023600 FILL EXIST CULVERTS EACH 1.000

Z0023900 FILL EXIST WELLS EACH 3.000

Z0025500 F & I PROPERTY MARKER EACH 10.000

Z0033078 CON INS 1 1/4 NON-MET FOOT 145.000

Z0033080 CON INS 2 1/2 NON-MET FOOT 265.000

Z0033082 CON INS 4 NON-MET FOOT 1,722.000

Z0034105 MATL TRANSFER DEVICE TON 61,712.000

Z0046304 P UNDR FOR STRUCT  4 FOOT 261.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0062456 TEMP PAVEMENT SQ YD 6,753.000

Z0065100 SETTLEMENT PLATFORMS EACH 2.000

Z0074100 TERMINATE DEAD END RD EACH 6.000

20100110 TREE REMOV 6-15 UNIT 1,086.000

20100210 TREE REMOV OVER 15 UNIT 1,563.000
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20100500 TREE REMOV ACRES ACRE 25.750

20101000 TEMPORARY FENCE FOOT 482.000

20101100 TREE TRUNK PROTECTION EACH 100.000

20200100 EARTH EXCAVATION CU YD 640,431.000

20200200 ROCK EXCAVATION CU YD 4,463.000

*    20201200 REM & DISP UNS MATL CU YD 68,617.000

20800150 TRENCH BACKFILL CU YD 296.000

21001000 GEOTECH FAB F/GR STAB SQ YD 12,696.000

21101625 TOPSOIL F & P  6 SQ YD 307,649.000

21101645 TOPSOIL F & P 12 SQ YD 107,739.000

21301052 EXPLOR TRENCH 52 FOOT 400.000

25000100 SEEDING CL  1 ACRE 8.750

25000210 SEEDING CL  2A ACRE 20.000

25000312 SEEDING CL  4A ACRE 75.000

25000320 SEEDING CL  5 ACRE 75.000
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25000400 NITROGEN FERT NUTR POUND 7,718.000

25000500 PHOSPHORUS FERT NUTR POUND 7,718.000

25000600 POTASSIUM FERT NUTR POUND 7,718.000

25000750 MOWING ACRE 66.750

25100115 MULCH METHOD 2 ACRE 85.750

25400200 SELECT MOWING STAKES EACH 500.000

28000250 TEMP EROS CONTR SEED POUND 60,025.000

28000305 TEMP DITCH CHECKS FOOT 2,288.000

28000315 AGG DITCH CHECKS TON 109.000

28000400 PERIMETER EROS BAR FOOT 22,218.000

28000500 INLET & PIPE PROTECT EACH 103.000

28100107 STONE RIPRAP CL A4 SQ YD 3,265.000

28100109 STONE RIPRAP CL A5 SQ YD 5,119.000

28100111 STONE RIPRAP CL A6 SQ YD 84.000

28200200 FILTER FABRIC SQ YD 8,468.000
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31100100 SUB GRAN MAT A TON 126,477.000

31200100 STAB SUBBASE 4 SQ YD 1,955.000

35100100 AGG BASE CSE A TON 48,916.000

35101400 AGG BASE CSE B TON 3,923.000

40200100 AGG SURF CSE A TON 25.000

40201000 AGGREGATE-TEMP ACCESS TON 1,086.000

40600200 BIT MATLS PR CT TON 159.000

40600300 AGG PR CT TON 436.000

40600895 CONSTRUC TEST STRIP EACH 3.000

40600982 HMA SURF REM BUTT JT SQ YD 132.500

40601005 HMA REPL OVER PATCH TON 196.000

40603310 HMA SC "C"   N50 TON 15,334.000

40701931 HMA PAVT FD   12 1/2 SQ YD 119,022.000

40702700 FURNISH PROFILOGRAPH L SUM 1.000

40800050 INCIDENTAL HMA SURF TON 780.000
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42000200 PCC PVT  7 SQ YD 1,955.000

42000410 PCC PVT  9 1/2 SQ YD 3,083.000

42001165 BR APPR PAVT SQ YD 533.000

42001300 PROTECTIVE COAT SQ YD 16,410.000

44000100 PAVEMENT REM SQ YD 55,366.000

44000200 DRIVE PAVEMENT REM SQ YD 387.000

44000400 GUTTER REM FOOT 2,233.000

44000500 COMB CURB GUTTER REM FOOT 37.000

44002228 HMA RM OV PATCH 7 SQ YD 501.000

44003100 MEDIAN REMOVAL SQ FT 28,942.000

44004250 PAVED SHLD REMOVAL SQ YD 4,597.000

44300200 STRIP REF CR CON TR FOOT 3,454.000

48100100 AGGREGATE SHLDS A TON 7,040.000

48101200 AGGREGATE SHLDS B TON 601.000

48102100 AGG WEDGE SHLD TYPE B TON 197.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 10
6/10/2011

64813
State Job # - C-92-139-04
PPS NBR - 2-06700-0100 Project Number Route
County Name - WINNEBAGO- - ACF-0734/044/ FAP 734
Code - 201 -  - 
District - 2 -  - * REVISE : JUNE 6, 2011
Section Number - 77-2-2 & 77-2B-1 334

334
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

48203021 HMA SHOULDERS   6 SQ YD 52,610.000

48203023 HMA SHOULDERS   6 1/2 SQ YD 6,443.000

50100100 REM EXIST STRUCT EACH 1.000

50100300 REM EXIST STRUCT  N1 EACH 1.000

50100400 REM EXIST STRUCT  N2 EACH 1.000

50100500 REM EXIST STRUCT  N3 EACH 1.000

50100600 REM EXIST STRUCT  N4 EACH 1.000

50100700 REM EXIST STRUCT  N5 EACH 1.000

50105220 PIPE CULVERT REMOV FOOT 104.000

50200100 STRUCTURE EXCAVATION CU YD 632.000

50300225 CONC STRUCT CU YD 91.700

50300255 CONC SUP-STR CU YD 401.400

50300260 BR DECK GROOVING SQ YD 954.000

50300300 PROTECTIVE COAT SQ YD 1,194.000

50400735 F&E PPC BULB T-BM 63 FOOT 1,559.000
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50800105 REINFORCEMENT BARS POUND 6,098.000

50800205 REINF BARS, EPOXY CTD POUND 77,900.000

50800515 BAR SPLICERS EACH 156.000

51200957 FUR M S PILE 12X0.250 FOOT 2,046.000

51202305 DRIVING PILES FOOT 2,046.000

51203200 TEST PILE MET SHELLS EACH 4.000

51500100 NAME PLATES EACH 6.000

54002020 EXPAN BOLTS 3/4 EACH 6.000

54003000 CONC BOX CUL CU YD 31.900

54010904 PCBC   9X4 FOOT 163.700

542A0229 P CUL CL A 1    24 FOOT 569.000

542A0235 P CUL CL A 1    30 FOOT 270.000

542A0241 P CUL CL A 1    36 FOOT 45.000

542A0253 P CUL CL A 1    48 FOOT 102.000

542A1063 P CUL CL A 2    18 FOOT 74.000
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542A1069 P CUL CL A 2    24 FOOT 713.000

542A1075 P CUL CL A 2    30 FOOT 257.000

542A1081 P CUL CL A 2    36 FOOT 137.000

542A1087 P CUL CL A 2    42 FOOT 171.000

542A5479 P CUL CL A 1 EQRS  24 FOOT 200.000

542A5491 P CUL CL A 1 EQRS  36 FOOT 84.000

542A5497 P CUL CL A 1 EQRS  42 FOOT 72.000

542A5503 P CUL CL A 1 EQRS  48 FOOT 656.000

542A5509 P CUL CL A 1 EQRS  54 FOOT 8.000

542A8215 P CUL CL A 2 EQRS  30 FOOT 681.000

542D0220 P CUL CL D 1    15 FOOT 751.000

542D0223 P CUL CL D 1    18 FOOT 279.000

542D0235 P CUL CL D 1    30 FOOT 40.000

542D0241 P CUL CL D 1    36 FOOT 92.000

542D1060 P CUL CL D 2    15 FOOT 185.000
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542D5497 P CUL CL D 1 EQRS  42 FOOT 124.000

542D5503 P CUL CL D 1 EQRS  48 FOOT 42.000

5421A024 P CUL CL A 1  24 TEMP FOOT 83.000

5421D015 P CUL CL D 1  15 TEMP FOOT 232.000

54213447 END SECTIONS 12 EACH 4.000

54213450 END SECTIONS 15 EACH 52.000

54213453 END SECTIONS 18 EACH 17.000

54213657 PRC FLAR END SEC 12 EACH 7.000

54213663 PRC FLAR END SEC 18 EACH 2.000

54213669 PRC FLAR END SEC 24 EACH 18.000

54213675 PRC FLAR END SEC 30 EACH 8.000

54213681 PRC FLAR END SEC 36 EACH 4.000

54213687 PRC FLAR END SEC 42 EACH 2.000

54213693 PRC FLAR END SEC 48 EACH 2.000

54214719 PRCF END S EL EQRS 24 EACH 10.000
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54214725 PRCF END S EL EQRS 30 EACH 8.000

54214731 PRCF END S EL EQRS 36 EACH 4.000

54214737 PRCF END S EL EQRS 42 EACH 2.000

54214743 PRCF END S EL EQRS 48 EACH 8.000

54214959 PRCF END S AR EQRS 54 EACH 1.000

54217680 R C PIPE TEE 24P 24R EACH 3.000

54244405 FL INLT BX MED 542546 EACH 4.000

54246405 INLET BOX 542531 EACH 16.000

54247150 GRATING-C FL END S 30 EACH 8.000

54247170 GRATING-C FL END S 36 EACH 3.000

54247180 GRATING-C FL END S 42 EACH 2.000

54247190 GRATING-C FL END S 48 EACH 2.000

54248170 GRT-C FL END S EQV 42 EACH 5.000

54248190 GRT-C FL END S EQV 54 EACH 1.000

54248510 CONCRETE COLLAR CU YD 5.500
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550A0050 STORM SEW CL A 1  12 FOOT 432.000

550A0070 STORM SEW CL A 1  15 FOOT 599.000

550A0090 STORM SEW CL A 1  18 FOOT 84.000

550A0340 STORM SEW CL A 2  12 FOOT 410.000

59100100 GEOCOMPOSITE WALL DR SQ YD 244.000

60100060 CONC HDWL FOR P DRAIN EACH 181.000

60100945 PIPE DRAINS  12 FOOT 131.000

60107600 PIPE UNDERDRAINS  4 FOOT 58,521.000

60107700 PIPE UNDERDRAINS  6 FOOT 50.000

60107800 PIPE UNDERDRAINS  8 FOOT 50.000

60107900 PIPE UNDERDRAINS 10 FOOT 50.000

60108000 PIPE UNDERDRAINS 12 FOOT 50.000

60108100 PIPE UNDERDRAIN  4 SP FOOT 3,395.000

60221100 MAN TA 5 DIA T1F CL EACH 2.000

60223800 MAN TA 6 DIA T1F CL EACH 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 16
6/10/2011

64813
State Job # - C-92-139-04
PPS NBR - 2-06700-0100 Project Number Route
County Name - WINNEBAGO- - ACF-0734/044/ FAP 734
Code - 201 -  - 
District - 2 -  - * REVISE : JUNE 6, 2011
Section Number - 77-2-2 & 77-2B-1 334

334
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

60236200 INLETS TA T8G EACH 1.000

60236600 INLETS TA T9F&G EACH 2.000

60237470 INLETS TA T24F&G EACH 8.000

60240328 INLETS TB T24F&G EACH 3.000

60500060 REMOV INLETS EACH 2.000

60600095 CLASS SI CONC OUTLET CU YD 14.100

60605000 COMB CC&G TB6.24 FOOT 786.500

60608600 COMB CC&G TM6.06 FOOT 357.500

60610400 COMB CC&G TM6.24 FOOT 651.000

60618300 CONC MEDIAN SURF 4 SQ FT 44,914.000

60622320 CONC MED TSM4.24 SQ FT 25,172.000

60623200 CONC MED TSM6.24 SQ FT 2,067.000

60624600 CORRUGATED MED SQ FT 2,089.000

60900515 CONC THRUST BLOCKS EACH 4.000

61000115 TY E INLET BOX 610001 EACH 2.000
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61000225 TY F INLET BOX 610001 EACH 2.000

61100605 MISC CONCRETE CU YD 5.000

61101007 STORM SEW PROT A   6 FOOT 50.000

61101009 STORM SEW PROT A   8 FOOT 50.000

61101011 STORM SEW PROT A   10 FOOT 50.000

61101013 STORM SEW PROT A   12 FOOT 50.000

61133100 FLD TILE JUN VAULT 2D EACH 5.000

63000001 SPBGR TY A  6FT POSTS FOOT 1,987.500

63000025 SPBGR ATTACH TO STR FOOT 25.000

63100045 TRAF BAR TERM T2 EACH 6.000

63100070 TRAF BAR TERM T5 EACH 4.000

63100085 TRAF BAR TERM T6 EACH 4.000

63100167 TR BAR TRM T1 SPL TAN EACH 7.000

63200310 GUARDRAIL REMOV FOOT 2,651.000

63301000 REM & REERECT SPBGR FOOT 87.500
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63500105 DELINEATORS EACH 136.000

64200105 SHOULDER RUMBLE STRIP FOOT 40,335.000

66201120 CONC SHLD CURB FOOT 40.000

66400105 CH LK FENCE   4 FOOT 2,029.000

66406100 CH LK GATES 4X18 DBL EACH 2.000

66600105 FUR ERECT ROW MARKERS EACH 248.000

66700305 PERM SURV MKRS T2 EACH 6.000

67000400 ENGR FIELD OFFICE A CAL MO 24.000

67100100 MOBILIZATION L SUM 1.000

70100200 TRAF CONT-PROT 701331 EACH 1.000

70100320 TRAF CONT-PROT 701422 L SUM 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100500 TRAF CONT-PROT 701326 L SUM 1.000

70102625 TR CONT & PROT 701606 L SUM 1.000
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70103815 TR CONT SURVEILLANCE CAL DA 90.000

70106800 CHANGEABLE MESSAGE SN CAL MO 22.000

70300100 SHORT TERM PAVT MKING FOOT 287.000

70300210 TEMP PVT MK LTR & SYM SQ FT 515.000

70300220 TEMP PVT MK LINE 4 FOOT 138,842.000

70300250 TEMP PVT MK LINE 8 FOOT 426.000

70300260 TEMP PVT MK LINE 12 FOOT 902.000

70301000 WORK ZONE PAVT MK REM SQ FT 30,555.000

70500100 TEMP SPBGR TY A FOOT 587.500

70500615 TEMP TR BAR TERM T1 EACH 3.000

70500665 TEMP TR BAR TERM T6 EACH 2.000

72000100 SIGN PANEL T1 SQ FT 858.000

72000200 SIGN PANEL T2 SQ FT 292.000

73000100 WOOD SIN SUPPORT FOOT 2,178.000

78001110 PAINT PVT MK LINE  4 FOOT 719.000
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78004230 PREF PL PM TB INL L6 FOOT 9,019.000

78008200 POLYUREA PM T1 LTR-SY SQ FT 2,046.000

78008210 POLYUREA PM T1 LN   4 FOOT 123,450.000

78008240 POLYUREA PM T1 LN   8 FOOT 17,540.000

78008250 POLYUREA PM T1 LN  12 FOOT 5,409.000

78008270 POLYUREA PM T1 LN  24 FOOT 883.000

78100100 RAISED REFL PAVT MKR EACH 714.000

78100105 RAISED REF PVT MKR BR EACH 5.000

78200410 GUARDRAIL MKR TYPE A EACH 25.000

78200520 BAR WALL MKR TYPE B EACH 8.000

78201000 TERMINAL MARKER - DA EACH 7.000

78300100 PAVT MARKING REMOVAL SQ FT 15,423.000

78300200 RAISED REF PVT MK REM EACH 60.000

81012800 CON T 3 PVC FOOT 162.000

81400700 HANDHOLE PCC EACH 17.000
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81400710 HD HANDHOLE PCC EACH 1.000

81400720 DBL HANDHOLE PCC EACH 3.000

81702110 EC C XLP USE 1C 10 FOOT 6,078.000

81900200 TR & BKFIL F ELECT WK FOOT 162.000

82102250 LUM SV HOR MT 250W EACH 12.000

84200600 REM LT U NO SALV EACH 3.000

85700300 FAC T5 CAB EACH 3.000

86200200 UNINTER POWER SUP STD EACH 2.000

87301245 ELCBL C SIGNAL 14  5C FOOT 8,795.000

87301255 ELCBL C SIGNAL 14  7C FOOT 8,863.000

87301815 ELCBL C SERV   6   3C FOOT 184.000

87301900 ELCBL C EGRDC   6  1C FOOT 2,061.000

87502470 TS POST GALVS 13 EACH 1.000

87502490 TS POST GALVS 15 EACH 9.000

87702970 STL COMB MAA&P 48 EACH 1.000
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87702980 STL COMB MAA&P 50 EACH 4.000

87702985 STL COMB MAA&P 52 EACH 1.000

87702990 STL COMB MAA&P 54 EACH 2.000

87703000 STL COMB MAA&P 55 EACH 3.000

87703030 STL COMB MAA&P 60 EACH 1.000

87800100 CONC FDN TY A FOOT 33.000

87800200 CONC FDN TY D FOOT 9.000

87800415 CONC FDN TY E 36D FOOT 184.000

87800420 CONC FDN TY E 42D FOOT 21.000

87900200 DRILL EX HANDHOLE EACH 4.000

88040070 SH P LED 1F 3S BM EACH 5.000

88040090 SH P LED 1F 3S MAM EACH 27.000

88040150 SH P LED 1F 5S BM EACH 10.000

88040160 SH P LED 1F 5S MAM EACH 27.000

88200400 TS BACKPLATE F PLAST EACH 37.000
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89000100 TEMP TR SIG INSTALL EACH 1.000

89502380 REMOV EX HANDHOLE EACH 3.000

89502385 REMOV EX CONC FDN EACH 4.000

89502400 REM EX FB INSTAL COMP EACH 1.000
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No additional compensation will be allowed for test holes, drilling extra holes, or for using extra 
charges of dynamite. 
 
The explosive shall be a 40 per cent extra strength dynamite or other approved explosives that 
will produce equally satisfactory results.  The charges shall be prepared by taping fractional 
portions of standard explosive cartridges to a length of detonating fuse equal to the depth of the 
drill holes.  Unless otherwise directed, the charges shall be spaced at intervals of approximately 
300 mm (12 inches) center-to-center of charges.  The size and spacing of the individual charges 
may be varied, with the approval of the Engineer, to suit subsurface conditions encountered 
during construction. 
 
After a charge is prepared, it shall be lowered into the hole and stemmed completely with lime 
dust, passing a 10 mm (3/8 inch) standard sieve.  Stemming shall be worked around the taped 
charges by holding the end of the detonating fuse in the center of the hole and working it up and 
down.  The Contractor, with the Engineer's approval, may place the charges with the aid of a 
measured loading pole by alternately placing the charges and the stemming material at the 
required intervals.  All loaded holes shall be detonated simultaneously by the use of a trunk line. 
 
The pre-split face shall not deviate more than 150 mm (6 inches) either side of the line of drill 
holes, except where the character of the formation being pre-split (badly broken rock, vertical 
seams, etc.) will unavoidably result in irregularities. 
 
The Engineer may order the discontinuance of the pre-splitting operations when the formation is 
of such character that no apparent advantage is gained. 
 
All primary blasting holes shall be drilled not less than three 900 mm (3 feet) from the pre-split 
face or at a wider interval, if necessary, to avoid overbreakage. 
 
The cost of pre-splitting will be considered included in the contract unit price bid for ROCK 
EXCAVATION. 
 
 
QUARRY RUN GRANULAR EMBANKMENT 
Effective:  October 26, 2006 
 
Description.  This work shall consist of furnishing all labor, materials, and equipment necessary 
for the construction of a layer of quarry run granular embankment  
on Illinois Route 2 as shown on the project plans, in accordance with Sections 206 and 210 of 
the Standard Specifications. 
 
General.  The layer is noted as QUARRY RUN GRANULAR EMBANKMENT on the TYPICAL 
SECTION sheets and varies in thickness from 7.5 feet to 15 feet.  The limits are shown in the 
CROSS SECTION sheets. 
 
Quarry run rock shall have a topsize of not more than 24 inches in any dimension.  The rock 
shall be sufficiently uniformly graded from coarse to fine to produce a layer with minimum voids.  
The rock shall be secured from a quarry ledge capable of producing Class “D” quality aggregate 
and shall contain no more than 10% visible seams of soil or clay. 
 
This material shall be placed as shown in the project plans and shall not be placed where piles 
will be driven. 
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VIDEO CAMERA CONTROL SYSTEM 
 
The following video vehicle detection systems meet the specifications outlined in this section 
and are currently approved for use in District 2: 
 

Iteris Vantage Edge 2 (4 Camera System) 
Autoscope Solo Pro (4 Camera System) 

 
The quantity and type of cable that will be required to complete the installation will vary 
depending on the equipment manufacturer. 
 
The Contractor shall be responsible for determining the cable type and quantities of cable 
required for the video detection installations.  All cable used shall meet current Department 
specifications, manufacturer's recommendations, and shall be subject to approval by the 
Engineer. 
 
The system to be installed shall be the latest model.  It shall include four (4) cameras plus 
one (1) spare to be delivered to the Department of Transportation R2/D2 in Dixon, the processor 
unit, connectors, software, and all cabling necessary back to the controller.  All the equipment 
shall compatible with the controller to be installed on this project.  All equipment shall be 
installed according to manufacturer’s recommendations.  The video detection cameras shall be 
capable of being zoomed and focused from a connection in the controller cabinet. 
 
The video vehicle detection system shall include all necessary cables, electrical junction boxes, 
electrical and coaxial surge suppression, hardware, software, programming, and any camera 
brackets that are required for installation.  These items should be taken into consideration and 
shall be included in the bid price 4 camera system and 1 spare camera for the EMERGENCY 
VEHICLE PRIORITY SYSTEM. 
 
If the unit requires the use of a power strip, the power strip/surge suppressor shall conform to 
the following minimum specifications: 
 

• Let Through Voltage: <85 Volts 
• Operating Voltage: 120VAC, 50/60H 
• UL Suppressed Voltage Rating: 330V 
• Energy Rating: 320J 
• Peak Current NM/CM: 13k Amps NM, 13k Amps CM 
• EMI/RFI Noise Filtration: >25-60dB 

 
A total of one 12" black and white or color video monitor and trackball shall be included in the 
installation, to allow for the setup and monitoring of the video detection system.  The monitor 
shall automatically turn-off or revert to Power Save Mode when not in use. 
 
All vehicle video detection systems shall be equipped with the latest software or firmware 
revisions. 
 
The video vehicle system shall be configured and installed to NEMA TS1 Standards. 
 
The Contractor shall be responsible for furnishing and installing all necessary camera brackets 
that are required for the camera installation.  The camera mounting brackets shall be of 
aluminum or steel construction with a natural or white powder coated finish.  All brackets shall 
be submitted to the Department for approval prior to installation.  The material and installation 
shall be completed to the satisfaction of the Engineer. 

Revised 06/08/2011 
  



FAP 734 (IL 2) 
Project ACF-0734 (044) 

Section 77-2-2 & 77-2B-1 
Winnebago County 

Contract 64813 

    27

8.1 The supplier of the video detection system shall supervise the installation and testing of the 
video and video vehicle detection equipment. A factory certified representative from the supplier 
shall be on-site during installation. 
 
8.2 Training shall be available upon request. 
 
9.0 Warranty, Maintenance, and Support 
 
9.1 The video detection system shall be warranted by its supplier for a minimum of two (2) years 
from date of turn-on.  This warranty shall cover all material defects and shall also provide all 
parts and labor as well as unlimited technical support. 
 
9.2 Ongoing software support by the supplier shall include updates of the ACU and supervisor 
software. These updates shall be provided free of charge during the warranty period. 
 
9.3 The supplier shall maintain a program for technical support and software updates following 
expiration of the warranty period.  This program shall be made available to the contracting 
agency in the form of a separate agreement for continuing support. 
 
Basis of Payment:  The above work will be paid for at the contract unit price Each for VIDEO 
CAMERA CONTROL SYSTEM which price will be payment in full for all labor, equipment, and 
materials required to supply, install, configure, and test the video vehicle detection system 
described above, complete. 
 
 
CONCRETE REMOVAL (SPECIAL) 
 
This work shall consist of the removal and disposal of existing concrete structures minimum 
2 feet below proposed finish grade in accordance with Section 501 of the Standard 
Specifications at the location shown on the plans. 
 
This work will be paid for at the contract unit price per square yards for CONCRETE REMOVAL 
(SPECIAL). 
 
 
DRAIN FOR AGGREGATE BASE COURSE 
 
This work consists of constructing rock outlets at locations shown on the plans in accordance 
with District Standard 96.4.  This item includes CA 7 gradation aggregate and filter fabric as 
shown on District Standard 96.4. 
 
This work shall be paid for at the contract unit price per Square Yard for DRAIN FOR 
AGGREGATE BASE COURSE. 
 
 
SLOPED METAL END SECTIONS WITH GRATE 
 
This work includes furnishing and installing sloped metal end sections with grate at locations 
shown on the plans and detailed on District Standard 35.1. 
 
End sections will be paid for at the contract unit price per Each for SLOPED METAL END 
SECTIONS WITH GRATE of the size specified.   
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EMERGENCY VEHICLE PRIORITY SYSTEM 
 
This work shall be performed in accordance with manufacturer’s specifications and with 
Section 887 of the “Standard Specifications for Road and Bridge Construction”. 
 
Emergency Vehicle Priority System shall be compatible with the system in place within the 
Northwest Fire Protection District.  Chief Tom Ragner, (815) 985-3389, of the Northwest Fire 
Protection District shall be contacted verify that the system is operating properly with the 
equipment in place on their emergency vehicles. 
 
EMERGENCY VEHICLE SIGNAL CONTROL SYSTEM cost shall include the following items: 
 
1. Light Detector Amplifier 

The emergency preemption system shall be the “Tomar/Optronix Optical Preemption 
System.  The light detector amplifier shall be the Tomar 2140 card and backed with a four-
channel capacity.  The System shall have ID capability with necessary software included so 
that events can be down loaded to a laptop. 
 

2. Confirmation Beacon 
This work shall be performed in accordance with the Manufacturer’s specifications and with 
Section 1072 of the “Standard Specifications for Road and Bridge Construction”. 
 

3. Electric Cable In Conduit, Signal No. 20 3c 
This item shall be to supply the following electric cable for use with the emergency vehicle 
priority system. 
 
Cable:  the cable shall meet requirements for IPCEA-S-61-402/NEMA WC 5, Section 7.4, 
600 volt control cable, 75 degree C, Type B, and following: 
 
The cable shall contain 3 conductors, each of which shall be #20 (7x28) stranded, tinned 
copper with 25 mil minimum average thickness low density polyethylene insulation.  
Insulation shall be color coded:  1-yellow, 1-blue, and 1-orange. 
 
The shield shall be aluminized polyester film with a nominal 20% overlap.  A #20 (7x28) 
stranded, tinned, bare drain wire shall be placed between the insulated conductors and 
shield and in the contact with the conductive surface of the shield. 
 
The jacket shall be black PVC with minimum ratings of 600 volts and 80 degrees C and 
minimum thickness of 45 mils.  The jacket shall be marked as required by IPCEA/NEMA. 
 
The finished outside diameter of the cable shall not exceed 0.335 inch. 
 
The capacitance as measured between any conductor and the other conductors and the 
shield shall not exceed 40 pico farads per foot at 100 Hz. 
 
This work shall be paid for at the contract unit price per Each for EMERGENCY VEHICLE 
PRIORITY CONTROL SYSTEM, which price shall be payment in full for furnishing and 
installing the cable equipment as described above. 
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PIPE UNDERDRAINS FOR STRUCTURES 
Effective: May 17, 2000      Revised: January 22, 2010 
 
Description.  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer. 
 
Materials.  Materials shall meet the requirements as set forth below: 
 
The perforated pipe underdrain shall be according to Article 601.02 of the Standard 
Specifications.  Outlet pipes or pipes connecting to a separate storm sewer system shall not be 
perforated. 
 
The drainage aggregate shall be a combination of one or more of the following gradations, FA1, 
FA2, CA5, CA7, CA8, CA11, or CA13 thru 16, according to Sections 1003 and 1004 of the 
Standard Specifications. 
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications. 
 
Construction Requirements.  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below. 
 
The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of 
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines 
and gradients as shown on the plans. 
 
Method of Measurement. Pipe Underdrains for Structures shall be measured for payment in feet 
(meters), in place.  Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment. 
 

Revised 06/08/2011 
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HOT MIX ASPHALT - PAY FOR PERFORMANCE USING PERCENT WITHIN LIMITS -
JOBSITE SAMPLING (BMPR)  
Effective: April 4, 2008      Revised: December 8, 2010 
 
Description.  This special provision describes the procedures used for production, placement 
and payment for hot-mix asphalt (HMA).  This special provision shall apply to all pay items for 
High ESAL and Low ESAL HMA and SMA mixtures that individually have a minimum quantity of 
8000 tons (7260 metric tons) and are placed at a minimum nominal thickness equal to or 
greater than three times the nominal maximum aggregate size.  This special provision shall not 
apply to shoulders, temporary pavements and patching.  This work shall be according to the 
Standard Specifications except as specified herein. 
 
Delete Articles:  406.06(b), 2nd Paragraph (Temperature requirements) 

406.06 (e), 3rd Paragraph (Pavers speed requirements) 
406.07    (Compaction) 
1030.04, last two sentences of first paragraph    (Mix design verification) 
1030.05(a)(4, 5, 7, 8, 9, & 10)(QC/QA Documents) 
1030.05(d)(2)a.  (Plant Tests) 
1030.05(d)(2)b.  (Dust-to-Asphalt and Moisture Content)  
1030.05(d)(2)d.  (Small Tonnage) 
1030.05(d)(2)f.  (HMA Sampling) 
1030.05(d)(3)   (Required Field Tests) 
1030.05(d)(4)   (Control Limits) 
1030.05(d)(5)   (Control Charts) 
1030.05(d)(6)   (Corrective Action for Required Plant Tests) 
1030.05(d)(7)   (Corrective Action for Field Tests (Density)) 
1030.05(e)   (Quality Assurance by the Engineer) 
1030.05(f)   (Acceptance by the Engineer) 
1030.06(a) paragraphs 3 (Before start-up…), 7(After an acceptable…),    

8 (If a mixture…), & 9 (A nuclear/core…): 
 
Definitions: 

 
(a) Quality Control (QC):  All production and construction activities by the Contractor 

required to achieve the required level of quality. 
 
(b) Quality Assurance (QA):  All monitoring and testing activities by the Engineer required to 

assess product quality, level of payment, and acceptability of the product.  
 
(c) Percent Within Limits (PWL):  The percentage of material within the quality limits for a 

given quality characteristic. 
 
(d) Quality Characteristic:  The characteristics that are evaluated by the Department for 

payment using PWL.  The quality characteristics for this project are field Voids in the 
Mineral Aggregate (VMA), voids, and density.  Field VMA will be calculated using the 
combined Aggregates Bulk Specific Gravity (Gsb) from the mix design 

 
(e) Quality Level Analysis (QLA):  QLA is a statistical procedure for estimating the amount of 

product within specification limits. 
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(f) Sublot: A sublot for field VMA, and voids, will be 1000 tons (910 metric tons), or adjusted 
to achieve a minimum of 10 tests. If a sublot consists of less than 200 tons (180 metric 
tons), it shall be combined with the previous sublot. 

 
(g) Density Testing Interval:  The interval for density testing will be 0.2 mile (320 m) for lift 

thickness equal to or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift thickness 
greater than 3 in. (75 mm).  If a density testing interval is less than 200 ft (60 m), it will be 
combined with the previous test interval. 

 
(h) Lot:  A lot consists of 10 sublots or 30 density intervals.  If seven or less sublots or 19 or 

less density intervals remain at the end of production of a mixture, the test results for 
these sublots will be combined with the previous lot for evaluation of percent within limits 
and pay factors.  Lots for mixture testing are independent of lots for density testing. 

 
(i) Density Test:  A density test consists of a core taken at a random longitudinal and 

transverse offset within each density testing interval.  The HMA maximum theoretical 
gravity (Gmm) will be based on the running average of four including the current day of 
production.  Initial Gmm will be based on the average of the first four test results.  The 
random transverse offset excludes the outer 1.0 ft (300 mm) from an unconfined edge.  
For confined edges, the random transverse offset excludes a distance from the outer 
edge equal to the lift thickness or a minimum of 2 in. (50 mm). 

 
Pre-production Meeting: 
The Engineer will schedule a pre-production meeting a minimum of seven calendar days prior to 
the start of production.  The HMA QC Plan, test frequencies, random test locations, and 
responsibilities of all parties involved in testing and determining the PWL will be addressed.  
Personnel attending the meetings will include the following: 
 

(a) Resident Engineer 
(b) District Mixture Control Representative 
(c) QC Manager 
(d) Contractor Paving Superintendent 
(e) Any consultant involved in any part of the HMA sampling or testing on this project 

 
Quality Control (QC) by the Contractor: 
The Contractor’s quality control plan shall include the schedule of testing for both quality 
characteristics and non-quality characteristics required to control the product such as binder 
content and mixture gradation.  The schedule shall include sample location.  The minimum test 
frequency shall not be less than outlined in the Minimum Quality Control Sampling and Testing 
Requirements table below. 
 

Minimum Quality Control Sampling and Testing Requirements 
Quality Characteristic Minimum Test Frequency Sampling Location 

Mixture Gradation 
1/day 

 
per QC Plan 

 
Binder Content 

Gmm 
Gmb 

Density per QC plan per QC Plan 
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The Contractor shall submit QC test results to the Engineer within 24 hours of the time of 
sampling. 
 
Initial Production Testing:  The Contractor shall split and test the first two samples with the 
Department for comparison purposes regardless of whether a test strip is used.  The Contractor 
shall complete all tests and report all results to the Engineer within two working days of 
sampling.  The Engineer will make Department test results of the initial production testing 
available to the Contractor within two working days from the receipt of the samples.  PFP will 
begin after an acceptable test strip, if one is used. 
 
Quality Assurance (QA) by the Engineer:  The Engineer will test each sublot for field VMA, 
voids, dust/ac ratio and density interval for density to determine payment for each lot.  A sublot 
shall begin once an acceptable test-strip has been completed and the AJMF has been 
determined.  If the test strip is waived, a sublot shall begin with the start of production.  All 
Department testing will be performed in a qualified laboratory by personnel who have 
successfully completed the Department HMA Level I training. 
 
Voids, field VMA, and Dust/AC ratio:  The mixture sublot size is 1000 tons (910 metric tons).  
The Engineer will determine the random tonnage and the Contractor shall be responsible for 
obtaining the sample according to the “PFP Hot-Mix Asphalt Random Jobsite Sampling” 
procedure. 
 
Density:  The Engineer will identify the random locations for each density testing interval.  The 
Contractor shall be responsible for obtaining the four inch cores within the same day and prior to 
opening to traffic unless otherwise approved by the Engineer according to the “PFP Random 
Density Procedure”.  The locations will be identified after final rolling and cores shall be obtained 
under the supervision of the Engineer.  All core holes shall be filled immediately upon 
completion of coring. All water shall be removed from the core holes prior to filling.  All core 
holes shall be filled with a rapid hardening mortar or concrete which shall be mixed in a 
separate container prior to placement in the hole.  
 
Test Results:  The Department test results for the first sublot, or density testing interval, of every 
lot will be available to the Contractor within three working days from the time the secured 
sample from the sublot or density testing interval has been delivered, by the Contractor, to a 
Department’s Testing Facility or a location designated by the Engineer.  Test results for the 
completed lot will be available to the Contractor within 10 working days from the time the last 
sublot or density testing interval has been delivered to a Department testing facility or a location 
designated by the Engineer. 
 
The Engineer will maintain a complete record of all Department test results and copies will be 
provided to the Contractor with each set of sublot results.  The records will contain, as a 
minimum, the originals of all Department test results and raw data, random numbers used and 
resulting calculations for sampling locations, and quality level analysis calculations. 
 
Dispute Resolution:  Dispute resolution testing will only be permitted when 1) the Contractor 
submits their split sample test results prior to receiving Department split sample test results and  
the difference between the Contractor and Department split test results exceed the precision 
limits listed below, or 2) if the Contractor agrees to pay the laboratory costs listed below 
regardless of the effect on the lot pay factor. 

Added 06/08/2011 
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Test Parameter Limits of Precision 

Voids 1.0 % 
VMA  1.4% 

Ratio - Dust / Asphalt Binder 0.2 
Core Density 1.0 % 

 
If dispute resolution is necessary, the Contractor shall submit a request in writing within four 
working days of receipt of the results of the quality index analysis for the lot.    The Engineer will 
document receipt of the request.  The Bureau of Materials and Physical Research (BMPR) 
laboratory will be used for dispute resolution testing. 
 
For density disputes, the Engineer will locate and mark the dispute resolution core locations by 
adding 1 ft (300 mm) longitudinally to the location of the original cores tested using the same 
transverse offset.  The Engineer will witness the coring process and take possession of the 
cores and submit them to the BMPR laboratory for testing. 
 
If three or more consecutive mix sublots are contested, corresponding density results will be 
recalculated with the new Gmm. 
 
All dispute resolution results will replace original quality assurance test results for pay factor 
recalculation.   Test results from the dispute resolution testing will replace voids, VMA and 
Dust/AC results from the original quality assurance testing. The lot pay factor for the lot under 
dispute resolution will be recalculated. 
If the recalculated lot pay factor is less than or equal to the original lot pay factor, laboratory 
costs listed below will be borne by the Contractor. The effect on the lot pay factor will be 
determined for each individually disputed sample in the order of increasing sublot/density 
interval. 

Test Cost 
Mix Testing $700.00 / sublot 

Core Density $100.00 / core 
 
Acceptance by the Engineer and Basis of Payment:  The Engineer may cease production if the 
Contractor is not following the approved QC plan.  The Engineer may reject material produced 
under the following circumstances: 
 

(a) If PWL for any quality characteristic is below 50 percent for any lot 
 
(b) If visible pavement distress is present such as, but not limited to, segregation or flushing 
 
(c) If any test exceeds the acceptable limits listed below: 

 
Acceptable Limits 

Parameter Acceptable Range 
Field VMA -1.0 – +3.0%1/ 
Voids 2.0 – 6.0% 2/

Density: 
IL-19.0, IL-25.0,IL-9.5, IL-12.5 

IL-4.75, SMA 

 
90.0 – 98.0% 
92.0 – 98.0% 

Dust / AC Ratio 0.4 – 1.63/ 
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1/  Based on minimum required VMA from mix design 
 2/  The acceptable range for SMA mixtures shall be 2.0% - 5.0% 
 3/  Does not apply to SMA 

 
Payment will be based on the calculation of the Composite Pay Factor for each mix according to 
the “PFP Quality Level Analysis” document.  Payment for full depth pavement will be based on 
the calculation of the Full Depth Pay Factor according to the “PFP Quality Level Analysis” 
document. 
 
Dust / AC Ratio.  In addition to the PWL on VMA, voids, and density, a monetary deduction will 
be made using the pay adjustment table below for dust/AC ratios that deviate from the 0.6 to 1.2 
range. 

Dust / AC Pay Adjustment Table1/ 
Range Deduct / sublot 

0.6 ≤ X ≤ 1.2 $0 
0.5 ≤ X < 0.6  or  1.2 < X ≤ 1.4 $1000 

0.4 ≤ X < 0.5  or  1.4 < X ≤ 1.6 $3000 
X < 0.4  or  X  > 1.6 Shall be removed and replaced 

 1/  Does not apply to SMA 
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