

SCHEDULE OF QUANTITIES

LOCATION		PRE-STAGE 1		PRE-STAGE 2		PRE-STAGE 3		WINTER STAGE	
		70300210 TEMP PVT MK LTR & SYM	70301000 WORK ZONE PAVT MK REM	70300210 TEMP PVT MK LTR & SYM	70301000 WORK ZONE PAVT MK REM	70300210 TEMP PVT MK LTR & SYM	70301000 WORK ZONE PAVT MK REM	70300210 TEMP PVT MK LTR & SYM	70301000 WORK ZONE PAVT MK REM
		SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT
RALSTON ROAD/IL 173									
998+00	1013+50	276	-	276	276	213	276	94	213
1013+50	1028+00	254	-	343	254	312	343	16	312
SUBTOTALS		529	-	619	530	525	619	109	525

LOCATION		STAGE 1 A		STAGE 1 B		STAGE 1 C		STAGE 2 A		STAGE 2 B		STAGE 2 C		STAGE 3		STAGE 4 A		STAGE 4 B	
		70300210 TEMP PVT MK LTR & SYM	70301000 WORK ZONE PAVT MK REM	70300210 TEMP PVT MK LTR & SYM	70301000 WORK ZONE PAVT MK REM	70300210 TEMP PVT MK LTR & SYM	70301000 WORK ZONE PAVT MK REM	70300210 TEMP PVT MK LTR & SYM	70301000 WORK ZONE PAVT MK REM	70300210 TEMP PVT MK LTR & SYM	70301000 WORK ZONE PAVT MK REM	70300210 TEMP PVT MK LTR & SYM	70301000 WORK ZONE PAVT MK REM	70300210 TEMP PVT MK LTR & SYM	70301000 WORK ZONE PAVT MK REM	70300210 TEMP PVT MK LTR & SYM	70301000 WORK ZONE PAVT MK REM	70300210 TEMP PVT MK LTR & SYM	70301000 WORK ZONE PAVT MK REM
		SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT	SQFT
RALSTON ROAD/IL 173																			
980+50	995+50		59											16		16	16	16	16
995+50	1010+50	78	50	31				94	31	62	31	47	16	203		140	203	156	156
1010+50	1025+50	156						16		62			125	203	125	172	203	62	62
1025+50	1040+50	109						218		78			140		187	109	31	187	
ROUTE 251																			
855+00	868+00	62		47	15			31		31		31	16	31	47	16			
868+00	875+00	47		62						31		62	47	31	16	62	31		
875+00	885+00												16						
ORLANDO ST																			
74+00	78+00												16			16			
78+00	80+00	16											31			16		47	47
N. 2ND FRONTAGE ROAD																			
310+00	313+00	47											16			16		16	16
313+00	320+00	31											47			31		31	31
ALPINE ROAD																			
259+00	266+00	47						47					16	16		31	78		
266+00	274+00	62						78					94	47		156	47		47
274+00	280+00	31					62	78					62			47			47
SUBTOTALS		686	109	140	15	62	-	562	31	265	31	702	78	702	312	827	703	328	422

70300210 TEMP PVT MK LTR & SYM TOTAL =	6,057 SQ FT
70301000 WORK ZONE PAVT MK REM SUB-TOTAL =	3,375 SQ FT