

TABULATION OF WORK ZONE PAVEMENT MARKING (STAGE I) QUANTITIES					
LOCATION		LENGTH	PAVEMENT MARKING TAPE TYPE 3, 4"	WORK ZONE PAVEMENT MARKINGS REMOVAL	
				(SQ FT)	(SQ FT)
STAGE I WEST BOUND (OUTSIDE)					
448+22	TO	105+00	5000	5000	1667
109+00	TO	112+45	345	345	115
117+53	TO	129+60	1210	1210	403
129+60	TO	135+00	540	540	180
STAGE I WEST BOUND (INSIDE)					
448+22	TO	135+00	8000	8000	2667
STAGE I EAST BOUND (INSIDE)					
419+32	TO	492+32	1000	1000	333
429+32	TO	101+07	6500	6500	2167
448+00	TO	99+44	4500	4500	1500
STAGE I EAST BOUND (OUTSIDE)					
419+32	TO	99+45	7335	7335	2445
STAGE I RAMP C (OUTSIDE)					
105+00	TO	112+50	750	750	250
STAGE I RAMP C (INSIDE)					
109+00	TO	112+20	320	320	107
STAGE I RAMP E (OUTSIDE)					
112+45	TO	121+50	905	905	302
STAGE I RAMP E (INSIDE)					
117+55	TO	121+50	395	395	132
STAGE I TOTAL		36800	36800	12267	

TABULATION OF WORK ZONE PAVEMENT MARKING (STAGE I & II) QUANTITIES			
LOCATION	PAVEMENT MARKING TAPE TYPE 3, 4"	WORK ZONE PAVEMENT MARKINGS REMOVAL	PAVEMENT MARKINGS REMOVAL
	FT	(SQ FT)	(SQ FT)
STAGE I	36800	12267	4650
STAGE II	31050	10350	3050
TOTAL	67850	22617	7700

TABULATION OF WORK ZONE PAVEMENT MARKING (STAGE II) QUANTITIES					
LOCATION		LENGTH	PAVEMENT MARKING TAPE TYPE 3, 4"	WORK ZONE PAVEMENT MARKINGS REMOVAL	
				(SQ FT)	(SQ FT)
STAGE II WEST BOUND (OUTSIDE)					
59+90	TO	106+00	4610	4610	1537
108+75	TO	114+23	550	550	183
118+93	TO	135+00	1610	1610	537
STAGE II WEST BOUND (INSIDE)					
57+65	TO	135+00	7735	7735	2578
STAGE II EAST BOUND (INSIDE)					
448+00	TO	111+00	5620	5620	1873
STAGE II EAST BOUND (OUTSIDE)					
428+00	TO	101+56	6680	6680	2227
103+50	TO	111+00	750	750	250
STAGE II RAMP C (OUTSIDE)					
106+00	TO	113+40	740	740	247
STAGE II RAMP C (INSIDE)					
108+75	TO	113+50	475	475	158
STAGE II RAMP D (OUTSIDE)					
101+56	TO	109+00	745	745	248
STAGE II RAMP D (INSIDE)					
103+50	TO	109+00	550	550	183
STAGE II RAMP E (OUTSIDE)					
114+25	TO	121+50	725	725	242
STAGE II RAMP E (INSIDE)					
118+93	TO	121+50	260	260	87
STAGE II TOTAL		31050	31050	10350	

FILE NAME = Quantities for Schedule and Summary.dgn

USER NAME = lobbaldsen

DESIGNED -

DRAWN -

CHECKED -

DATE -

REVISED -

REVISED -

REVISED -

REVISED -

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SCALE:	SHEET NO.	OF	SHEETS	STA.	TO	STA.
--------	-----------	----	--------	------	----	------

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
474	((72, 90)5B)1-2	PEO-FAZ	129	13
CONTRACT NO. 68069				
ILLINOIS FED. AID PROJECT				