



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

May 31, 2011

SUBJECT: FAU 8390 (Evergreen Avenue)  
Project RS-HPP-1785(101)  
Section 04-00084-01-PV  
Effingham County  
Contract No. 95639  
Item 259  
June 17, 2011 Letting  
Addendum (A)

TO PROSPECTIVE BIDDERS:

Due to clarify information necessary to revise the following:

**Proposal – Revised page 3 of the Schedule of Prices.  
Revised page 2 of the Special Provisions.**

**Plans – Revised sheets 3, 5, 6, 7, 8, 9, 10, 11, 12 & 23.**

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott Stitt  
Acting Engineer of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger', followed by the letters 'A.E.' in a smaller font.

By: Ted B. Walschleger  
Engineer of Project Development  
and Implementation

ITEM NUMBER	PAY ITEM DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE		TOTAL PRICE	
				DOLLARS	CENTS	DOLLARS	CTS
28400700	SLOPE MATTRESS 9	SQ YD	86.000 X	=		=	
31100100	SUB GRAN MAT A	TON	400.000 X	=		=	
35100100	AGG BASE CSE A	TON	3,850.000 X	=		=	
35200410	PROC SOIL-CEM BC 10	SQ YD	18,432.000 X	=		=	
35200500	CEMENT	100 WT	15,593.000 X	=		=	
40200100	AGG SURF CSE A	TON	7,483.000 X	=		=	
40600100	BIT MATLS PR CT	GALLON	2,552.000 X	=		=	
40600300	AGG PR CT	TON	51.000 X	=		=	
40603085	HMA BC IL-19.0 N70 *	TON	3,739.000 X	=		=	
40603315	HMA SC "C" N70	TON	2,564.000 X	=		=	
40800010	BIT MATLS PR CT	GALLON	729.000 X	=		=	
40800030	AGG PR CT	TON	5.000 X	=		=	
40800050	INCIDENTAL HMA SURF	TON	207.000 X	=		=	
42000300	PCC PVT 8	SQ YD	1,350.000 X	=		=	
42001300	PROTECTIVE COAT	SQ YD	4,225.000 X	=		=	

\* Revised 5-31-2011

All work associated with the acquiring/furnishing, erecting, maintaining, and removal of Street Closure and Traffic Control will be paid for at the contract Lump Sum price for TRAFFIC CONTROL AND PROTECTION (SPECIAL) except for those pay items included in the Summary of Quantities.

#### UTILITIES

With the exception of manholes, all utility adjustments will be done by others. In all probability, these adjustments will be carried out concurrently with the construction of the project. However, the exact time, and the methods of adjustments are not known. Should the Contractor desire more detailed information, he may contact the owner of the utility. It is the Contractor's responsibility to notify the Owners of the utilities two weeks in advance of the date he intends to start construction operations.

#### LOCATION OF UTILITIES NOT SHOWN ON PLANS

The Contractor is advised that various underground and surface utilities and structures may or may not be shown on the plans. The locations and dimensions of such facilities where shown do not purport to be absolutely correct. Such facilities are shown on the plans for the information of the Contractor.

#### CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES

Before beginning work it shall be the Contractor's sole responsibility to coordinate with the utility owners and to determine the actual location of all such facilities. The Contractor shall also obtain from the respective utility owners detailed information relative to the location of their facilities and the working schedules of the utility owners for removing or adjusting them.

#### MAINTAIN UTILITIES IN OPERATING CONDITION

The Contractor shall maintain in operating condition all utilities encountered in the work. The Contractor shall be entirely responsible for all damages to water pipes; electrical conduits; existing drains or sewers; gas pipes; and poles carrying electrical current, telephone or television lines during the prosecution of the work and shall be liable for damages to public or private property resulting therefrom, which amount may be deducted from any monies due the Contractor for work done. Any damage to existing utilities as a result of the Contractor's construction operations shall be repaired to the satisfaction of the utility owner at the Contractor's expense, whether or not said utilities are shown on the plans.