

**TREE REMOVAL SCHEDULE (CONT.)**

STATION	OFFSET		TREE REMOVAL			
	LEFT FEET	RIGHT FEET	EXISTING ROW		PROPOSED ROW	
			20100110	20100210	20100110	20100210
			6 TO 15 UNITS	OVER 15 UNITS	6 TO 15 UNITS	OVER 15 UNITS
383+99.33	53.49		18			
384+19.05	52.20	15				
384+51.02	53.74		20			
384+74.08	57.22		40			
385+56.27	51.21		16			
385+85.77	51.56	14				
386+15.45	47.41	14				
386+42.38	48.00	12				
387+19.58	43.53	12				
387+32.68	47.21		30			
387+63.02	49.06		24			
387+64.71	52.20		30			
387+76.80	62.73	12				
388+02.28	66.16	12				
388+18.01	44.82	10				
388+21.22	43.11	10				
388+27.24	41.57	10				
388+54.28	49.89	10				
388+70.67	48.96	12				
390+00.57	70.93	12				
390+22.11	58.08	12				
390+31.10	56.32		24			
390+33.78		102.74		6		
390+35.71	26.27		10			
390+44.61	27.45		10			
390+45.71	63.87		12			
390+51.21	61.79		10			
390+52.08		99.54	7			
391+01.21	44.56		10			
391+03.73	20.78		10			
391+08.09	23.27		12			
391+12.63	56.44		12			
391+19.27	24.10		12			
391+70.95	79.32		15			
392+24.67	75.90		15			
393+66.06	76.98		12			
393+81.82	64.50		6			
394+20.42	41.15		8			
394+29.67	62.87			20		
394+68.16	62.45		16			
394+77.47	62.26		16			
394+90.96	60.32		18			
395+22.35	48.92		18			
395+52.09	63.82		16			
395+52.53	47.27		14			
395+71.09	64.21		14			
396+54.97	59.89			26		
396+71.25	62.52			16		
396+85.09	62.37			16		
397+00.38	61.35			16		
397+42.14	15.78			18		
397+42.96	44.07		12			
397+43.78	42.68		12			
397+46.93	44.54		8			
397+54.98	42.03			16		
397+57.22	43.36		8			
398+33.14	36.39		10			
398+36.17	33.74		10			
398+79.47	47.52		6			
398+83.20	48.32		6			
398+83.68	51.05		8			
398+97.13		90.54		14		
399+00.79	49.28		8			
399+03.13	47.51		8			
399+03.87	49.05		8			
399+12.42		90.08			18	
399+24.91	49.21		6			
399+25.55	50.04		6			
399+26.91	51.55		15			
399+28.77	77.47			6		
399+33.99	50.82		8			
399+34.36	48.63		8			
399+39.23	49.38		8			
399+44.27	76.85			6		
399+46.23		91.26		14		

**TREE REMOVAL SCHEDULE (CONT.)**

STATION	OFFSET		TREE REMOVAL			
	LEFT FEET	RIGHT FEET	EXISTING ROW		PROPOSED ROW	
			20100110	20100210	20100110	20100210
			6 TO 15 UNITS	OVER 15 UNITS	6 TO 15 UNITS	OVER 15 UNITS
399+49.28	46.68		8			
399+49.78		90.62			12	
399+65.98	48.84		8			
399+68.10		90.79			10	
399+81.30		91.81			18	
399+89.98		85.21			6	
399+94.93		93.62			6	
400+07.93	90.80				8	
400+14.83		93.58			10	
400+23.34		92.96			8	
400+24.42		95.42			12	
400+26.93		54.06	15			
400+29.21		92.87			12	
400+31.86	88.36				8	
400+37.03		97.26			12	
400+38.79		57.68		18		
400+39.97		95.03			12	
400+41.77	95.94				8	
400+53.69		90.72			12	
400+57.81		65.15		16		
400+60.44		55.17	10			
400+62.25		94.01			12	
400+63.72	95.69				15	
400+72.72		56.18		20		
400+73.03	80.19				8	
400+77.50		68.18	8			
400+91.32		57.74		16		
400+97.56	93.01				18	
400+98.70		62.29	14			
401+02.10		65.33	14			
401+06.24	103.45				12	
401+16.51		62.49	12			
402+38.79	98.23				15	
402+40.64	113.81				12	
402+43.16	97.49				20	
402+43.35	106.69				12	
402+49.18	97.72				8	
402+50.16	96.16				8	
402+69.03	101.74				24	
402+81.18	106.78				8	
402+90.87	100.46				7	
402+91.22	92.87				12	
402+94.06	64.36		7			
402+94.58	64.45		6			
403+07.38	64.28		7			
403+11.11	77.85				6	
403+11.75	67.94		10			
403+16.88	104.23				6	
403+23.11	77.36				6	
403+30.16	89.79				10	
403+30.80	97.62				26	
403+34.05	94.30				10	
403+42.54	93.46				8	
403+44.94	67.09		6			
403+46.05	90.40				8	
403+51.39	82.53				6	
403+58.68	80.46				8	
403+64.44	66.61		6			
403+66.49	80.97				15	
403+77.68	66.56		6			
403+85.28	71.65		6			
403+93.54	84.27				8	
403+93.58	82.18				8	
404+00.78	82.68				8	
404+03.81	68.84		12			
404+93.39		78.80	6			
406+12.09		72.80	6			
406+62.77	42.27		6			
407+62.62	46.19		6			
408+63.79	64.84		10			
409+05.63	63.60		8			
409+45.47	63.81		8			
409+88.91	62.93		8			
410+29.07	62.15		8			
410+66.53	62.67		12			

**TREE REMOVAL SUMMARY**

PAY ITEM #	PAY ITEM DESCRIPTION	EX ROW	PR ROW	TOTAL
		UNIT		
20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	4836	4211	9047
20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	2239	1108	3347

**TEMPORARY FENCE AND SIGNING SCHEDULE**

LOCATION	# OF SIGNS	20101000	72000200	72900100
		TEMPORARY FENCE FOOT	SIGN PANEL - TYPE 2 SQ FT	METAL POST - TYPE A FOOT
STA 142+28.4 TO STA 144+07.8	LT 3	279	54	90
STA 157+02.0 TO STA 158+98.0	LT 3	306	54	90
STA 169+63.0 TO STA 170+10.0	LT 2	117	36	60
STA 256+00.0 TO STA 258+01.0	LT 1	261	18	30
STA 255+56.0 TO STA 257+71.0	RT 2	292	36	60
STA 268+20.1 TO STA 272+00.0	LT 3	476	54	90
STA 269+52.4 TO STA 273+22.2	RT 2	479	36	60
STA 339+91.8 TO STA 339+91.8	LT 1	54	18	30
STA 340+16.0 TO STA 340+16.0	RT 1	81	18	30
STA 341+74.0 TO STA 341+74.0	RT 1	80	18	30
STA 343+39.3 TO STA 343+39.3	LT 1	24	18	30
STA 401+21.0 TO STA 402+27.0	LT 4	328	72	120
<b>TOTAL</b>		<b>2777</b>	<b>432</b>	<b>720</b>

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION
NAME	DATE	
		SCHEDULE OF QUANTITIES U.S. RTE. 30 (LINCOLN HIGHWAY)
SCALE : 1" = 50'		DRAWN BY : BAE CHECKED BY : GB
DATE : / /		