



TRAFFIC SIGNAL EQUIPMENT
REMOVAL SCHEDULE

- 4 EACH LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 310 WATT
- 1 EACH FULL-ACTUATED CONTROLLER AND TYPE IV CABINET
- 3 EACH 16' TRAFFIC SIGNAL POST, PAINTED
- 3 EACH COMBINATION MAST ARM ASSEMBLY AND POLE, PAINTED
- 4 EACH PEDESTRIAN SIGNAL HEAD, 1-FACE, BRACKET MOUNTED
- 2 EACH PEDESTRIAN SIGNAL HEAD, 2-FACE, BRACKET MOUNTED
- 8 EACH PEDESTRIAN PUSH BUTTON
- 1 EACH SERVICE INSTALLATION, POLE MOUNT

NOTES:

1. REPLACE ALL EXIST PEDESTRIAN HEADS AND PUSH BUTTONS.
2. REPLACE ALL PAINTED POSTS WITH GALVANIZED STEEL POSTS ON THE EXISTING FOUNDATIONS.
3. REPLACE ALL PAINTED COMBINATION MAST ARMS AND POLES WITH GALVANIZED STEEL COMBINATION MAST ARMS AND POLES ON THE EXISTING FOUNDATIONS.
4. REPLACE ALL 4 EXISTING LUMINAIRES ON COMBINATION MAST ARMS.

REVISIONS	
NAME	DATE

DUPAGE COUNTY DIVISION OF TRANSPORTATION

**COUNTY FARM RD & ARMY TRAIL RD
EXISTING AND PROPOSED
TRAFFIC SIGNAL PLAN**

SCALE: 1"=20'
DATE: 4/23/10

DRAWN BY: TH
DESIGNED BY: TH
CHECKED BY: DAZ