PAVEMENT MARKING SCHEDULE

LOCATION	URETHANE PAVEMENT MARKING - LINE 4"		URETHANE PAVEMENT MARKING - LINE 6"	URETHANE PAVEMENT MARKING - LINE 8"	URETHANE PAVEMENT MARKING - LINE 12"		PREFORMED THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	PREFORMED THERMOPLASTIC PAVEMENT MARKING SHIELD	RAISED REFLECTIVE PAVEMENT MARKER	RAISED REFLECTIVE PAVEMENT MARKER (BRIDGE)	PAVEMENT MARKING GROOVING	PAVEMENT MARKING GROOVING
	SOLID YELLOW	SOLID WHITE	SKIP DASH WHITE	SOLID WHITE	SOLID YELLOW	SOLID WHITE						
STATION TO STATION	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(SQ FT)	(EACH)	(EACH)	(EACH)	(FOOT)	(SQ FT)
SOUTH ROADWAY A												
2015+00.00 TO 2089+78.76	4930.4	7478.8	2965.3	1149.2		348.4	119.2	4	292		16872.1	401
SOUTH ROADWAY B												
2015+00.00 TO 2093+00.73	7800.7	5860.6	2556.7	1639.9		217.5			259		18075.4	
SOUTH ROADWAY C												
10+00.00 TO 33+00.00	2300.0	438.3	575.0	773.4					86		4086.7	
33+00.00 TO 36+20.00	320.0	320.0	80.0								720.0	
5026+72.95 TO 5030+71.74	398.8	398.8	99.7						6	5	897.3	
SOUTH ROADWAY D												
5015+00.00 TO 5025+85.93	607.5	1085.9	355.3	143.2		87.0			98		2278.9	
5025+85.93 TO 5053+55.31	1480.5	2769.4	692.4	1288.9							6231.2	
SOUTH RAMP F												
10+00.00 TO 21+71.38	1171.4	486.9		380.0							2038.3	
EXISTING RAMP F												
5+33.28 TO 5+63.55	17.8	30.2									48.0	
5+63.55 TO 8+14.71	263.6	256.2									519.8	
8+14.71 to 20+17.62	1202.9	725.9		142.8							2071.6	
SOUTH RAMP G												
10+00.00 TO 23+61.45	717.6	1361.5		357.2					52		2436.3	
EXISTING RAMP G												
6+11.95 TO 15+75.48	801.8	956.6		169.0							1927.4	
EB 57/70												
2090+18.51 TO 2108+44.00	1825.5	1825.5	592.7		536.3				60		4780.0	
WB 57/70												
2090+18.51 TO 2118+44.00	2825.5	2825.5	1412.9						142		7063.9	
SB 57												
5015+00.00 TO 5026+72.90	1172.9	1003.9	293.2	169.0					30		2639.0	
SUBTOTAL	27836.9	27824.0	9623.2	6212.6	536.3	652.9	119.2	4	1025	5	72685.9	401
TOTAL	55661		9624	6213	1190		119.2	4	1025	5	72686	401

TEMPORARY PAVEMENT MARKING SCHEDULE

LOCATION	SHORT-TERM PAVEMENT MARKING		TEMPORARY PAVEMENT MARKING - LINE 4"		TEMPORARY PAVEMENT MARKING - LINE 6"	TEMPORARY PAVEMENT MARKING - LINE 8"	TEMPORARY PAVEMENT MARKING - LINE 12"		WORK ZONE PAVEMENT MARKING REMOVAL
	YELLOW	WHITE	SOLID YELLOW	SOLID WHITE	SKIP DASH WHITE	SOLID WHITE	SOLID YELLOW	SOLID WHITE	
STATION TO STATION	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(FOOT)	(SQ FT)
SOUTH ROADWAY A									
2015+00.00 TO 2089+78.76			4930.4	7478.8	2965.3	1149.2		348.4	6733.6
SOUTH ROADWAY B									
2015+00.00 TO 2093+00.73			7800.7	5860.6	2556.7	1639.9		217.5	7142.9
SOUTH ROADWAY C									
10+00.00 TO 36+20.00	96.0	192.0	2620.0	758.4	655.0	773.4			2001.2
5026+72.95 TO 5030+71.74	125.9	242.0	398.8	398.8	99.7				356.6
SOUTH ROADWAY D									
5015+00.00 TO 5053+55.31	182.3	694.6	2088.0	3855.3	1047.6	1432.1		87.0	3644.1
SOUTH RAMP F									
10+00.00 TO 21+71.38			1171.4	486.9		357.2			790.9
EXISTING RAMP F									
5+33.28 TO 20+17.62	452.0	349.5	1484.3	1012.3		142.8			1016.5
SOUTH RAMP G									
10+00.00 TO 23+61.45			717.6	1361.5		380.0			946.4
EXISTING RAMP G									
6+11.95 TO 15+75.48	240.5	337.7	801.8	956.6		169.0			763.1
EB 57/70									
2090+18.51 TO 2108+44.00			1825.5	1825.5	592.7		536.3		2049.7
WB 57/70									
2090+18.51 TO 2118+44.00			2825.5	2825.5	1412.9				2590.1
SB 57									
5015+00.00 TO 5026+72.90	351.9	703.8	1172.9	1003.9	293.2	169.0			1102.2
SUBTOTAL	1448.6	2519.6	27836.9	27823.9	9623.3	6212.6	536.3	652.9	29137.1
TOTAL	3969		55661		9624	6213	1190		29138

RIPRAP SCHEDULE

LOCATION		STONE RIPRAP CLASS A3	STONE RIPRAP CLASS A4	FILTER FABRIC
STATION TO STATION	SIDE	(SQ YD)	(SQ YD)	(SQ YD)
ROADWAY A				
2016+55 TO 2016+85	LT		59	59
2029+60 TO 2029+88	LT		31	31
2041+52 TO 2047+50	RT		1856	1856
2045+29 TO 2047+53	LT		582	582
2048+20 TO 2048+38	LT		47	47
2056+76 TO 2060+25	LT	105	797	797
2058+18 TO 2058+31	LT		11	11
2065+25 TO 2068+50	RT		828	828
2065+95 TO 2066+12	LT		13	13
2076+25 TO 2077+25	RT		120	120
ROADWAY B				
2022+25 TO 2024+75	RT		590	590
2038+63 TO 2038+99	LT		41	41
2042+38 TO 2042+48	LT		12	12
2045+75 TO 2046+75	RT	111	70	70
2046+00 TO 2046+15	RT		25	25
2046+43 TO 2046+70	LT		27	27
2050+42 TO 2054+25	LT	163	900	900
2051+26 TO 2054+25	RT		721	721
2061+00 TO 2062+25	LT	155	688	688
2069+25 TO 2070+75	LT	99	193	193
2074+06 TO 2074+80	LT		286	286
ROADWAY C				
29+00 TO 31+50	LT		637	637
ROADWAY D				
5031+25 TO 5036+00	LT	116	562	562
5032+25 TO 5035+25	RT	66	1024	1024
RAMP F				
12+00 TO 13+60	LT		350	350
RAMP G				
21+87 TO 22+00	RT		103	103
FRONTAGE ROAD 1354				
2+86	RT		8	8
FRONTAGE ROAD 2				
15+10 TO 16+25	RT	154		
15+74 TO 15+90	LT	7		
	TOTAL	976	10581	10581

PATCHING SCHEDULE

LOCATION			CLASS B PATCHES, TYPE II, 16 INCH	CLASS B PATCHES, TYPE III, 16 INCH	PAVEMENT FABRIC	SAW CUTS	DOWEL BARS
STATION	ROADWAY	SIDE	(SQ YD)	(SQ YD)	(SQ YD)	(FT)	(EACH)
5033+70	ROADWAY C*	LT	8.0			43.5	20
5033+70	ROADWAY C*	RT	8.0			49.5	20
5032+50	ROADWAY C*	LT	8.0			43.5	20
5032+50	ROADWAY C*	RT	8.0			49.5	20
5031+08	ROADWAY C*	LT	8.0			49.5	20
5027+50	ROADWAY C*	LT	8.0			43.5	20
5027+50	ROADWAY C*	RT	8.0			49.5	20
5025+50	ROADWAY C*	LT	8.0			43.5	20
5025+50	ROADWAY C*	RT	8.0			49.5	20
5023+17	ROADWAY C*	LT	8.0			43.5	20
5023+17	ROADWAY C*	RT	8.0			49.5	20
5022+50	ROADWAY C*	LT	10.7			45.5	20
5022+50	ROADWAY C*	RT	10.7			53.5	20
5021+50	ROADWAY C*	LT	8.0			43.5	20
5021+50	ROADWAY C*	RT	8.0			49.5	20
5020+50	ROADWAY C*	LT	8.0			43.5	20
5020+50	ROADWAY C*	RT	8.0			49.5	20
5019+48	ROADWAY C*	LT	13.3			47.5	20
5019+48	ROADWAY C*	RT	13.3			57.5	20
5018+85	ROADWAY C*	LT	8.0			49.5	20
5016+50	ROADWAY C*	LT	10.7			45.5	20
5016+50	ROADWAY C*	RT	10.7			53.5	20
5015+50	ROADWAY C*	LT	8.0			43.5	20
5015+50	ROADWAY C*	RT	10.7			53.5	20
5015+12	ROADWAY D*	RT	8.0			49.5	20
5015+19	ROADWAY D*	RT	8.0			49.5	20
5015+38	ROADWAY D*	RT	8.0			49.5	20
5015+89	ROADWAY D*	RT	8.0			43.5	20
5015+89	ROADWAY D*	LT	8.0			49.5	20
5016+89	ROADWAY D*	RT	8.0			49.5	20
5017+87	ROADWAY D*	RT	8.0			43.5	20
5017+87	ROADWAY D*	LT	8.0			49.5	20
5018+88	ROADWAY D*	RT	8.0			49.5	20
5019+90	ROADWAY D*	RT	8.0			43.5	20
5019+90	ROADWAY D*	LT	8.0			49.5	20
5020+90	ROADWAY D*	RT	8.0			49.5	20
5022+92	ROADWAY D*	RT	8.0			43.5	20
5022+92	ROADWAY D*	LT	8.0			49.5	20
5023+93	ROADWAY D*	RT	8.0			49.5	20
5024+94	ROADWAY D*	RT	8.0			43.5	20
5024+94	ROADWAY D*	LT	8.0			49.5	20
13+00	RAMP F*	LT/RT	9.3			55.5	24
11+30	RAMP F*	LT/RT	9.3			55.5	24
9+85	RAMP F*	LT/RT	9.3			55.5	24
8+66	RAMP F*	LT/RT	9.3			55.5	24
6+99	RAMP G*	LT/RT	9.3			55.5	24
7+28	RAMP G*	LT/RT	9.3			55.5	24
7+78	RAMP G*	LT/RT	9.3			55.5	24
8+00	RAMP G*	LT/RT		21.8	21.8	71.5	24
9+00	RAMP G*	LT/RT	9.3			55.5	24
9+25	RAMP G*	LT/RT	9.3			55.5	24
10+00	RAMP G*	LT/RT	9.3			55.5	24
10+97	RAMP G*	LT/RT	9.3			55.5	24
11+35	RAMP G*	LT/RT	9.3			55.5	24
11+96	RAMP G*	LT/RT	9.3			55.5	24
14+11	RAMP G*	LT/RT	9.3			55.5	24
15+15	RAMP G*	LT/RT	9.3			55.5	24
TOTAL			492	22	22**	2866	1204

*STATIONING BASED ON EXISTING ALIGNMENT
**NOT A TOTAL QUANTITY