

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
809	(133,134)RS-5,135RS-6	ST. CLAIR	762	39
STA. _____		TO STA. _____		
FED. ROAD DIST. NO. _____		ILLINOIS FED. AID PROJECT		

CULVERT/HEADWALL REMOVAL			
LOCATION		PIPE CULVERT REMOVAL	HEADWALL REMOVAL
STA	(LT/RT)	(FOOT)	(EACH)
IL 158			
370+51.51	RT	42	
370+59.61	LT	26	
371+24.40	LT	26	
371+95.15	LT	27	
372+78.33	RT	44	
373+94.21	LT	29	
375+10.00	LT	41	
376+20.00	LT	30	
377+15.45	RT	41	
379+44.96	RT	41	
379+82.98	LT	50	
381+10.02	LT	37	
381+36.98	RT	85	
383+30.47	LT	42	
384+63.41	LT	17	
386+10.26	LT	26	
388+72.56	RT	37	
423+32.00	RT	84	
423+40.79	LT	43	
423+91.22	LT	42	
424+73.50	RT	23	
424+88.40	LT	20	
425+52.22	RT	31	
425+69.96	LT	37	
426+27.40	RT	26	
427+26.72	RT	56	
427+27.09	LT	50	
428+52.71	RT	56	
429+55.38	LT	33	
429+74.72	RT	34	
433+08.18	RT	81	
435+12.91	LT	67	
437+30.48	LT	74	
437+35.14	RT	29	
438+38.45	RT	42	
439+05.04	LT	21	
439+68.72	RT	33	
441+21.00	LT	46	
442+25.00	LT	37	
445+69.39	LT	34	
450+20.98	LT	49	
455+50.88	RT	42	
456+15.00	RT	29	
460+14.30	LT	38	
462+84.85	LT	49	
485+46.92	LT	25	
493+54.20	LT	26	2
496+54.46	LT	34	2
496+60.79	RT	35	2
497+95.73	RT	19	2
509+00.96	LT	36	2
509+07.79	RT	30	2
516+06.36	RT	38	2
SUB-TOTAL		2090	14

CULVERT/HEADWALL REMOVAL			
LOCATION		PIPE CULVERT REMOVAL	HEADWALL REMOVAL
STA	(LT/RT)	(FOOT)	(EACH)
526+44.44	RT	23	2
528+88.06	RT	38	2
530+70.96	LT	52	2
535+66.82	RT	32	2
536+59.59	RT	25	2
543+43.10	RT	32	2
544+89.14	LT	36	2
546+26.85	RT	36	2
546+98.10	LT	30	2
548+38.24	RT	33	2
548+80.58	LT	36	2
552+60.96	LT	21	2
579+81.76	RT	34	2
581+39.91	LT	21	2
581+89.49	RT	48	2
582+82.96	RT	54	2
584+29.48	RT	46	2
584+97.85	RT	21	2
586+51.16	RT	23	2
588+62.91	RT	33	2
600+31.99	RT	24	2
600+33.27	LT	21	2
601+72.62	LT	21	2
605+27.94	RT	101	
608+04.76	LT	22	2
608+96.28	LT	23	2
617+32.00	RT	24	2
617+33.00	LT	19	2
625+26.00	LT	25	2
630+37.84	LT	19	2
634+74.57	LT	35	2
637+11.88	RT	64	2
654+58.93	RT	24	2
670+62.37	LT	71	2
671+43.70	RT	35	2
678+17.41	RT	20	2
678+93.59	RT	21	2
679+52.93	LT	49	2
680+53.75	RT	22	2
680+76.09	LT	15	2
681+39.95	LT	22	2
682+10.31	LT	19	2
682+37.72	LT	18	2
682+55.95	RT	21	2
682+85.30	RT	22	2
682+93.30	LT	23	2
683+77.75	RT	23	2
684+06.80	LT	25	2
684+86.02	LT	22	2
685+21.91	RT	21	2
685+62.41	LT	35	2
685+81.62	LT	22	2
685+99.02	RT	31	2
687+67.21	RT	21	2
SUB-TOTAL		1654	106

CULVERT/HEADWALL REMOVAL			
LOCATION		PIPE CULVERT REMOVAL	HEADWALL REMOVAL
STA	(LT/RT)	(FOOT)	(EACH)
687+83.04	RT	19	2
688+91.36	RT	19	2
689+27.51	RT	22	2
689+48.96	LT	19	2
691+12.76	LT	20	2
692+08.38	LT	26	2
692+66.19	LT	17	2
693+08.03	LT	20	2
694+96.04	LT	17	2
695+32.70	RT	42	2
695+42.29	LT	19	2
696+58.84	LT	19	2
697+57.32	LT	18	2
698+57.24	LT	20	2
698+86.54	LT	20	2
699+13.22	RT	23	2
699+35.53	LT	19	2
SUB-TOTAL		359	34
GRAND TOTAL		4103	154

PLOT DATE = 8/21/08
 FILE NAME = 809RS-5-135RS-6
 PLOT SCALE = 1/4"=1'-0"
 REFERENCE = 76A47

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF QUANTITIES
 FAP ROUTE 809
 SECTION (133,134)RS-5, 135RS-6
 ST. CLAIR COUNTY
 SCALE: VERT. _____
 DATE: _____ HORIZ. _____
 DRAWN BY _____
 CHECKED BY _____