



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 22, 2020

SUBJECT: Various Routes
Section 2020-020-SW
Cook County
Contract No. 62K90
Item No. 12, July 31, 2020 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Revised page 43 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read "Jack A. Elston".

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
MAINTENANCE OF ROADWAYS	2
PUBLIC CONVENIENCE AND SAFETY (DIST 1)	2
STATUS OF UTILITIES (D-1)	2
BIKE PATH REMOVAL	4
REMOVE AND RELOCATE SIGN PANEL AND POLE ASSEMBLY	5
CURB TYPE B, SPECIAL	5
HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D-1)	6
FRICTION AGGREGATE (D-1)	16
GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)	19
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)	20
HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (MODIFIED FOR I-FIT DATA COLLECTION) (D-1)	31
CONSTRUCTION LAYOUT SPECIAL FOR RESURFACING WITH ADA AND STAND ALONE ADA (D-1)	32
ADJUSTMENTS AND RECONSTRUCTIONS	34
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC)	35
TRAFFIC CONTROL PLAN	41
TEMPORARY INFORMATION SIGNING	44
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	45
DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY GRINDING, RESURFACING, & PATCHING OPERATIONS)	48
REBUILD EXISTING HANDHOLE	51
COMPENSABLE DELAY COSTS (BDE)	52
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)	56
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	58
DISPOSAL FEES (BDE)	67
EMULSIFIED ASPHALTS (BDE)	68
ENGINEER’S FIELD OFFICE AND LABORATORY (BDE)	71
EQUIPMENT PARKING AND STORAGE (BDE)	74
MOBILIZATION (BDE)	75
PAVEMENT MARKING REMOVAL (BDE)	75
PORTLAND CEMENT CONCRETE (BDE)	76
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE)	77

Revised 7/22/2020

This page intentionally left blank

Revised 7/22/2020