

July 22, 2020

SUBJECT: Route FAU 7978 & FAS 630 (CH 12) Section 16-00048-05-PP Sangamon County Contract No. 93748 Item 060 July 31, 2020 Letting Addendum B

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised the Schedule of Prices.
- 2. Revised page 4 of the fold up plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Trefete

Jack A. Elston, P.E. Bureau Chief, Design and Environment

Contract No. 93748

	<b></b>	SUMMARY OF QUANTITIES		Contract	7
•	CODE NO			TOTAL	1
	35101598	AGGREGATE BASE COURSE, TYPE B 3"	SQ YD	716.754	13
	40201000	AGGREGATE FOR TEMPORARY ACCESS	I TON	208	12
	40200800	AGGREGATE SURFACE COURSE, TYPE B	TON	90	
	40600275	BITUMINOUS MATERIALS (PRIME COAT)	POUND	4,414	
	40600990	TEMPORARY RAMP	SQYD	778	ļ
	40602978	HOT-MIX ASPHALT BINDER COURSE, IL- 9.5, N50	TON	4,515	D
	40604050	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "C", N5	TON	4,759	ļ
	40800050	INCIDENTAL HOT-MIX ASPHALT SURFACING	TON	277	
	44000155	HOT-MIX ASPHALT SURFACE REMOVAL, 1 1/2"	SQ YD	3,343	ļ
	44000400	GUTTER REMOVAL	FOOT	40	
	48102100	AGGREGATE WEDGE SHOULDER, TYPE B	TON	101	
	48203010	HOT-MIX ASPHALT SHOULDERS, 3 1/4"	SQ YD	16,754	
1	67100100	MOBILIZATION	LSUM	_1	
1		~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~			$\sim$
>	10100400	TRAFFIC CONTROL AND PROTECTION, STANDARD 70120	LOUM		
. 4	70100400	TRAFFIC CONTROL AND PROTECTION, STANDARD 70130	-L-SUM		Δ
~	70300100	SHORT TERM PAVEMENT MARKING	FOOT	3,157	-a
	70300150	SHORT TERM PAVEMENT MARKING REMOVAL	SQ FT	1,052	
Δ	78001120	PAINT PAVEMENT MARKING - LINE 5"	FOOT	76,747.	
*	LR400005	CIR-FDR EMULSIFIED ASPHALT	GALLON	83,518	
×	LR400750	COLD IN-PLACE RECYCLING, 5.0"	SQ YD	52,199	
*	LR403300	SURFACE PROFILE MILLING	SQ YD	52,199	
*	Z0010700	COLD MILLING	SQ YD	52,199	
	20033700 1	ONGITUDINAL JOINT SEALANT	FOOT	21,354	
*	2007.6600	IRAINEES	HOUR	1,500	
*	20076604	RAINEES TRAINING PROGRAM GRADUATE	HOUR	1,500	
×	X0327301 F	RELOCATE EXISTING MAILBOX	EACH	82	
			1	1	
₽	X4404260 F	AVED SHOULDER REMOVAL (SPECIAL) TRAFFIC CONTROL AND PROTECTION (SPECIAL)	SQ YD L SUM	16,754	A)

SEE SPECIAL PROVISIONS

SPECIALTY ITEMS

# 0042

Δ

CONSTRUCTION CODE: 0004

## SHEET 4 OF 29 SUMMARY OF QUANTITIES

MECHANICSBURG ROAD (CH 12/FAU 7978/FAS 630) SECTION 16-00048-05-PP SANGAMON COUNTY SANGAMON COUNTY HIGHWAY DEPARTMENT

Revised 7/10/20 Δ  $\Delta$ 

Revised 7/21/20