



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 22, 2020

SUBJECT: Various Routes  
Section 2020-013-SW  
Cook County  
Contract No. 62K84  
Item No. 89, July 31, 2020 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Revised page 40 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

A handwritten signature in black ink, appearing to read "Jack A. Elston".

Jack A. Elston, P.E.  
Bureau Chief, Design and Environment

MTS

## TABLE OF CONTENTS

LOCATION OF PROJECT .....	1
DESCRIPTION OF PROJECT .....	1
MAINTENANCE OF ROADWAYS .....	2
PUBLIC CONVENIENCE AND SAFETY (DIST 1) .....	2
STATUS OF UTILITIES (D-1) .....	3
BIKE PATH REMOVAL .....	5
INLET TO BE ADJUSTED WITH NEW LID - SPECIAL .....	5
HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D-1) .....	6
FRICTION AGGREGATE (D-1) .....	16
GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1) .....	19
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1) .....	21
HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (MODIFIED FOR I-FIT DATA COLLECTION) (D-1) .....	31
CONSTRUCTION LAYOUT SPECIAL FOR RESURFACING WITH ADA AND STAND ALONE ADA (D-1) .....	32
ADJUSTMENTS AND RECONSTRUCTIONS .....	34
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) .....	35
TRAFFIC CONTROL PLAN .....	39
TEMPORARY INFORMATION SIGNING .....	41
REBUILD EXISTING HANDHOLE .....	42
COMPENSABLE DELAY COSTS (BDE) .....	42
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) .....	47
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) .....	48
DISPOSAL FEES (BDE) .....	58
EMULSIFIED ASPHALTS (BDE) .....	59
ENGINEER’S FIELD OFFICE AND LABORATORY (BDE) .....	63
EQUIPMENT PARKING AND STORAGE (BDE) .....	66
MOBILIZATION (BDE) .....	66
PAVEMENT MARKING REMOVAL (BDE) .....	67
PORTLAND CEMENT CONCRETE (BDE) .....	68
PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) .....	68
PORTLAND CEMENT CONCRETE PAVEMENT PATCHING (BDE) .....	69
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) .....	70
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) .....	82
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) .....	82

Revised 7/22/2020

SPECIAL PROVISIONS:

Maintenance of Roadways  
Public Convenience and Safety (D-1)  
Keeping Arterial Roadways Open to Traffic (D-1)  
Temporary Information Signing  
Pavement Marking Removal (BDE)  
Equipment Parking and Storage (BDE)  
Traffic Control Devices – Cones (BDE)  
Work Zone Traffic Control Devices (BDE)

Revised 7/22/2020