



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

July 15, 2008

SUBJECT: FAU Route 3887
Section S-T-1
Kane County
Contract No. 60E50
Item No. 79, August 1, 2008 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised pages 1 & 3 of the Schedule of Prices.
2. Revised sheet 3 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger P.E.' with a stylized flourish at the end.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60E50

State Job # - C-91-415-08
 PPS NBR - 1-77462-0000
 County Name - KANE - -
 Code - 89 - -
 District - 1 - -
 Section Number - S-T-1

Project Number

Route
 FAU 3887

| Item Number | Pay Item Description | Unit of Measure | Quantity | x | Unit Price | = | Total Price |
|-------------|-----------------------|-----------------|----------|---|------------|---|---------------------------|
| XX007025 | COARSE AGR BACKFIL SP | CU YD | 208.000 | | | | |
| XZ137300 | TEMP SHORING | L SUM | 1.000 | | | | |
| X0321099 | GEOTEX RETAIN WALL | SQ YD | 51.000 | | | | |
| X0322256 | TEMP INFO SIGNING | SQ FT | 50.000 | | | | |
| X0322641 | TEMP CLEAR WATER DIVR | L SUM | 1.000 | | | | |
| X0325350 | CONCRETE DECK REMOVAL | SQ FT | 520.000 | | | | |
| X0325737 | TEMP TR SIGNAL TIMING | EACH | 5.000 | | | | |
| * DELETED | | | | | | | |
| Z0013798 | CONSTRUCTION LAYOUT | L SUM | 1.000 | | | | |
| 20200100 | EARTH EXCAVATION | CU YD | 42.000 | | | | |
| 20300100 | CHANNEL EXCAV | CU YD | 28.000 | | | | |
| 20700220 | POROUS GRAN EMBANK | CU YD | 65.000 | | | | |
| 21101815 | COMPOST F & P 4 | SQ YD | 18.000 | | | | |
| 25000310 | SEEDING CL 4 | ACRE | 0.010 | | | | |
| 25000400 | NITROGEN FERT NUTR | POUND | 0.200 | | | | |
| | | | | | | | * REVISED : JULY 15, 2008 |

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 60E50

State Job # - C-91-415-08
 PPS NBR - 1-77462-0000
 County Name - KANE - -
 Code - 89 - -
 District - 1 - -
 Section Number - S-T-1

Project Number

Route
 FAU 3887

| Item Number | Pay Item Description | Unit of Measure | Quantity | x | Unit Price | = | Total Price |
|---------------------------|-----------------------|-----------------|-----------|---|------------|---|-------------|
| 50800205 | REINF BARS, EPOXY CTD | POUND | 2,070.000 | | | | |
| 51500100 | NAME PLATES | EACH | 1.000 | | | | |
| 54011006 | PCBC 10X6 | FOOT | 32.000 | | | | |
| 63000005 | SPBGR TY B | FOOT | 576.000 | | | | |
| 63000025 | SPBGR ATTACH TO STR | FOOT | 28.000 | | | | |
| 63200307 | SPBGR REM ATT TO STR | FOOT | 28.000 | | | | |
| 63200310 | GUARDRAIL REMOV | FOOT | 576.000 | | | | |
| 67100100 | MOBILIZATION | L SUM | 1.000 | | | | |
| 70101800 | TRAF CONT & PROT SPL | L SUM | 1.000 | | | | |
| 70102550 | TR CONT-PROT TEMP DET | EACH | 1.000 | | | | |
| 70103815 | TR CONT SURVEILLANCE | CAL DA | 5.000 | | | | |
| * 70106800 | CHANGEABLE MESSAGE SN | CAL MO | 3.000 | | | | |
| 70300520 | PAVT MARK TAPE T3 4 | FOOT | 100.000 | | | | |
| 70400100 | TEMP CONC BARRIER | FOOT | 100.000 | | | | |
| 78000200 | THPL PVT MK LINE 4 | FOOT | 260.000 | | | | |
| 78100100 | RAISED REFL PAVT MKR | EACH | 6.000 | | | | |
| * REVISED : JULY 15, 2008 | | | | | | | |