

100 WEST WOODSTOCK ST CRYSTAL LAKE, IL 60014 MIKE WIDHALM (815) 263-5624 COMED ENERGY SUPPLY: CONTACT: PHONE: COMPANY: ...\D162517-SHT-TS52.dgn

I.D.O.T.
TRAFFIC SIGNAL INSTALLATION
ELECTRICAL SERVICE REQUIREMENTS NO. OF LAMPS WATTAGE % OPERATIONS TOTAL INCAND. LED WATTAGE TYPE 135 17 135 25 135 15 90 25 135 12 0.50 0.25 102 SIGNAL (RED) 75 (YELLOW) 0.25 1.00 45 200 (GREEN) PED. SIGNAL ARROW CONTROLLER 1.00 9.6 VIDEO SYSTEM ENERGY COSTS TO: CITY OF CRYSTAL LAKE

ດ ≺ **ฆ** –


TEMPORARY CABLE PLAN

V

-(7)—<u>«</u> > 0 * * * * *

Y O K

TEMPORARY CONTROLLER SEQUENCE




TEMPORARY PHASE DESIGNATION DIAGRAM

<u>LEGEND</u>

- ◆ ◆ DUAL ENTRY PHASE
- ★ SINGLE ENTRY PHASE
- → → PEDESTRIAN PHASE
- NUMBER REFERS TO ASSOCIATED PHASE

TEMPORARY EMERGENCY VEHICLE PREEMPTION SEQUENCE



| PREFMPTOR | EHICLE | | 3 | 4 |
|-----------|--------|---|---|------------|
| MOVEMENT | | 4 | - | ↓ ↑ |

WIRELESS INTERCONNECT TO WOODSTOCK ST.

US ROUTE 14

CRYSTAL AVENUE

TEMPORARY CABLE PLAN, PHASE DESIGNATION DIAGRAM, AND EMERGENCY VEHICLE PREEMPTION SEQUENCE US RTE. 14 AND CRYSTAL LAKE AVE. SHEET NO. OF SHEETS STA.

CONTRACT SECTION 305 27R-3 CONTRACT NO. 62517

| | USER NAME = rswanson | DESIGNED - | MH | REVISED - |
|--|-----------------------|------------|------------|-----------|
| | | DRAWN - | AB | REVISED - |
| | PLOT SCALE = \$NONE\$ | CHECKED - | BS | REVISED - |
| | PLOT DATE = 10/8/2013 | DATE - | 10/15/2013 | REVISED - |

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION**

♠ ♠ ∩ ≺ ਸ਼

0 0 **O**-

W VENDOR CABLE FOR WIRELESS