

CODE NO.	ITEM	UNIT	TOTAL QUANTITY	CONSTRUCTION CODE			
				100% STATE ROADWAY	100% STATE BOX CULVERT	100% STATE BOX CULVERT	100% STATE PIPE CULVERT
				0004	0011	0011	0011
				RURAL	PR SN 038-2021	PR SN 038-2020	PR SN 038-2019
63500105	DELINEATORS	EACH	180	180			
64200116	SHOULDER RUMBLE STRIPS, 16 INCH	FOOT	96662	96662			
△ 64401100	HIGH TENSION CABLE MEDIAN BARRIER	FOOT	15615	15615			
△ 64401200	HIGH TENSION CABLE MEDIAN BARRIER DEMONSTRATION	EACH	1	1			
△ 64401300	HIGH TENSION CABLE MEDIAN BARRIER TERMINALS	EACH	6	6			
66500105	WOVEN WIRE FENCE, 4'	FOOT	1180	1180			
67000400	ENGINEER'S FIELD OFFICE, TYPE A	CAL MO	13	13			
67100100	MOBILIZATION	L SUM	1	1			
70103815	TRAFFIC CONTROL SURVEILLANCE	CAL DA	200	200			
70106800	CHANGEABLE MESSAGE SIGN	CAL MO	28	28			
70300100	SHORT TERM PAVEMENT MARKING	FOOT	1887	1887			
70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	FOOT	308254	308254			
70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	FOOT	11800	11800			
70301000	WORK ZONE PAVEMENT MARKING REMOVAL	SO FT	32711	32711			

△ SPECIALTY ITEMS

FILE NAME =	USER NAME = duncanbd	DESIGNED -	REVISED -	<b>STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION</b>	<b>SUMMARY OF QUANTITIES</b>			F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
el:\p\work\p\1\dat\duncanbd\dms30308\ep15005-shc-500.dgn	DRAWN -	REVISED -	57					*	IRROQUOIS	190	8	
PLOT SCALE = 100.0000' / in.	CHECKED -	REVISED -	*(38-4)RS-2, (38-4)BR, BR1, BR3			CONTRACT NO. 66757						
PLOT DATE = 5/2/2014	DATE -	REVISED -	SCALE:		SHEET NO. 6 OF 9 SHEETS	STA.	TO STA.		ILLINOIS FED. AID PROJECT			