
 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

  

SECTION COUNTY

ILLINOIS FED. AID PROJECT

726 JOHNSON 26 13

TOTAL

SHEETS

SHEET

NO.RTE.

(114,115,116)RS-4

CONTRACT NO. 78381

SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

c:\pw_work\pwidot\mccordkr\d0352559\78381-sht-pln.dgn

mccordkrUSER NAME =

PLOT SCALE = 100.0000 ’ / in.

PLOT DATE = 6/5/2014

=

DATE

DESIGNED

CHECKED

DRAWN

REVISED

REVISED

REVISED

REVISED

F.A.P.

SCHEDULE (CONT.)

PAVEMENT MARKING

SHEET    OF    SHEETS STA.          TO STA.           

-

-

-

-

-

-

-

-Default

          

          

          

          

          

          

          

          

 STATION TOSTATION

 4" LINE -MARKING

 PAVEMENT THERMOPLASTIC REFLECTIVEWET

4"

 LINE -MARKING

 PAVEMENTTEMP.

(EDGELINE)

 WHITE INCH4

)

 ZONE PASS(NO

 YELLOW INCH4

-DASH)(SKIP

 INCH4

FOOT FOOT FOOT FOOT

1447+23.6 TO 1468+93.3 542 542

 RT. &LT. 1458+02.0 TO 1468+93.3 2,183 2,183

 1468+90.74(ah.) Sta. = 1468+93.34(bk.) Sta.Eq.

1468+90.7 TO 1486+70.0 445 445

 RT. &LT. 1468+90.7 TO 1491+60.3 4,539 4,539

RT. 1474+21.0 TO 1491+60.3 1739 1,739

LT. 1486+70.0 TO 1491+60.3 490 490

 1491+59.11(ah.) Sta. = 1491+60.30(bk.) Sta.Eq.

 RT. &LT. 1491+59.1 TO 1491+64.0 10 10

RT 1491+59.1 TO 1491+64.0 5 5

LT 1491+59.1 TO 1491+64.0 5 5

 1494+23 STA. TO 1491+64 STA. - 044-0012SN

 RT. &LT. 1494+23.0 TO 1501+73.8 1,502 1,502

RT 1494+23.0 TO 1499+00.0 477 477

LT 1494+23.0 TO 1501+73.8 751 751

1499+00.0 TO 1501+73.8 68 68

 1501+69.72(ah.) Sta. = 1501+73.81(bk.) Sta.Eq.

 RT. &LT. 1501+69.7 TO 1533+69.0 6,399 6,399

LT. 1501+69.7 TO 1511+00.0 930 930

1501+69.7 TO 1533+69.0 800 800

RT 1520+61.0 TO 1529+34.0 873 873

LT 1531+74.0 TO 1533+69.0 195 195

 1533+77.19(ah.) Sta. = 1533+68.99(bk.) Sta.Eq.

 RT. &LT. 1533+77.2 TO 1585+35.8 10,317 10,317

1533+77.2 TO 1534+94.0 29 29

LT. 1533+77.2 TO 1539+74.0 597 597

RT. 1534+94.0 TO 1564+72.0 2978 2,978

1539+74.0 TO 1546+14.0 160 160

LT. 1546+14.0 TO 1571+60.0 2546 2,546

(CONTINUED)

PAVEMENT MARKING SCHEDULE


